


CALL ORDER
LETTING DATE

INDIANA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
120 CONTRACT ID IR-29726-A

01/09/08 10:00 AM DISTRICT 64
CONTRACT TIME : 04/11/08 COMPLETION DATE

COUNTIES :

PROJECT

DATE
PAGE

ST. JOSEPH

(S) : 0710256

61,003.36
69,365.00
73,771.10
76,887.80
77,021.28
82,059.50

01718708
120 -1

% OVER
LOW BID

100.0000%
113.7069%
120.9296%
126.0386%
126.2574%
134.5164%

CONTRACT DESCRIPTION : URBAN
SET-ASIDE :

RANK VENDOR NO./NAME

1 35-1067077 RITSCHARD BROTHERS

2 38-2947862 R & R EXCAVATING, INC.

3 35-1874009 HAUER EXCAVATING

4 35-2103617 BRYAN™S HAULING & EXCAVATING

5 35-1339168 LAPORTE CONSTRUCTION CO

6 35-1817574 YARDBERRY LANDSCAPE

35-1717563 C & E EXCAVATING, INC.

IRREGULAR



CALL ORDER : 120
LETTING DATE : 01/09/08 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

: LAPORTE DISTRICT

IR-29726-A

ROUTE : 331
COUNTIES : ST. JOSEPH

DATE :
PAGE :

01718708
120 -2

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

SECTION 0001 HOUSES AND BUILDINGS, REMOVI

0001 109-08359 1.000 DOL
LIQUIDATED DAMAGES

0002 109-08360 1.000 DOL
CONTRACT LIENS

0003 110-01001 LUMP
MOBILIZATION AND DEMOBILIZATION

0004 202-03000 LUMP
HOUSES AND BUILDINGS, REMOVE , PARCEL
NO. 31

0005 202-03000 LUMP
HOUSES AND BUILDINGS, REMOVE , PARCEL
NO. 37

0006 202-03000 LUMP
HOUSES AND BUILDINGS, REMOVE , PARCEL
NO. 38

0007 202-03000 LUMP
HOUSES AND BUILDINGS, REMOVE , PARCEL
NO. 45

0009 202-03000 LUMP
HOUSES AND BUILDINGS, REMOVE , PARCEL
NO. 56

0010 202-03135 1254.000 SFT
REGULATED ASBESTOS CONTAINING MATERIALS
REMOVE

0011 205-06937 1000.000 LFT
TEMPORARY SILT FENCE

0012 621-06560 2500.000 SYS
MULCHED SEEDING, U

SECTION TOTALS

CONTRACT TOTALS

( 1 ) 35-1067077 |
RITSCHARD BROTHERS |
|

275.

11614.

8821.

9394.

8775.

8188.

-00000

.00000

00000

00000

00000

00000

00000

00000

.84000

.84000

-41000

2 ) 38-2947862
& R EXCAVATING, INC.

AMOUNT| UNIT PRICE AMOUNT
| |

1.00] 1.00000 1.00]

| |

1.00] 1.00000 1.00]

I |
275.00] 4500.00000 4500.00]
| |
11614.00]  15430.00000 15430.00]
| |

| |
8821.00] 11910.00000 11910.00]
| |

| |
9394.00] 8640.00000 8640.00]
| |

| |
8775.00] 914500000 9145.00]
| |

| |
8188.00|  10395.00000 10395.00]
| |

| |
6069.36] 4.50000 5643.00]
| |

| |
1840.00] 1.65000 1650.00]
| |
6025.00] 0.82000 2050.00]
I |
61,003.36] $ 69,365.00]
61,003.36] $ 69,365.00]

3 ) 35-1874009
AUER EXCAVATING

12400.

12600.

13400.

-00000

.00000

-00000

.00000

.00000

00000

00000

00000

.65000

-00000

.80000

AMOUNT

2500.

16500.

11300.

12400.

12600.

13400.

.00

.00

00

00

00

00

00

00

.10

.00

.00

.10

.10




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 120 -3
TABULATION OF BIDS
ROUTE : 331
CALL ORDER  : 120 CONTRACT ID : IR-29726-A COUNTIES : ST. JOSEPH
LETTING DATE : 01/09/08 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 4 ) 35-2103617 5 ) 35-1339168 | 6 ) 35-1817574
IBRYAN"S HAULING & EXCAVATING |LAPORTE CONSTRUCTION CO | YARDBERRY LANDSCAPE
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001 HOUSES AND BUILDINGS, REMOVE
| | |
0001 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES I | |
0002 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | | |
0003 110-01001 LUMP | 2000.00000 2000.00] 3800.00000 3800.00] 3907.50000 3907.50
MOBILIZATION AND DEMOBILIZATION I | |
0004 202-03000 LUMP |  20000.00000 20000.00]  12253.86000 12253.86] 8500.00000 8500.00
HOUSES AND BUILDINGS, REMOVE , PARCEL | I |
NO. 31 I I |
0005 202-03000 LUMP |  11000.00000 11000.00]  11918.51000 11918.51] 9000.00000 9000.00
HOUSES AND BUILDINGS, REMOVE , PARCEL | I |
NO. 37 I I |
0006 202-03000 LUMP |  12500.00000 12500.00]  11160.86000 11160.86] 7000.00000 7000.00
HOUSES AND BUILDINGS, REMOVE , PARCEL | | I
NO. 38 I I |
0007 202-03000 LUMP |  13500.00000 13500.00] 12160.17000 12160.17] 9000.00000 9000.00
HOUSES AND BUILDINGS, REMOVE , PARCEL | | |
NO. 45 I I |
0009 202-03000 LUMP |  11000.00000 11000.00]  12043.88000 12043.88| 7800.00000 7800.00
HOUSES AND BUILDINGS, REMOVE , PARCEL | | |
NO. 56 | | |
0010 202-03135 1254.000 SFT | 2.70000 3385.80]| 8.00000 10032.00] 25.00000 31350.00
REGULATED ASBESTOS CONTAINING MATERIALS | I |
REMOVE | | |
0011 205-06937 1000.000 LFT | 1.00000 1000.00] 1.60000 1600.00] 3.00000 3000.00
TEMPORARY SILT FENCE I I |
0012 621-06560 2500.000 SYS | 1.00000 2500.00] 0.82000 2050.00] 1.00000 2500.00
MULCHED SEEDING, U | | |
SECTION TOTALS | $ 76,887.80]| $ 77,021.28] $ 82,059.50
------------------------------------------ A
CONTRACT TOTALS I $ 76,887.80] $ 77,021.28] $ 82,059.50




CALL ORDER
LETTING DATE

INDIANA

130 CONTRACT
01/09/08 10:00 AM DISTRICT

CONTRACT TIME :

1D

DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
IR-29727-A

64
03/21/08 COMPLETION DATE

COUNTIES :

PROJECT

ST. JOSEPH

(S) : 0710257

DATE
PAGE

01718708
130 -1

% OVER
LOW BID

CONTRACT DESCRIPTION : URBAN
SET-ASIDE :

RANK VENDOR NO./NAME

1 35-1067077 RITSCHARD BROTHERS

2 35-1874009 HAUER EXCAVATING

3 35-1817574 YARDBERRY LANDSCAPE

4 35-1717563 C & E EXCAVATING, INC.

5 35-1339168 LAPORTE CONSTRUCTION CO

6 38-2947862 R & R EXCAVATING, INC.

46,648.00
52,727.00
53,077.00
60,612.00
72,890.12
73,592.00

100.0000%
113.0316%
113.7819%
129.9348%
156.2556%
157.7602%



CALL ORDER : 130

LETTING DATE : 01/09/08 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

: LAPORTE DISTRICT

IR-29727-A

ROUTE : 331
COUNTIES : ST. JOSEPH

DATE :
PAGE :

01718708
130 -2

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION

SECTION 0001 HOUSES AND BUILDINGS,

0001 109-08359
LIQUIDATED DAMAGES
0002 109-08360
CONTRACT LIENS
0003 110-01001

MOBILIZATION AND DEMOBILIZATION

0004 202-03000
HOUSES AND BUILDINGS,
NO. 1

0005 202-03000
HOUSES AND BUILDINGS,
NO. 11

0006 202-03000
HOUSES AND BUILDINGS,
NO. 12

0007 202-03000
HOUSES AND BUILDINGS,
NO. 20

0008 202-03000
HOUSES AND BUILDINGS,
NO. 21

0009 202-03000
HOUSES AND BUILDINGS,
NO. 89

0010 202-03000
HOUSES AND BUILDINGS,
NO. 90

0011 202-74025
FENCE, REMOVE

0012 205-06937
TEMPORARY SILT FENCE

0013 621-06560
MULCHED SEEDING, U

SECTION TOTALS

CONTRACT TOTALS

QUANTITY
REMOV

1.000 DOL

1.000 DOL
LUMP
LUMP

REMOVE , PARCEL
LUMP

REMOVE , PARCEL
LUMP

REMOVE , PARCEL
LUMP

REMOVE , PARCEL
LUMP

REMOVE , PARCEL
LUMP

REMOVE , PARCEL
LUMP

REMOVE , PARCEL
150.000 LFT
1400.000 LFT
3500.000 SYS

( 1 ) 35-1067077 |
RITSCHARD BROTHERS |
|

275.

6854.

4669.

4665.

5013.

4605.

4919.

4704.

-00000

.00000

00000

00000

00000

00000

00000

00000

00000

00000

-10000

.78000

-11000

2 ) 35-1874009

AUER EXCAVATING

AMOUNT| UNIT PRICE AMOUNT
| |

1.00] 1.00000 1.00]

| |

1.00] 1.00000 1.00]

| |
275.00] 3400.00000 3400.00]
| |
6854.00]| 6650.00000 6650.00]
| |

| |
4669.00] 6700.00000 6700.00]
| |

| |
4665.00] 6250.00000 6250.00]
| |

| |
5013.00] 6650.00000 6650.00]
| |

| |
4605.00] 665000000 6650.00]
| |

| |
4919.00] 6250.00000 6250.00]
| |

| |

4704 .00] 6350.00000 6350.00]
| |

| |
1065.00]| 1.00000 150.00]
| |
249200 1.00000 1400.00]
| |
7385.00]| 0.65000 2275.00]
| |
46,648.00] $ 52,727.00]
46,648_00] $ 52,727.00]

3 ) 35-1817574
ARDBERRY LANDSCAPE

2500.

6000.

5500.

6500.

7500.

7500.

5000.

5000.

-00000

.00000

00000

00000

00000

00000

00000

00000

00000

00000

-00000

.00000

.75000

AMOUNT

2500.

6000.

5500.

6500.

7500.

7500.

5000.

5000.

750.
4200.
2625.

53,077.

.00

.00

00

00

00

00

00

00

00

00

00

00

00

00

.00




CALL ORDER : 130

LETTING DATE : 01/09/08 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

: LAPORTE DISTRICT

IR-29727-A

ROUTE : 331
COUNTIES : ST. JOSEPH

DATE :
PAGE :

01718708
130 -3

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION

SECTION 0001 HOUSES AND BUILDINGS,

0001 109-08359
LIQUIDATED DAMAGES
0002 109-08360
CONTRACT LIENS
0003 110-01001

MOBILIZATION AND DEMOBILIZATION

0004 202-03000
HOUSES AND BUILDINGS,
NO. 1

0005 202-03000
HOUSES AND BUILDINGS,
NO. 11

0006 202-03000
HOUSES AND BUILDINGS,
NO. 12

0007 202-03000
HOUSES AND BUILDINGS,
NO. 20

0008 202-03000
HOUSES AND BUILDINGS,
NO. 21

0009 202-03000
HOUSES AND BUILDINGS,
NO. 89

0010 202-03000
HOUSES AND BUILDINGS,
NO. 90

0011 202-74025
FENCE, REMOVE

0012 205-06937
TEMPORARY SILT FENCE

0013 621-06560
MULCHED SEEDING, U

SECTION TOTALS

CONTRACT TOTALS

QUANTITY
REMOV

1.000 DOL

1.000 DOL
LUMP
LUMP

REMOVE , PARCEL
LUMP

REMOVE , PARCEL
LUMP

REMOVE , PARCEL
LUMP

REMOVE , PARCEL
LUMP

REMOVE , PARCEL
LUMP

REMOVE , PARCEL
LUMP

REMOVE , PARCEL
150.000 LFT
1400.000 LFT
3500.000 SYS

( 4 ) 35-1717563 |
C & E EXCAVATING, INC. |
|

2225.

8015.

6600.

6575.

8820.

9370.

6080.

7020.

.00000

.00000

00000

00000

00000

00000

00000

00000

00000

00000

-90000

.15000

.66000

5 ) 35-1339168 I

APORTE CONSTRUCTION CO |

|

AMOUNT| UNIT PRICE AMOUNT|

| |

1.00] 1.00000 1.00]

| |

1.00] 1.00000 1.00]

| |

2225.00]| 3500.00000 3500.00]

| |

8015.00] 909981000 9099.81]

| |

| |

6600.00]| 8840.88000 8840.88|

| |

| |

6575.00]| 9269.46000 9269.46|

| |

| |

8820.00]  11432.51000 11432.51]|

| |

| |

9370.00] 944661000 9446 _61]

| |

| |

6080.00]| 7679.14000 7679.14]

| |

| |

7020.00] 7701.21000 7701.21]

| |

| |

585.00] 5.39000 808.50]

| |

3010.00] 1.60000 2240.00]

| |

2310.00] 0.82000 2870.00]

| |

60,612.00] $ 72,890.12]
____________________________ P

60,612.00] $ 72,890.12]

6 ) 38-2947862
& R EXCAVATING,

UNIT PRICE

4500.

9865.

8180.

8850.

10815.

11340.

7000.

7425.

.00000

.00000

00000

00000

00000

00000

00000

00000

00000

00000

.00000

-60000

.75000

INC.

AMOUNT

4500.

9865.

8180.

8850.

10815.

11340.

7000.

7425.

.00

.00

00

00

00

00

00

00

00

00

.00

.00

.00

.00

.00




CALL ORDER : 160
LETTING DATE : 01/09/08 10:00 AM

CONTRACT DESCRIPTION :

INDIANA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

CONTRACT ID : R -27267-A
DISTRICT : 65
CONTRACT TIME : 09/15/08 COMPLETION DATE
Urban - Old Code

COUNTIES

PROJECT(S)

= JOHNSON

: 4341003

4341003

2,337,500.
2,373,349.
2,520,700.
2,547,651.
2,552,500.
2,651,673.
2,775,776.
2,886,444.

DATE :
PAGE :

%

01718708
160 -1

OVER

LOW BID

.0000%
.5337%
.8374%
-9904%
.1979%
-4406%
. 7498%
.4842%

SET-ASIDE :

RANK VENDOR NO./NAME

1 35-1151771 CALUMET CIVIL CONTRACTORS, INC.
2 35-1875662 CRIDER & CRIDER, INC.
3 35-0918397 RIETH RILEY CONSTRUCTION
4  35-1212938 ATLAS EXCAVATING INC
5 35-1139301 E & B PAVING INC
6 35-1609544 SCHUTT-LOOKABILL CO
7 35-1917625 MILESTONE CONTRACTORS, L.P.
8 31-1323837 SUNESIS CONSTRUCTION COMPANY
9 35-1357381 DAVE O MARA CONTRACTOR

R R R R R R R R

3,152,821.

.8800%



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

ROUTE :- US 31

DATE :
PAGE :

01718708
160 -2

CALL ORDER : 160 CONTRACT ID : R -27267-A COUNTIES : JOHNSON
LETTING DATE : 01/09/08 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 1 ) 35-1151771 | 2 ) 35-1875662 IC 3 ) 35-0918397
ICALUMET CIVIL CONTRACTORS, 1 |CRIDER & CRIDER, INC. IRIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  INTERSECTION IMPROVEMENT
| | |
0001 105-06845 LUMP |  50000.00000 50000.00] 52250.00000 52250.00]  33500.00000 33500.00
CONSTRUCTION ENGINEERING I I |
0002 105-07039 10.000 MOS | 2100.00000 21000.00] 2000.00000 20000.00] 2300.00000 23000.00
FIELD OFFICE, B | I |
0003 105-09198 20.000 MOS | 350.00000 7000.00] 200.00000 4000.00] 250.00000 5000.00
LAPTOP COMPUTER SYSTEM I I |
0004 105-09199 10.000 MOS | 75.00000 750.00] 75.00000 750.00] 100.00000 1000.00
FIELD OFFICE INTERNET SERVICE I I |
0005 109-08359 5.500 DOL | 1.00000 5.50] 1.00000 5.50] 1.00000 5.50
LIQUIDATED DAMAGES I I |
0006 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS I I |
0007 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA I I |
0008 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES I | |
0009 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0010 109-08463 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
PROJECT ESTIMATE ADJUSTMENT I I |
0011 110-01001 LUMP | 120000.00000 120000.00] 120000.00000 120000.00] 122122 .43000 122122.43
MOBILIZATION AND DEMOBILIZATION | | |
0012 201-52370 LUMP |  20000.00000 20000.00]  55000.00000 55000.00]  10000.00000 10000.00
CLEARING RIGHT OF WAY I I |
0013 202-02240 279.000 m2 | 18.00000 5022.00] 12.50000 3487.50] 25.00000 6975.00
PAVEMENT REMOVAL | | |
0014 202-02273 72.000 m2 | 18.00000 1296.00] 15.00000 1080.00] 50.00000 3600.00
CENTER CURB, CONCRETE, REMOVE I | |
0015 202-02278 645.000 m I 13.50000 8707.50] 15.00000 9675.00] 23.00000 14835.00
CURB, CONCRETE, REMOVE I I |
0016 202-03875 2.000 EACH | 200.00000 400.00] 250.00000 500.00] 250.00000 500.00
CONCRETE STEPS, REMOVE I | |
0017 202-52710 142.000 m2 | 12.50000 1775.00] 7.50000 1065.00] 12.00000 1704.00
SIDEWALK, CONCRETE, REMOVE I I |
0018 202-86946 1.000 EACH | 1.00000 1.00] 250.00000 250.00] 250.00000 250.00
| | |

HANDHOLE, REMOVE



CALL ORDER : 160

LETTING DATE : 01/09/08 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

: SEYMOUR DISTRICT

R -27267-A

ROUTE :- US 31

COUNTIES : JOHNSON

DATE :
PAGE :

01718708
160 -3

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0019 202-94116 1.000
LUMINAIRE, REMOVE

0020 202-95579 1.000
SERVICE POINT, REMOVE

0021 203-02000 3693.000
EXCAVATION, COMMON

0022 205-06932 80.000
TEMPORARY CHECK DAM, STRAW BALES

0023 205-06933 17.000
TEMPORARY DITCH INLET PROTECTION

0024 205-06937 208.000
TEMPORARY SILT FENCE

0025 207-08267 2518.000

SUBGRADE TREATMENT, TYPE I11A
0026 207-08268 12286.000
SUBGRADE TREATMENT, TYPE 1V

0027 211-07454 2111.000
STRUCTURE BACKFILL
0028 301-07448 2233.000

COMPACTED AGGREGATE, NO. 53, BASE

0029 304-07491 44000
HMA PATCHING, TYPE C
0030 304-07494 172.000

WIDENING WITH HMA, TYPE C

0031 306-08038 10857.000
MILLING, ASPHALT, 100 mm

0032 401-07334 2165.000
QC/QA-HMA, 3, 76, SURFACE, 9.5 mm

0033 401-07403 4050.000

QC/QA-HMA, 3, 76, INTERMEDIATE, 19.

0034 401-07424 4535.000
QC/QA-HMA, 3, 64, BASE, 19.0 mm

0035 402-07432 132.000
HMA SURFACE, TYPE A

0036 402-07440 397.000
HMA BASE, TYPE A

0037 406-05520 18.300
ASPHALT FOR TACK COAT

0038 604-07902 8.400

CURB RAMP, CONCRETE, H

EACH

m2
m2
m3
Mg
Mg
Mg
m2
Mg
Mg
0 mm
Mg
Mg
Mg
Mg
m2

|
|
|
I
+
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|

( 1 ) 35-1151771 |
CALUMET CIVIL CONTRACTORS, 1 |
|

UNIT PRICE
____________________________ e

1.

1.

45.

28.

91.

4.

13.

14.

15.

19.

195.

112.

65.

41.

52.

76.

57.

400.

589.

00000

00000

33000

10000

00000

50000

00000

00000

00000

.40000

00000

00000

00000

00000

00000

00000

00000

2 ) 35-1875662 |

RIDER & CRIDER, INC. |

AMOUNT| UNIT PRICE AMOUNT:
1.00] 50.00000 50.00]
1.oo= 250.00000 250.oo=
166185.00I 50.00000 184650.00:
2240.00I 28.22000 2257.60=
1547.00I 91.00000 1547.oo=
900.64I 4.33000 900.64}
32985.80I 9.50000 23921.00}
172004.00I 15.00000 184290.00}
32720.50I 27.50000 58052.50:
42427.00} 23.00000 51359.00}
8580.00I 195.00000 ssso.ool
19264.00’ 112.00000 19264.00=
15199.80I 0.67000 7274.19}
140725.00{ 65.00000 140725.00}
166050.00I 52.00000 210600.00:
235820.00I 53.00000 240355.00}
10032.00I 76.00000 10032.00}
22629.00I 57.00000 22629.00}
7320.00I 400.00000 7320.oo=
4947.60! 140.00000 1176.ooi

(
R

3 ) 35-0918397

IETH RILEY CONSTRUCTION

UNIT PRICE

50.

250.

47.

28.

91.

18.

19.

20.

30.

200.

130.

78.

52.

51.

90.

53.

350.

135.

22000

00000

-33000

50000

00000

00000

00000

00000

00000

.80000

00000

00000

00000

00000

00000

00000

00000

AMOUN

50.

250.

173571.

2257.

1547.

900.

46583.

233434.

42220.

66990.

8800.

22360.

19542.

168870.

210600.

231285.

11880.

21041.

6405.

1134.

T

00

00

00

60

00

64

00

00

00

00

00

00

60

00

00

00

00

00

00

00



CALL ORDER : 160

LETTING DATE : 01/09/08 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

R -27267-A

: SEYMOUR DISTRICT

ROUTE :- US 31

COUNTIES : JOHNSON

DATE :
PAGE :

01718708
160 -4

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0039 604-44251 2.970
STEPS, CONCRETE

0040 604-91531 251.000
SIDEWALK, CONCRETE, 100 mm

0041 605-06120 247.000
CURB, CONCRETE

0042 605-06140 1102.000
CURB AND GUTTER, CONCRETE

0043 605-97937 30.000
CURB AND GUTTER, CONCRETE, ROLL

0044 610-09108 2518.000
PCCP FOR APPROACHES, 225 mm

0045 611-06497 3.000
MAILBOX ASSEMBLY, SINGLE

0046 611-06498 3.000
MAILBOX ASSEMBLY, DOUBLE

0047 615-06490 45.000
RIGHT OF WAY MARKER

0048 615-06527 1.000
MONUMENT, SECTION CORNER

0049 616-02320 139.000
GEOTEXTILES

0050 616-06405 310.000
RIPRAP, REVETMENT

0051 621-01004 10.000
MOBILIZATION AND DEMOBILIZATION FOR
SEEDING

0052 621-06545 0.400
FERTILIZER

0053 621-06553 76.000
SEED MIXTURE, R

0054 621-06565 1.800
MULCHING MATERIAL

0055 621-06567 136.000
WATER

0056 621-06575 6779.000
SODDING, NURSERY

0057 715-03584 1.000

SAFETY METAL END SECTION, 4:1, 450

m2
EACH
EACH
EACH
EACH
m2
Mg
EACH

Mg
kg
Mg
kL
m2

EACH
mm

|
|
|
I
+
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I

( 1 ) 35-1151771 |
CALUMET CIVIL CONTRACTORS, 1 |
|

UNIT PR

47.

102.

62.

79.

53.

220.

250.

128.

600.

30.

125.

1274

514.

600.

ICE

00000

30000

00000

00000

00000

00000

00000

.00000

50000

00000

-00000

.63000

00000

.00000

-05000

00000

( 2 ) 35-1875662 |

CRIDER & CRIDER, INC. |

AMOUNT| UNIT PRICE AMOUNT:
1657.26] 1000.00000 2970.00]
11797.00’ 35.00000 3735.00}
25194.00I 70.00000 1729o.oo=
68324.00I 48_00000 52896.00=
2379.00I 66.00000 1980.00=
133454.00I 50.00000 125900.00}
eeo.ool 220.00000 660.00:
750.00I 250.00000 750.oo=
5760.00I 128.00000 5760.00:
eoo.ool 600.00000 600.00}
417.00I 2.50000 347.50}
9455.00’ 45_00000 13950.00}
1250.00I 125.00000 1250.oo=
| |

| |

509.60] 127400000 509.60]
579.88I 7.63000 579.88:
925.20I 514.00000 925.20}
136.00I 1.00000 136.00}
27454.95I 3.05000 20675.95}
Goo.ooi 750.00000 750.00!

(
R

3 ) 35-0918397

IETH RILEY CONSTRUCTION

UNIT PRICE
____________________________ e

42.

84.

48.

130.

60.

220.

250.

128.

600.

40.

125.

1274

514.

640.

.00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

.40000

00000

00000

-00000

.63000

00000

.00000

-05000

00000

AMOUN

52896.

3900.

151080.

660.

750.

5760.

600.

472.

12400.

1250.

509.

579.

925.

136.

20675.

640.

T

.10

.00

.00

00

00

00

00

00

00

00

60

00

00

60

88

20

00

95

00



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 160 -5
TABULATION OF BIDS
ROUTE : US 31
CALL ORDER : 160 CONTRACT ID : R -27267-A COUNTIES : JOHNSON
LETTING DATE : 01/09/08 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 1 ) 35-1151771 l 2 ) 35-1875662 IC 3 ) 35-0918397
ICALUMET CIVIL CONTRACTORS, 1 |CRIDER & CRIDER, INC. IRIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0058 715-05048 1703.000 m | 12.25000 20861.75] 10.00000 17030.00] 10.05000 17115.15
PIPE, TYPE 4, CIRCULAR, 150 mm | | |
0059 715-05053 140.000 m | 50.95000 7133.00] 40.00000 5600.00]| 50.95000 7133.00
PIPE, UNDERDRAIN OUTLET, 150 mm I | |
0060 715-05146 3.000 m I 130.00000 390.00] 40.00000 120.00] 95.00000 285.00
PIPE, TYPE 2, CIRCULAR, 150 mm | | |
0061 715-05149 934.000 m | 96.00000 89664 .00] 75.00000 70050.00] 95_.00000 88730.00
PIPE, TYPE 2, CIRCULAR, 300 mm I I |
0062 715-05151 508.000 m I 95.00000 48260.00] 85.00000 43180.00] 125.00000 63500.00
PIPE, TYPE 2, CIRCULAR, 375 mm I I |
0063 715-05152 62.000 m I 118.00000 7316.00] 95_.00000 5890.00] 175.00000 10850.00
PIPE, TYPE 2, CIRCULAR, 450 mm I | |
0064 715-05153 46.000 m I 182.00000 8372.00] 105.00000 4830.00] 180.00000 8280.00
PIPE, TYPE 2, CIRCULAR, 525 mm I I |
0065 715-05154 222.000 m I 115.00000 25530.00] 115.00000 25530.00] 185.00000 41070.00
PIPE, TYPE 2, CIRCULAR, 600 mm I | |
0066 715-05156 80.000 m I 166.00000 13280.00] 150.00000 12000.00] 215.00000 17200.00
PIPE, TYPE 2, CIRCULAR, 750 mm I I |
0067 715-08306 812.000 Mg | 69.00000 56028.00] 66.00000 53592_00] 55_00000 44660.00
HMA FOR STRUCTURE INSTALLATION, TYPE C | | |
0068 718-06532 1000.000 m | 2.40000 2400.00] 2.40000 2400.00] 3.28000 3280.00
VIDEO INSPECTION FOR UNDERDRAINS | | |
0069 718-52610 392.000 m3 | 4490000 17600.80] 40.00000 15680.00] 4490000 17600.80
AGGREGATE FOR UNDERDRAINS I I |
0070 718-99153 3573.000 m2 | 1.95000 6967.35] 1.50000 5359.50] 1.95000 6967.35
GEOTEXTILES FOR UNDERDRAIN | | |
0071 720-45030 2.000 EACH | 1250.00000 2500.00] 1200.00000 2400.00] 1700.00000 3400.00
INLET, E7 I I |
0072 720-45070 4.000 EACH | 2100.00000 8400.00] 2700.00000 10800.00] 2900.00000 11600.00
INLET, P12A | | |
0073 720-45205 1.000 EACH | 1600 .00000 1600.00] 1600.00000 1600.00] 2030.00000 2030.00
CATCH BASIN, A2 I | |
0074 720-45235 2.000 EACH | 1350.00000 2700.00] 1300.00000 2600.00] 1800.00000 3600.00
CATCH BASIN, E7 I I |
0075 720-45250 1.000 EACH | 1750 .00000 1750.00] 3000.00000 3000.00] 1975.00000 1975.00
CATCH BASIN, K10 | | |
0076 720-45265 8.000 EACH | 1250.00000 10000.00] 650.00000 5200.00] 1150.00000 9200.00
PIPE CATCH BASIN, 375 mm I I |
0077 720-45410 23.000 EACH | 2030.00000 46690.00] 2300.00000 52900.00] 2600.00000 59800.00
| | |

MANHOLE, C4



SIGN POST, SQUARE, 2, REINFORCED ANCHOR

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 160 -6
TABULATION OF BIDS
ROUTE : US 31
CALL ORDER : 160 CONTRACT ID : R -27267-A COUNTIES : JOHNSON
LETTING DATE : 01/09/08 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 1 ) 35-1151771 | 2 ) 35-1875662 IC 3 ) 35-0918397
|CALUMET CIVIL CONTRACTORS, I |CRIDER & CRIDER, INC. JRIETH RILEY CONSTRUCTION
LINE NO /7 ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ P
0078 720-95422 4.000 EACH | 2625.00000 10500.00] 3100.00000 12400.00] 3850.00000 15400.00
MANHOLE, J4 | | |
0079 720-98174 2.000 EACH | 2000.00000 4000.00] 2300.00000 4600.00] 2530.00000 5060.00
INLET, B15 | | |
0080 720-99416 23.000 EACH | 2100.00000 48300.00] 2200.00000 50600.00] 2530.00000 58190.00
CATCH BASIN, B15 | | |
0081 720-99417 7.000 EACH | 2175.00000 15225.00] 2300.00000 16100.00] 2630.00000 18410.00
CATCH BASIN, C15 | | |
0082 801-01504 8.000 EACH | 22.00000 176.00] 22.00000 176.00] 22.00000 176.00
TEMPORARY PAVEMENT MESSAGE MARKING, | | |
LANE INDICATION ARROW | | |
0083 801-03290 2.000 EACH | 150.00000 300.00] 150.00000 300.00] 150.00000 300.00
CONSTRUCTION SIGN, C | | |
0084 801-04308 8.000 EACH | 220.00000 1760.00] 220.00000 1760.00] 220.00000 1760.00
ROAD CLOSURE SIGN ASSEMBLY | | |
0085 801-06203 7137.000 m | 0.25000 1784.25] 0.25000 1784.25] 0.25000 1784.25
TEMPORARY PAVEMENT MARKING, 100 mm | | |
0086 801-06207 393.000 m | 3.20000 1257.60] 3.20000 1257.60] 3.20000 1257.60
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
100 mm | | |
0087 801-06216 32.000 m | 5.00000 160.00] 5.00000 160.00] 5.00000 160.00
TEMPORARY TRANSVERSE PAVEMENT MARKING, | | |
600 mm | | |
0088 801-06640 45.000 EACH | 85.00000 3825.00] 85.00000 3825.00] 85.00000 3825.00
CONSTRUCTION SIGN, A | | |
0089 801-06645 22.000 EACH | 18.00000 396.00] 18.00000 396.00] 18.00000 396.00
CONSTRUCTION SIGN, B | | |
0090 801-06710 270.000 DAY | 9.00000 2430.00] 9.00000 2430.00] 9.00000 2430.00
FLASHING ARROW SIGN | | |
0091 801-06775 LUMP | 119930.77000 119930.77] 90000.00000 90000.00] 60000.00000 60000.00
MAINTAINING TRAFFIC | | |
0092 801-07118 78.000 m | 28.00000 2184.00] 28.00000 2184.00] 28.00000 2184.00
BARRICADE, I111-A | | |
0093 801-94295 12.000 EACH | 188.00000 2256.00] 125.00000 1500.00] 125.00000 1500.00
SIGNAL HEAD, RELOCATE | | |
0094 802-05701 94.500 m | 34.00000 3213.00] 32.00000 3024.00] 32.00000 3024.00
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | | |
BASE | | |
0095 802-05702 27.400 m | 33.00000 904 .20] 25.00000 685.00] 25.00000 685.00
I I |
I I |

BASE



DISCONNECT HANGER

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 160 -7
TABULATION OF BIDS
ROUTE : US 31
CALL ORDER : 160 CONTRACT ID : R -27267-A COUNTIES : JOHNSON
LETTING DATE : 01/09/08 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 1 ) 35-1151771 IC 2 ) 35-1875662 IC 3 ) 35-0918397
ICALUMET CIVIL CONTRACTORS, 1 |CRIDER & CRIDER, INC. IRIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0096 802-76025 8.800 m2 | 180.00000 1584.00] 180.00000 1584.00] 180.00000 1584 .00
SIGN, SHEET, ENCAPSULATED LENS WITH | | |
LEGEND, 2.03 mm THICKNESS | | |
0097 802-76035 10.600 m2 | 175.00000 1855.00] 190.00000 2014.00] 190.00000 2014.00
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND 2.54 mm THICKNESS | | |
0098 805-01815 4.000 EACH | 1788.00000 7152.00] 2000.00000 8000.00] 2000.00000 8000.00
SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 | I |
0099 805-01842 2.000 EACH | 799.00000 1598.00] 750.00000 1500.00] 750.00000 1500.00
HANDHOLE, SIGNAL I I |
0100 805-01843 8.000 EACH | 233.00000 1864.00] 250.00000 2000.00] 250.00000 2000.00
SIGNAL HANDHOLE ADJUST TO GRADE I | |
0101 805-01844 185.000 m I 55.00000 10175.00] 36.00000 6660.00]| 36.00000 6660.00
CONDUIT, STEEL, GALVANIZED, 50 mm, I I |
UNDERGROUND I I |
0102 805-01879 1.000 EACH | 605.00000 605.00] 650.00000 650.00] 650.00000 650.00
SIGNAL SERVICE, INSTALL I I |
0103 805-02087 LUMP | 1105 .00000 1105.00] 1000.00000 1000.00] 1000.00000 1000.00
TRANSPORTATION OF SALVAGEABLE SIGNAL I | |
EQUIPMENT I | |
0104 805-02439 1.000 EACH | 195.00000 195.00] 250.00000 250.00] 250.00000 250.00
CONDUIT RISER, GALVANIZED, 50 mm | | |
0105 805-06592 29.000 m | 55.00000 1595_00] 30.00000 870.00] 30.00000 870.00
CONDUIT, STEEL, GALVANIZED, 50mm I I |
0106 805-78100 1.000 EACH | 8542.00000 8542.00]  12000.00000 12000.00]  12000.00000 12000.00
CONTROLLER AND CABINET, MENU DRIVEN, 8 | | |
PHASE | | |
0107 805-78205 2.000 EACH | 467.00000 934.00] 525.00000 1050.00] 525.00000 1050.00
TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED | I |
AMBER, GREEN | | |
0108 805-78215 2.000 EACH | 430.00000 860.00] 455.00000 910.00] 455_00000 910.00
TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED | I |
AMBER ARROW, GREEN ARROW I I |
0109 805-78230 6.000 EACH | 798.00000 4788.00]| 890.00000 5340.00]| 890.00000 5340.00
TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED | I |
AMBER, GREEN, AMBER ARROW, GREEN ARROW | | |
0110 805-78415 4.000 EACH | 1531.00000 6124.00] 1350.00000 5400.00] 1350.00000 5400.00
SPAN, CATENARY, AND TETHER I I |
0111 805-78420 4.000 EACH | 212.00000 848.00] 265.00000 1060.00] 265.00000 1060.00
| | |



CALL ORDER : 160
LETTING DATE : 01/09/08 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

ROUTE :- US 31

CONTRACT ID : R -27267-A COUNTIES : JOHNSON

DISTRICT : SEYMOUR DISTRICT

DATE :
PAGE :

01718708
160 -8

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0112 805-78467 17.000 m
SIGNAL CABLE, 3C 8GA.

0113 805-78470 1755.000 m
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.

0114 805-78485 20.000 m
SIGNAL CABLE, 5C 14GA.

0115 805-78490 567.000 m
SIGNAL CABLE, 7C 14GA.

0116 805-78510 1503.000 m
SIGNAL CABLE, 2C 16GA., SHIELDED

0117 805-78785 14.000 EACH
SIGNAL DETECTOR HOUSING

0118 805-78795 546.000 m
SAW CUT FOR ROADWAY LOOP AND SEALER

0119 805-78925 1.000 EACH
CONTROLLER CABINET FOUNDATION, P1

0120 805-81060 4.000 EACH
SIGNAL STRAIN POLE, STEEL, 11.0 m

0121 805-86889 66.000 m

POLE CIRCUIT CABLE, 1C NO. 10 STRANDED
COPPER

0122 805-92504 4.000 EACH
LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE
0123 805-98335 63.000 m

WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN
TRENCH, 4 1/C

0124 805-98336 198.000 m
WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN
CONDUIT, 4 1/C

0125 807-01559 1.000 EACH
LUMINAIRE, ROADWAY, INSTALL

0126 807-02191 1.000 EACH
HANDHOLE, LIGHTING

0127 807-02370 1.000 EACH
LIGHT STRUCTURE, REMOVE AND RESET

0128 807-02428 2.000 EACH

LIGHTING FOUNDATION, CONCRETE, WITH
GROUNDING, 750 mm X 750 mm X 2450 mm
0129 807-84752 1.000 EACH
LIGHT POLE, 12.2 m E.M_.H., 3.1 m MAST

ARM, TRANSFORMER BASE

(
R

3 ) 35-0918397

IETH RILEY CONSTRUCTION

UNIT PRICE

6.

0.

5.

5.

5.

650.

23.

650.

5000.

250.

18.

18.

100.

750.

1500.

1000.

3500.

50000

00000

00000

00000

00000

00000

-00000

00000

00000

00000

00000

00000

00000

00000

00000

AMOUN

100.

3118.

7515.

9100.

12558.

650.

20000.

66.

1000.

1134.

3564.

100.

750.

1500.

2000.

3500.

IC 1 ) 35-1151771 IC 2 ) 35-1875662 I
ICALUMET CIVIL CONTRACTORS, I |CRIDER & CRIDER, INC. |
| | |
| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT|
e e e
| 7.50000 127.50] 6.50000 110.50]
| | |
| 1.22000 2141.10] 0.65000 1140.75]
| | |
| 5.00000 100.00] 5.00000 100.00]
| | |
| 5.05000 2863.35| 5_.50000 3118.50]
| | |
| 2.40000 3607.20] 5.00000 7515.00]
| | |
| 60200000 8428.00] 650.00000 9100.00]
| | |
| 23.00000 12558.00] 23.00000 12558.00]
| | |
| 890.00000 890.00] 650.00000 650.00]
| | |
| 4138.00000 16552.00] 5000.00000 20000.00]
| | |
I 2.15000 141_90| 1.00000 66.00]|
| | |
| | |
| 26200000 1048.00] 250.00000 1000.00]
| | |
I 27.00000 1701.00] 18.00000 1134.00]
| | |
| | |
| 2400000 4752.00] 18.00000 3564.00]
| | |
| | |
| 75.00000 75.00] 100.00000 100.00]
| | |
| 632.00000 632.00] 750.00000 750.00]
| | |
| 188.00000 188.00] 1500.00000 1500.00]
| | |
I 910.00000 1820.00] 1000.00000 2000.00]
| | |
| | |
| 1596 .00000 1596.00]| 3500.00000 3500.00]
| | |
| | |

T

.50

.75

00

50

00

00

00

00

00

00

00

00

00

00

00

00

00

00



SNOWPLOWABLE RAISED PAVEMENT MARKER,

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 160 -9
TABULATION OF BIDS
ROUTE : US 31
CALL ORDER : 160 CONTRACT ID : R -27267-A COUNTIES : JOHNSON
LETTING DATE : 01/09/08 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 1 ) 35-1151771 IC 2 ) 35-1875662 IC 3 ) 35-0918397
|CALUMET CIVIL CONTRACTORS, I |CRIDER & CRIDER, INC. JRIETH RILEY CONSTRUCTION
LINE NO /7 ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ -
0130 807-86620 1.000 EACH | 212.00000 212.00] 350.00000 350.00] 350.00000 350.00
LUMINAIRE, ROADWAY, HIGH PRESSURE | | |
SODIUM, 400 WATT | | |
0131 807-86805 1.000 EACH | 2045.00000 2045.00] 3250.00000 3250.00] 3250.00000 3250.00
SERVICE POINT, 1 | | |
0132 807-86905 1.000 EACH | 25.00000 25.00] 5.00000 5.00] 5.00000 5.00
TRANSITION FITTINGS, GALVANIZED STEEL | | |
CONDUIT TO PLASTIC CABLE | | |
0133 807-86910 4.000 EACH | 30.00000 120.00] 40.00000 160.00] 40.00000 160.00
CONNECTOR KIT, UNFUSED | | |
0134 807-86915 4.000 EACH | 30.00000 120.00] 40.00000 160.00] 40.00000 160.00
CONNECTOR KIT, FUSED | | |
0135 807-86935 8.000 EACH | 53.00000 424 _00] 20.00000 160.00] 20.00000 160.00
INSULATING LINK, WATERPROOFED | | |
0136 808-05866 19.600 m2 | 30.00000 588.00] 30.00000 588.00] 30.00000 588.00
PAVEMENT MESSAGE MARKING, REMOVE | | |
0137 808-06701 263.000 m | 1.00000 263.00] 1.00000 263.00] 1.00000 263.00
LINE, THERMOPLASTIC, BROKEN, WHITE, | | |
100mm | | |
0138 808-06703 2494.000 m | 1.00000 2494 .00] 1.00000 2494 .00] 1.00000 2494 .00
LINE, THERMOPLASTIC, SOLID, WHITE, 100m | | |
0139 808-06716 1088.000 m | 1.00000 1088.00] 1.00000 1088.00] 1.00000 1088.00
LINE, REMOVE | | |
0140 808-75245 1615.000 m | 1.00000 1615.00] 1.00000 1615.00] 1.00000 1615.00
LINE, THERMOPLASTIC, SOLID, YELLOW, | | |
100mm | | |
0141 808-75278 21.000 m | 5.00000 105.00] 5.00000 105.00] 5.00000 105.00
TRANSVERSE MARKINGS, THERMOPLASTIC, | | I
SOLID, YELLOW, CROSSHATCH LINE, 300 mm | | |
0142 808-75297 74.000 m | 10.00000 740.00] 10.00000 740.00] 10.00000 740.00
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
STOP LINE, 600 mm | | |
0143 808-75320 38.000 EACH | 50.00000 1900.00] 50.00000 1900.00] 50.00000 1900.00
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, LANE INDICATION ARROW | | |
0144 808-75325 14.000 EACH | 70.00000 980.00] 70.00000 980.00] 70.00000 980.00
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, WORD (ONLY) | | |
0145 808-75996 44._.000 EACH | 5.00000 220.00] 32.50000 1430.00] 8.00000 352.00
I I |
I I |

REMOVE



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 160 -10
TABULATION OF BIDS
ROUTE : US 31
CALL ORDER : 160 CONTRACT ID : R -27267-A COUNTIES : JOHNSON
LETTING DATE : 01/09/08 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 1 ) 35-1151771 IC 2 ) 35-1875662 IC 3 ) 35-0918397
|CALUMET CIVIL CONTRACTORS, I |CRIDER & CRIDER, INC. JRIETH RILEY CONSTRUCTION
LINE NO /7 ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ -
0146 808-75998 44_.000 EACH | 30.00000 1320.00] 51.75000 2277.00] 30.00000 1320.00
SNOWPLOWABLE RAISED PAVEMENT MARKER | | |
0147 808-92027 222.000 m | 4.00000 888.00] 4.00000 888.00] 4.00000 888.00
LINE, THERMOPLASTIC, SOLID, YELLOW, | | |
200mm | | |
0148 306-08034 5585.000 m2 | 1.40000 7819.00] 0.67000 3741.95] 2.00000 11170.00
MILLING, ASPHALT, 38 mm | | |
SECTION TOTALS | $ 2,337,500.00] $ 2,373,349.11] $ 2,520,700.00
------------------------------------------ o ————
CONTRACT TOTALS | $ 2,337,500.00] $ 2,373,349.11] $ 2,520,700.00




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 160 -11
TABULATION OF BIDS
ROUTE : US 31
CALL ORDER : 160 CONTRACT ID : R -27267-A COUNTIES : JOHNSON
LETTING DATE : 01/09/08 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 4 ) 35-1212938 l 5 ) 35-1139301 IC 6 ) 35-1609544
|ATLAS EXCAVATING IE & B PAVING INC | SCHUTT-LOOKABILL CO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  INTERSECTION IMPROVEMENT
| | |
0001 105-06845 LUMP |  29000.00000 29000.00]  28900.00000 28900.00]  41364.00000 41364.00
CONSTRUCTION ENGINEERING I I |
0002 105-07039 10.000 MOS | 4000.00000 40000.00] 2000.00000 20000.00] 1612.16000 16121.60
FIELD OFFICE, B | | |
0003 105-09198 20.000 MOS | 70.00000 1400.00] 300.00000 6000.00]| 263.24000 5264 .80
LAPTOP COMPUTER SYSTEM I I |
0004 105-09199 10.000 MOS | 70.00000 700.00] 125.00000 1250.00] 180.88000 1808.80
FIELD OFFICE INTERNET SERVICE I I |
0005 109-08359 5.500 DOL | 1.00000 5.50] 1.00000 5.50] 1.00000 5.50
LIQUIDATED DAMAGES I | |
0006 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS I I |
0007 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA I | |
0008 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I | |
0009 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0010 109-08463 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
PROJECT ESTIMATE ADJUSTMENT | | |
0011 110-01001 LUMP | 127000.00000 127000.00] 127625.00000 127625.00] 132583.00000 132583.00
MOBILIZATION AND DEMOBILIZATION I I |
0012 201-52370 LUMP |  50000.00000 50000.00]  50000.00000 50000.00] 151623.73000 151623.73
CLEARING RIGHT OF WAY | | |
0013 202-02240 279.000 m2 | 11.00000 3069.00] 12.50000 3487.50] 8.79000 2452 .41
PAVEMENT REMOVAL I I |
0014 202-02273 72.000 m2 | 15.00000 1080.00] 15.00000 1080.00] 18.87000 1358.64
CENTER CURB, CONCRETE, REMOVE | I |
0015 202-02278 645.000 m I 2.25000 1451_25] 15.00000 9675.00] 14.09000 9088.05
CURB, CONCRETE, REMOVE I I |
0016 202-03875 2.000 EACH | 700.00000 1400.00] 250.00000 500.00] 431.50000 863.00
CONCRETE STEPS, REMOVE I I |
0017 202-52710 142.000 m2 | 15.00000 2130.00] 7.50000 1065.00] 7.82000 1110.44
SIDEWALK, CONCRETE, REMOVE I I |
0018 202-86946 1.000 EACH | 50.00000 50.00] 250.00000 250.00] 173.96000 173.96
I I |

HANDHOLE, REMOVE



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 160 -12
TABULATION OF BIDS
ROUTE : US 31
CALL ORDER : 160 CONTRACT ID : R -27267-A COUNTIES : JOHNSON
LETTING DATE : 01/09/08 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 4 ) 35-1212938 IC 5 ) 35-1139301 | 6 ) 35-1609544
|ATLAS EXCAVATING INC IE & B PAVING INC | SCHUTT-LOOKABILL CO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0019 202-94116 1.000 EACH | 25.00000 25.00] 50.00000 50.00] 27.00000 27.00
LUMINAIRE, REMOVE | | |
0020 202-95579 1.000 EACH | 150.00000 150.00] 250.00000 250.00] 216.00000 216.00
SERVICE POINT, REMOVE I I |
0021 203-02000 3693.000 m3 | 38.00000 140334.00] 50.00000 184650.00] 28.21000 104179.53
EXCAVATION, COMMON | | |
0022 205-06932 80.000 m | 30.00000 2400.00] 28.22000 2257.60] 30.48000 2438.40
TEMPORARY CHECK DAM, STRAW BALES I | |
0023 205-06933 17.000 EACH | 91.00000 1547.00] 91.00000 1547.00] 98.28000 1670.76
TEMPORARY DITCH INLET PROTECTION I I |
0024 205-06937 208.000 m I 5.00000 1040.00] 4.33000 900.64] 4.68000 973.44
TEMPORARY SILT FENCE I | |
0025 207-08267 2518.000 m2 | 12.00000 30216.00] 12.25000 30845.50] 2442000 61489.56
SUBGRADE TREATMENT, TYPE I11A I I |
0026 207-08268 12286.000 m2 | 16.00000 196576.00]| 19.00000 233434.00] 21.51000 264271.86
SUBGRADE TREATMENT, TYPE IV I | |
0027 211-07454 2111.000 m3 | 24.00000 50664.00] 27.50000 58052.50] 27.53000 58115.83
STRUCTURE BACKFILL I I |
0028 301-07448 2233.000 Mg | 16.00000 35728.00] 20.00000 44660.00] 25_.84000 57700.72
COMPACTED AGGREGATE, NO. 53, BASE I | |
0029 304-07491 44.000 Mg | 210.86000 9277.84] 160.00000 7040.00]| 210.60000 9266.40
HMA PATCHING, TYPE C | | |
0030 304-07494 172.000 Mg | 121.11000 20830.92] 105.00000 18060.00] 171.68000 29528.96
WIDENING WITH HMA, TYPE C I I |
0031 306-08038 10857.000 m2 | 1.00000 10857.00] 3.25000 35285.25] 1.49000 16176.93
MILLING, ASPHALT, 100 mm | | |
0032 401-07334 2165.000 Mg | 70.29000 152177.85| 80.00000 173200.00] 70.20000 151983.00
QC/QA-HMA, 3, 76, SURFACE, 9.5 mm I I |
0033 401-07403 4050.000 Mg | 56.23000 227731.50] 58.00000 234900.00] 56.16000 227448.00
QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm | | |
0034 401-07424 4535.000 Mg | 57.31000 259900.85| 60.00000 272100.00] 57.24000 25958340
QC/QA-HMA, 3, 64, BASE, 19.0 mm I | |
0035 402-07432 132.000 Mg | 82.18000 10847.76] 95.00000 12540.00] 82.08000 10834.56
HMA SURFACE, TYPE A I I |
0036 402-07440 397.000 Mg | 61.64000 24471.08] 5600000 22232.00] 61.56000 24439 _32
HMA BASE, TYPE A I | |
0037 406-05520 18.300 Mg | 432.53000 7915.30] 400.00000 7320.00] 432.00000 7905.60
ASPHALT FOR TACK COAT I I |
0038 604-07902 8.400 m2 | 210.00000 1764.00] 260.00000 2184.00] 138.94000 1167.10
| | |

CURB RAMP, CONCRETE, H



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 160 -13
TABULATION OF BIDS
ROUTE : US 31
CALL ORDER : 160 CONTRACT ID : R -27267-A COUNTIES : JOHNSON
LETTING DATE : 01/09/08 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 4 ) 35-1212938 l 5 ) 35-1139301 | 6 ) 35-1609544
|ATLAS EXCAVATING IE & B PAVING INC | SCHUTT-LOOKABILL CO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0039 604-44251 2.970 m3 | 100000000 2970.00] 1800.00000 5346.00] 1004 .61000 2983.69
STEPS, CONCRETE | | |
0040 604-91531 251.000 m2 | 37.00000 9287.00]| 50.00000 12550.00] 33.24000 8343.24
SIDEWALK, CONCRETE, 100 mm I | |
0041 605-06120 247.000 m I 81.00000 20007.00] 80.50000 19883.50] 72.97000 18023.59
CURB, CONCRETE | | |
0042 605-06140 1102.000 m | 52.00000 57304.00] 48_.30000 53226.60] 68.14000 7509028
CURB AND GUTTER, CONCRETE I | |
0043 605-97937 30.000 m I 80.00000 2400.00] 125.00000 3750.00] 91.98000 2759.40
CURB AND GUTTER, CONCRETE, ROLL I I |
0044 610-09108 2518.000 m2 | 56.00000 141008.00]| 5250000 132195.00] 48.89000 123105.02
PCCP FOR APPROACHES, 225 mm I I I
0045 611-06497 3.000 EACH | 140.00000 420.00] 160.00000 480.00] 237.60000 712.80
MAILBOX ASSEMBLY, SINGLE I I |
0046 611-06498 3.000 EACH | 170.00000 510.00] 180.00000 540.00] 270.00000 810.00
MAILBOX ASSEMBLY, DOUBLE | | |
0047 615-06490 45.000 EACH | 144.00000 6480.00] 140.00000 6300.00] 138.24000 6220.80
RIGHT OF WAY MARKER I I |
0048 615-06527 1.000 EACH | 1185.00000 1185.00] 500.00000 500.00] 648.00000 648.00
MONUMENT, SECTION CORNER I | |
0049 616-02320 139.000 m2 | 2.00000 278.00] 2.50000 347.50] 5.94000 825.66
GEOTEXTILES | | |
0050 616-06405 310.000 Mg | 52.00000 16120.00] 45_00000 13950.00] 27.13000 8410.30
RIPRAP, REVETMENT I I |
0051 621-01004 10.000 EACH | 125.00000 1250.00] 125.00000 1250.00] 135.00000 1350.00
MOBILIZATION AND DEMOBILIZATION FOR | | |
SEEDING | | |
0052 621-06545 0.400 Mg | 127400000 509.60] 127400000 509.60] 1375.92000 550.37
FERTILIZER I I |
0053 621-06553 76.000 kg | 8.00000 608.00]| 7.63000 579.88| 8.24000 626.24
SEED MIXTURE, R | I |
0054 621-06565 1.800 Mg | 514.00000 925.20] 514.00000 925.20] 555.12000 999.22
MULCHING MATERIAL I I |
0055 621-06567 136.000 KL | 1.00000 136.00] 1.00000 136.00] 1.08000 146.88
WATER I I |
0056 621-06575 6779.000 m2 | 3.00000 20337.00] 3.05000 20675.95] 3.29000 22302.91
SODDING, NURSERY I I |
0057 715-03584 1.000 EACH | 1200.00000 1200.00] 750.00000 750.00] 882.38000 882.38
I I |

SAFETY METAL END SECTION, 4:1, 450

mm



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 160 -14
TABULATION OF BIDS
ROUTE : US 31
CALL ORDER : 160 CONTRACT ID : R -27267-A COUNTIES : JOHNSON
LETTING DATE : 01/09/08 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 4 ) 35-1212938 IC 5 ) 35-1139301 IC 6 ) 35-1609544
|ATLAS EXCAVATING INC IE & B PAVING INC | SCHUTT-LOOKABILL CO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0058 715-05048 1703.000 m | 10.05000 17115.15] 10.00000 17030.00] 10.85000 18477.55
PIPE, TYPE 4, CIRCULAR, 150 mm | | |
0059 715-05053 140.000 m | 50.00000 7000.00] 40.00000 5600.00]| 55.03000 7704.20
PIPE, UNDERDRAIN OUTLET, 150 mm I | |
0060 715-05146 3.000 m I 130.00000 390.00] 40.00000 120.00] 105.18000 315.54
PIPE, TYPE 2, CIRCULAR, 150 mm | | |
0061 715-05149 934.000 m | 170.00000 158780.00]| 75.00000 70050.00] 81.72000 76326.48
PIPE, TYPE 2, CIRCULAR, 300 mm I I |
0062 715-05151 508.000 m I 150.00000 76200.00] 85.00000 43180.00] 87.21000 44302.68
PIPE, TYPE 2, CIRCULAR, 375 mm I I |
0063 715-05152 62.000 m I 190.00000 11780.00] 95_.00000 5890.00] 106.22000 6585.64
PIPE, TYPE 2, CIRCULAR, 450 mm I | |
0064 715-05153 46.000 m I 200.00000 9200.00] 105.00000 4830.00] 124.82000 5741.72
PIPE, TYPE 2, CIRCULAR, 525 mm I I |
0065 715-05154 222.000 m I 190.00000 42180.00] 115.00000 25530.00] 129.67000 28786.74
PIPE, TYPE 2, CIRCULAR, 600 mm I | |
0066 715-05156 80.000 m I 225.00000 18000.00] 150.00000 12000.00] 156.45000 12516.00
PIPE, TYPE 2, CIRCULAR, 750 mm I I |
0067 715-08306 812.000 Mg | 74.00000 60088.00] 92.00000 74704.00] 71.28000 57879.36
HMA FOR STRUCTURE INSTALLATION, TYPE C | | |
0068 718-06532 1000.000 m | 2.50000 2500.00] 2.40000 2400.00] 2.59000 2590.00
VIDEO INSPECTION FOR UNDERDRAINS | | |
0069 718-52610 392.000 m3 | 45_00000 17640.00] 40.00000 15680.00] 4849000 19008.08
AGGREGATE FOR UNDERDRAINS I I |
0070 718-99153 3573.000 m2 | 3.00000 10719.00] 1.50000 5359.50] 2.11000 7539.03
GEOTEXTILES FOR UNDERDRAIN | | |
0071 720-45030 2.000 EACH | 1700.00000 3400.00] 1200.00000 2400.00] 1193.73000 2387.46
INLET, E7 I I |
0072 720-45070 4.000 EACH | 2700.00000 10800.00] 2700.00000 10800.00] 2729.99000 10919.96
INLET, P12A | | |
0073 720-45205 1.000 EACH | 2400.00000 2400.00] 1600.00000 1600.00] 2319.01000 2319.01
CATCH BASIN, A2 I | |
0074 720-45235 2.000 EACH | 2000.00000 4000.00] 1300.00000 2600.00] 1590.92000 3181.84
CATCH BASIN, E7 I I |
0075 720-45250 1.000 EACH | 2200.00000 2200.00] 3000.00000 3000.00] 2211.01000 2211.01
CATCH BASIN, K10 I | |
0076 720-45265 8.000 EACH | 1300.00000 10400.00] 650.00000 5200.00] 1332.55000 10660.40
PIPE CATCH BASIN, 375 mm I I |
0077 720-45410 23.000 EACH | 2100.00000 48300.00] 2300.00000 52900.00] 2320.07000 53361.61
| | |

MANHOLE, C4



SIGN POST, SQUARE, 2, REINFORCED ANCHOR

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 160 -15
TABULATION OF BIDS
ROUTE : US 31
CALL ORDER : 160 CONTRACT ID : R -27267-A COUNTIES : JOHNSON
LETTING DATE : 01/09/08 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 4 ) 35-1212938 IC 5 ) 35-1139301 IC 6 ) 35-1609544
|ATLAS EXCAVATING INC |E & B PAVING INC ] SCHUTT-LOOKABILL CO
LINE NO /7 ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ P
0078 720-95422 4.000 EACH | 3500.00000 14000.00] 3100.00000 12400.00] 3693.26000 14773.04
MANHOLE, J4 | | |
0079 720-98174 2.000 EACH | 2700.00000 5400.00] 2300.00000 4600.00] 2420.58000 4841.16
INLET, B15 | | |
0080 720-99416 23.000 EACH | 2800.00000 64400.00] 2200.00000 50600.00] 2947 .55000 67793.65
CATCH BASIN, B15 | | |
0081 720-99417 7.000 EACH | 2900.00000 20300.00] 2300.00000 16100.00] 3106.49000 21745.43
CATCH BASIN, C15 | | |
0082 801-01504 8.000 EACH | 45.00000 360.00] 22.00000 176.00] 23.76000 190.08
TEMPORARY PAVEMENT MESSAGE MARKING, | | |
LANE INDICATION ARROW | | |
0083 801-03290 2.000 EACH | 195.00000 390.00] 150.00000 300.00] 216.00000 432.00
CONSTRUCTION SIGN, C | | |
0084 801-04308 8.000 EACH | 345.00000 2760.00] 220.00000 1760.00] 360.72000 2885.76
ROAD CLOSURE SIGN ASSEMBLY | | |
0085 801-06203 7137.000 m | 0.50000 3568.50] 0.25000 1784.25] 0.36000 2569.32
TEMPORARY PAVEMENT MARKING, 100 mm | | |
0086 801-06207 393.000 m | 4.00000 1572.00] 7.85000 3085.05] 4.91000 1929.63
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
100 mm | | |
0087 801-06216 32.000 m | 4.00000 128.00] 5.00000 160.00] 5.40000 172.80
TEMPORARY TRANSVERSE PAVEMENT MARKING, | | |
600 mm | | |
0088 801-06640 45.000 EACH | 115.00000 5175.00] 85.00000 3825.00] 133.92000 6026.40
CONSTRUCTION SIGN, A | | |
0089 801-06645 22.000 EACH | 65.00000 1430.00] 18.00000 396.00] 23.76000 522.72
CONSTRUCTION SIGN, B | | |
0090 801-06710 270.000 DAY | 10.00000 2700.00] 9.00000 2430.00] 10.79000 2913.30
FLASHING ARROW SIGN | | |
0091 801-06775 LUMP | 25000.00000 25000.00] 76353.76000 76353.76] 60193.35000 60193.35
MAINTAINING TRAFFIC | | |
0092 801-07118 78.000 m | 29.75000 2320.50] 28.00000 2184.00] 36.72000 2864.16
BARRICADE, I111-A | | |
0093 801-94295 12.000 EACH | 1000.00000 12000.00] 125.00000 1500.00] 203.04000 2436.48
SIGNAL HEAD, RELOCATE | | |
0094 802-05701 94.500 m | 42.00000 3969.00] 32.00000 3024.00] 36.72000 3470.04
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | | |
BASE | | |
0095 802-05702 27.400 m | 35.00000 959.00] 25.00000 685.00] 35.64000 976.54
I I |
I I |

BASE



DISCONNECT HANGER

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 160 -16
TABULATION OF BIDS
ROUTE : US 31
CALL ORDER : 160 CONTRACT ID : R -27267-A COUNTIES : JOHNSON
LETTING DATE : 01/09/08 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 4 ) 35-1212938 IC 5 ) 35-1139301 IC 6 ) 35-1609544
|ATLAS EXCAVATING INC IE & B PAVING INC | SCHUTT-LOOKABILL CO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0096 802-76025 8.800 m2 | 14500000 1276.00] 180.00000 1584.00] 194.40000 1710.72
SIGN, SHEET, ENCAPSULATED LENS WITH | | |
LEGEND, 2.03 mm THICKNESS | | |
0097 802-76035 10.600 m2 | 156.00000 1653.60] 190.00000 2014.00] 189.00000 2003.40
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND 2.54 mm THICKNESS | | |
0098 805-01815 4.000 EACH | 2000.00000 8000.00]| 2000.00000 8000.00] 1931.04000 7724.16
SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 | | |
0099 805-01842 2.000 EACH | 750.00000 1500.00] 750.00000 1500.00] 862.92000 1725.84
HANDHOLE, SIGNAL I I |
0100 805-01843 8.000 EACH | 250.00000 2000.00] 250.00000 2000.00] 251.64000 2013.12
SIGNAL HANDHOLE ADJUST TO GRADE I | |
0101 805-01844 185.000 m I 36.00000 6660.00] 36.00000 6660.00]| 59.40000 10989.00
CONDUIT, STEEL, GALVANIZED, 50 mm, I I |
UNDERGROUND I I |
0102 805-01879 1.000 EACH | 650.00000 650.00] 650.00000 650.00] 653.40000 653.40
SIGNAL SERVICE, INSTALL I I |
0103 805-02087 LUMP | 1000.00000 1000.00] 1000.00000 1000.00] 1193.40000 1193.40
TRANSPORTATION OF SALVAGEABLE SIGNAL I | |
EQUIPMENT I | |
0104 805-02439 1.000 EACH | 250.00000 250.00] 250.00000 250.00] 210.60000 210.60
CONDUIT RISER, GALVANIZED, 50 mm | | |
0105 805-06592 29.000 m | 30.00000 870.00] 30.00000 870.00] 59.40000 1722.60
CONDUIT, STEEL, GALVANIZED, 50mm I I |
0106 805-78100 1.000 EACH |  12000.00000 12000.00]  12000.00000 12000.00] 9225.36000 9225.36
CONTROLLER AND CABINET, MENU DRIVEN, 8 | | |
PHASE | | |
0107 805-78205 2.000 EACH | 525.00000 1050.00] 525.00000 1050.00] 504.36000 1008.72
TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED | I |
AMBER, GREEN | | |
0108 805-78215 2.000 EACH | 45500000 910.00] 455.00000 910.00] 46440000 928.80
TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED | I |
AMBER ARROW, GREEN ARROW I I |
0109 805-78230 6.000 EACH | 890.00000 5340.00]| 890.00000 5340.00]| 861.84000 5171.04
TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED | I |
AMBER, GREEN, AMBER ARROW, GREEN ARROW | | |
0110 805-78415 4.000 EACH | 1350.00000 5400.00] 1350.00000 5400.00] 165348000 6613.92
SPAN, CATENARY, AND TETHER I I |
0111 805-78420 4.000 EACH | 265.00000 1060.00] 265.00000 1060.00] 228.96000 915.84
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 160 -17
TABULATION OF BIDS
ROUTE : US 31
CALL ORDER : 160 CONTRACT ID : R -27267-A COUNTIES : JOHNSON
LETTING DATE : 01/09/08 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 4 ) 35-1212938 IC 5 ) 35-1139301 1C 6 ) 35-1609544
|ATLAS EXCAVATING INC |E & B PAVING INC ] SCHUTT-LOOKABILL CO
LINE NO /7 ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ -
0112 805-78467 17.000 m | 6.50000 110.50] 6.50000 110.50] 8.10000 137.70
SIGNAL CABLE, 3C 8GA. | | |
0113 805-78470 1755.000 m | 0.65000 1140.75] 0.65000 1140.75] 1.32000 2316.60
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. | | |
0114 805-78485 20.000 m | 5.00000 100.00] 5.00000 100.00] 5.40000 108.00
SIGNAL CABLE, 5C 14GA. | | |
0115 805-78490 567.000 m | 5.50000 3118.50] 5.50000 3118.50] 5.45000 3090.15
SIGNAL CABLE, 7C 14CGA. | | |
0116 805-78510 1503.000 m | 5.00000 7515.00] 5.00000 7515.00] 2.59000 3892.77
SIGNAL CABLE, 2C 16GA., SHIELDED | | |
0117 805-78785 14.000 EACH | 650.00000 9100.00] 650.00000 9100.00] 650.16000 9102.24
SIGNAL DETECTOR HOUSING | | |
0118 805-78795 546.000 m | 23.00000 12558.00] 23.00000 12558.00] 24.84000 13562.64
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0119 805-78925 1.000 EACH | 650.00000 650.00] 650.00000 650.00] 961.20000 961.20
CONTROLLER CABINET FOUNDATION, P1 | | |
0120 805-81060 4.000 EACH | 5000.00000 20000.00] 5000.00000 20000.00] 4469.04000 17876.16
SIGNAL STRAIN POLE, STEEL, 11.0 m | | |
0121 805-86889 66.000 m | 2.30000 151.80] 1.00000 66.00] 2.32000 153.12
POLE CIRCUIT CABLE, 1C NO. 10 STRANDED | | |
COPPER | | |
0122 805-92504 4.000 EACH | 250.00000 1000.00] 250.00000 1000.00] 282.96000 1131.84
LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE | | |
0123 805-98335 63.000 m | 22.00000 1386.00] 18.00000 1134.00] 29.16000 1837.08
WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN | | |
TRENCH, 4 1/C | | |
0124 805-98336 198.000 m | 22.00000 4356.00] 18.00000 3564.00] 25.92000 5132.16
WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN | | |
CONDUIT, 4 1/C | | |
0125 807-01559 1.000 EACH | 10.00000 10.00] 100.00000 100.00] 81.00000 81.00
LUMINAIRE, ROADWAY, INSTALL | | |
0126 807-02191 1.000 EACH | 600.00000 600.00] 750.00000 750.00] 682.56000 682.56
HANDHOLE, LIGHTING | | |
0127 807-02370 1.000 EACH | 600.00000 600.00] 1500.00000 1500.00] 203.04000 203.04
LIGHT STRUCTURE, REMOVE AND RESET | | |
0128 807-02428 2.000 EACH | 1350.00000 2700.00] 1000.00000 2000.00] 982.80000 1965.60
LIGHTING FOUNDATION, CONCRETE, WITH | | |
GROUNDING, 750 mm X 750 mm X 2450 mm | | |
0129 807-84752 1.000 EACH | 2000.00000 2000.00] 3500.00000 3500.00] 1723.68000 1723.68
LIGHT POLE, 12.2 m E.M.H., 3.1 m MAST | | |
I I |

ARM, TRANSFORMER BASE



SNOWPLOWABLE RAISED PAVEMENT MARKER,

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 160 -18
TABULATION OF BIDS
ROUTE : US 31
CALL ORDER : 160 CONTRACT ID : R -27267-A COUNTIES : JOHNSON
LETTING DATE : 01/09/08 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 4 ) 35-1212938 IC 5 ) 35-1139301 IC 6 ) 35-1609544
|ATLAS EXCAVATING INC |E & B PAVING INC ] SCHUTT-LOOKABILL CO
LINE NO /7 ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ -
0130 807-86620 1.000 EACH | 230.00000 230.00] 350.00000 350.00] 228.96000 228.96
LUMINAIRE, ROADWAY, HIGH PRESSURE | | |
SODIUM, 400 WATT | | |
0131 807-86805 1.000 EACH | 1750.00000 1750.00] 3250.00000 3250.00] 2208.60000 2208.60
SERVICE POINT, 1 | | |
0132 807-86905 1.000 EACH | 5.00000 5.00] 5.00000 5.00] 27.00000 27.00
TRANSITION FITTINGS, GALVANIZED STEEL | | |
CONDUIT TO PLASTIC CABLE | | |
0133 807-86910 4.000 EACH | 30.00000 120.00] 40.00000 160.00] 32.40000 129.60
CONNECTOR KIT, UNFUSED | | |
0134 807-86915 4.000 EACH | 30.00000 120.00] 40.00000 160.00] 32.40000 129.60
CONNECTOR KIT, FUSED | | |
0135 807-86935 8.000 EACH | 16.00000 128.00] 20.00000 160.00] 57.24000 457.92
INSULATING LINK, WATERPROOFED | | |
0136 808-05866 19.600 m2 | 28.00000 548.80] 30.00000 588.00] 28.40000 556.64
PAVEMENT MESSAGE MARKING, REMOVE | | |
0137 808-06701 263.000 m | 1.25000 328.75] 1.00000 263.00] 1.19000 312.97
LINE, THERMOPLASTIC, BROKEN, WHITE, | | |
100mm | | |
0138 808-06703 2494.000 m | 1.25000 3117.50] 1.00000 2494 .00] 1.19000 2967.86
LINE, THERMOPLASTIC, SOLID, WHITE, 100m | | |
0139 808-06716 1088.000 m | 2.75000 2992.00] 1.00000 1088.00] 3.67000 3992.96
LINE, REMOVE | | |
0140 808-75245 1615.000 m | 1.25000 2018.75] 1.00000 1615.00] 1.30000 2099.50
LINE, THERMOPLASTIC, SOLID, YELLOW, | | |
100mm | | |
0141 808-75278 21.000 m | 12.00000 252.00] 5.00000 105.00] 6.48000 136.08
TRANSVERSE MARKINGS, THERMOPLASTIC, | | I
SOLID, YELLOW, CROSSHATCH LINE, 300 mm | | |
0142 808-75297 74.000 m | 12.00000 888.00] 10.00000 740.00] 12.47000 922.78
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
STOP LINE, 600 mm | | |
0143 808-75320 38.000 EACH | 60.00000 2280.00] 50.00000 1900.00] 77.76000 2954 .88
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, LANE INDICATION ARROW | | |
0144 808-75325 14.000 EACH | 85.00000 1190.00] 70.00000 980.00] 88.56000 1239.84
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, WORD (ONLY) | | |
0145 808-75996 44._.000 EACH | 32.50000 1430.00] 9.63000 423.72] 6.48000 285.12
I I |
I I |

REMOVE



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 160 -19
TABULATION OF BIDS
ROUTE : US 31
CALL ORDER : 160 CONTRACT ID : R -27267-A COUNTIES : JOHNSON
LETTING DATE : 01/09/08 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 4 ) 35-1212938 IC 5 ) 35-1139301 IC 6 ) 35-1609544
|ATLAS EXCAVATING INC |E & B PAVING INC ] SCHUTT-LOOKABILL CO
LINE NO /7 ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ -
0146 808-75998 44_.000 EACH | 65.00000 2860.00] 30.00000 1320.00] 93.96000 4134.24
SNOWPLOWABLE RAISED PAVEMENT MARKER | | |
0147 808-92027 222.000 m | 4.00000 888.00] 4.00000 888.00] 2.38000 528.36
LINE, THERMOPLASTIC, SOLID, YELLOW, | | |
200mm | | |
0148 306-08034 5585.000 m2 | 1.00000 5585.00] 1.85000 10332.25] 2.33000 13013.05
MILLING, ASPHALT, 38 mm | | |
SECTION TOTALS | $ 2,547,651.75] $ 2,552,500.00] $ 2,651,673.67
------------------------------------------ o ————
CONTRACT TOTALS | $ 2,547,651.75] $ 2,552,500.00] $ 2,651,673.67




CALL ORDER : 160

LETTING DATE : 01/09/08 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 160 -20
TABULATION OF BIDS
ROUTE :- US 31
CONTRACT ID : R -27267-A COUNTIES : JOHNSON
DISTRICT : SEYMOUR DISTRICT

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

SECTION 0001 INTERSECTION IMPROVEMENT

0001 105-06845
CONSTRUCTION ENGINEERING

0002 105-07039 10.000
FIELD OFFICE, B

0003 105-09198 20.000
LAPTOP COMPUTER SYSTEM

0004 105-09199 10.000
FIELD OFFICE INTERNET SERVICE

0005 109-08359 5.500
LIQUIDATED DAMAGES

0006 109-08360 1.000
CONTRACT LIENS

0007 109-08440 1.000
QUALITY ADJUSTMENTS, HMA

0008 109-08443 1.000

LUMP

MOS

MOS

MOS

DOL

DOL

DOL

DOoL

QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC

CONTROL DEVICES
0009 109-08444 1.000

DOL

QUALITY ADJUSTMENTS, FAILED MATERIALS

0010 109-08463 1.000
PROJECT ESTIMATE ADJUSTMENT
0011 110-01001
MOBILIZATION AND DEMOBILIZATION
0012 201-52370
CLEARING RIGHT OF WAY

0013 202-02240 279.000
PAVEMENT REMOVAL

0014 202-02273 72.000
CENTER CURB, CONCRETE, REMOVE

0015 202-02278 645.000
CURB, CONCRETE, REMOVE

0016 202-03875 2.000
CONCRETE STEPS, REMOVE

0017 202-52710 142.000
SIDEWALK, CONCRETE, REMOVE

0018 202-86946 1.000

HANDHOLE, REMOVE

DOL

LUMP

LUMP

m2

m2

m

EACH

m2

EACH

IC 7 ) 35-1917625 IC 8 ) 31-1323837 IC 9 ) 35-1357381
IMILESTONE CONTRACTORS, L.P. |SUNESIS CONSTRUCTION COMPANY |DAVE O MARA CONTRACTOR

I UNIT PRICE AMOUNT: UNIT PRICE AMOUNT: UNIT PRICE AMOUN
e e e
| | |

| 35000.00000 35000.00]  73000.00000 73000.00]  41000.00000 41000.
I 2800.00000 zsooo.ool 1150.00000 11500.00} 1500.00000 15000.
I 500.00000 1oooo.ooI 120.00000 24oo.oo= 200.00000 4000.
I 100.00000 1ooo.ool 65.00000 eso.ooi 100.00000 1000.
I 1.00000 s.sol 1.00000 5.50} 1.00000 5.
I 1.00000 1.00I 1.00000 1.oo= 1.00000 1.
I 1.00000 1.ooI 1.00000 1.oo= 1.00000 1.
I 1.00000 1.ooI 1.00000 1.oo= 1.00000 1.
| | |

| | |

I 1.00000 1.00] 1.00000 1.00] 1.00000 1.
I 1.00000 1.ooI 1.00000 1.oo= 1.00000 1.
I 140000 .00000 14oooo.ool 48500.00000 48500.00= 157000.00000 157000.
I 1400000000 14ooo.ool 11200000000 112000.00} 18790.00000 18790.
I 14.00000 3906.00I 9.00000 2511.oo= 20.00000 5580.
I 11.00000 792.00I 13.00000 936.00: 20.00000 1440.
I 13.00000 8385.00I 9.50000 6127.50} 20.00000 12900.
I 350.00000 7oo.ooI 900.00000 1800.00= 400.00000 800.
I 14.50000 2059.ool 15.00000 2130.oo= 26.00000 3692.
i 245_00000 245.00! 240.00000 240.00! 425.00000 425.

T

00

00

00

00

50

00

00

00

00

00

00

00

00

00

00

00

00

00



CALL ORDER : 160

LETTING DATE : 01/09/08 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

: SEYMOUR DISTRICT

R -27267-A

ROUTE :- US 31
COUNTIES : JOHNSON

DATE :
PAGE :

01718708
160 -21

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0019 202-94116 1.000
LUMINAIRE, REMOVE

0020 202-95579 1.000
SERVICE POINT, REMOVE

0021 203-02000 3693.000
EXCAVATION, COMMON

0022 205-06932 80.000
TEMPORARY CHECK DAM, STRAW BALES

0023 205-06933 17.000
TEMPORARY DITCH INLET PROTECTION

0024 205-06937 208.000
TEMPORARY SILT FENCE

0025 207-08267 2518.000

SUBGRADE TREATMENT, TYPE I11A
0026 207-08268 12286.000
SUBGRADE TREATMENT, TYPE 1V

0027 211-07454 2111.000
STRUCTURE BACKFILL

0028 301-07448 2233.000
COMPACTED AGGREGATE, NO. 53, BASE

0029 304-07491 44000
HMA PATCHING, TYPE C

0030 304-07494 172.000

WIDENING WITH HMA, TYPE C
0031 306-08038 10857.000
MILLING, ASPHALT, 100 mm

0032 401-07334 2165.000
QC/QA-HMA, 3, 76, SURFACE, 9.5 mm

0033 401-07403 4050.000
QC/QA-HMA, 3, 76, INTERMEDIATE, 19.

0034 401-07424 4535.000
QC/QA-HMA, 3, 64, BASE, 19.0 mm

0035 402-07432 132.000
HMA SURFACE, TYPE A

0036 402-07440 397.000
HMA BASE, TYPE A

0037 406-05520 18.300
ASPHALT FOR TACK COAT

0038 604-07902 8.400

CURB RAMP, CONCRETE, H

EACH

m2
m2
m3
Mg
Mg
Mg
m2
Mg
Mg
0 mm
Mg
Mg
Mg
Mg
m2

( 7 ) 35-1917625 |
MILESTONE CONTRACTORS, L.P. |
|

95.

13.

15.

35.

24.

135.

105.

7.

66.

70.

87.

69.

250.

330.

-50000

00000

-50000

00000

00000

00000

00000

00000

00000

.10000

50000

00000

00000

25000

75000

00000

00000

1¢

8 ) 31-1323837

|

AMOUNT| UNIT PRICE AMOUNT]
245.00] 240.00000 240.00]
245.00’ 240.00000 24o.oo=
162492.00I 16.00000 59088.00:
2360.00I 28.00000 224o.oo=
1615.00I 63.00000 1071.oo=
936.00I 5.00000 104o.oo=
32734.00I 29.50000 74281.00:
184290.00I 27.40000 336636.40}
73885.00I 8.00000 16888.00:
53592.00I 21.75000 48567.75}
5940.00I 225.00000 9900.00}
18060.00’ 130.00000 22360.00=
11942.70I 1.50000 16285.50:
167787.50’ 71.00000 153715.00}
267300.00I 57.00000 230850.00:
317450.00I 58_00000 263030.00}
11517.00I 83.00000 10956.00=
27690.75I 62.00000 24614.00}
4575.00I 435.00000 7960.50:
2772.00! 250.00000 21oo.ooi

9 ) 35-1357381
UNESIS CONSTRUCTION COMPANY |DAVE O~MARA CONTRACTOR

UNIT PRICE

32.

100.

19.

15.

45.

27.

225.

90.

94.

84.

74.

110.

83.

375.

325.

00000

00000

.00000

00000

00000

00000

00000

00000

00000

.55000

00000

00000

00000

00000

00000

00000

00000

AMOUN

750.

147720.

2560.

1700.

1456.

47842.

184290.

94995.

60291.

9900.

15480.

27685.

203510.

340200.

335590.

14520.

32951.

6862.

2730.

T

.00

00

00

00

00

00

00

00

00

00

00

00

35

00

00

00

00

00

50

00



CALL ORDER : 160

LETTING DATE : 01/09/08 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 160 -22
TABULATION OF BIDS
ROUTE :- US 31
CONTRACT ID : R -27267-A COUNTIES : JOHNSON
DISTRICT : SEYMOUR DISTRICT

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0039 604-44251 2.970
STEPS, CONCRETE

0040 604-91531 251.000
SIDEWALK, CONCRETE, 100 mm

0041 605-06120 247.000
CURB, CONCRETE

0042 605-06140 1102.000
CURB AND GUTTER, CONCRETE

0043 605-97937 30.000
CURB AND GUTTER, CONCRETE, ROLL

0044 610-09108 2518.000
PCCP FOR APPROACHES, 225 mm

0045 611-06497 3.000
MAILBOX ASSEMBLY, SINGLE

0046 611-06498 3.000
MAILBOX ASSEMBLY, DOUBLE

0047 615-06490 45.000
RIGHT OF WAY MARKER

0048 615-06527 1.000
MONUMENT, SECTION CORNER

0049 616-02320 139.000
GEOTEXTILES

0050 616-06405 310.000
RIPRAP, REVETMENT

0051 621-01004 10.000
MOBILIZATION AND DEMOBILIZATION FOR
SEEDING

0052 621-06545 0.400
FERTILIZER

0053 621-06553 76.000
SEED MIXTURE, R

0054 621-06565 1.800
MULCHING MATERIAL

0055 621-06567 136.000
WATER

0056 621-06575 6779.000
SODDING, NURSERY

0057 715-03584 1.000

SAFETY METAL END SECTION, 4:1, 450

m2
EACH
EACH
EACH
EACH
m2
Mg
EACH

Mg
kg
Mg
kL
m2

EACH
mm

( 7 ) 35-1917625 IC 8 ) 31-1323837 IC 9 ) 35-1357381

MILESTONE CONTRACTORS, L.P. |SUNESIS CONSTRUCTION COMPANY |DAVE O MARA CONTRACTOR
UNIT PRICE AMOUNT: UNIT PRICE AMOUNT: UNIT PRICE AMOUN
© 17s0.00000 5197.50]  1200.00000 3564.00]  1375.00000 4083.
60.00000 15060.00I 40.00000 10040.00I 42.00000 10542
101.00000 24947 .00 83.00000 20501.00 123.00000 30381.
67.75000 74660.50 5400000 59508 .00 79.00000 87058.
115.00000 3450.00 82.00000 2460.00 112.00000 3360.
55.00000 138490.00 5400000 135972.00 78.00000 196404 .
230.00000 690.00 175.00000 525.00 250.00000 750.
260.00000 780.00 310.00000 930.00 280.00000 840.
150.00000 6750.00 150.00000 6750.

630.00000 630.00 1200.00000 1200.00 675.00000 675.

35.00000 10850.00 38.50000 11935.00 28.00000 8680.

130.00000 1300.00 475.00000 4750.00 125.00000 1250.

1340.00000 536.00 1450.00000 580.00 1450.00000 580.

8.00000 608.00 15.50000 1178.00 9.00000 684.

540.00000 972.00 1100.00000 1980.00 600.00000 1080.

1.00000 136.00 3.00000 408.00 1.00000 136.

5.50000 37284.50 3.50000 23726.50 4.00000 27116.

900.00000 900.00 1400.00000 1400.00

|
|
|
I
+
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
| 135.00000 6075.00
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
| 1200.00000 1200.
I

| |
I I
I I
| |
| |
I I
| I
| |
| |
| I
| I
| |
| |
| I
| I
| |
| |
I I
4.00000 556.00] 2.50000 347.50] 5.95000 827.
| |
| |
I I
I I
| |
| |
I I
I I
| |
| |
| I
| I
| |
| |
| I
| I
| |
| |

T

75

00

00

00

00

00

00

00

00

00

05

00

00

00

00

00

00

00

00



CALL ORDER : 160

LETTING DATE : 01/09/08 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 160 -23
TABULATION OF BIDS
ROUTE :- US 31
CONTRACT ID : R -27267-A COUNTIES : JOHNSON
DISTRICT : SEYMOUR DISTRICT

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0058 715-05048 1703.000 m
PIPE, TYPE 4, CIRCULAR, 150 mm

0059 715-05053 140.000 m
PIPE, UNDERDRAIN OUTLET, 150 mm

0060 715-05146 3.000 m
PIPE, TYPE 2, CIRCULAR, 150 mm

0061 715-05149 934.000 m
PIPE, TYPE 2, CIRCULAR, 300 mm

0062 715-05151 508.000 m
PIPE, TYPE 2, CIRCULAR, 375 mm

0063 715-05152 62.000 m
PIPE, TYPE 2, CIRCULAR, 450 mm

0064 715-05153 46.000 m
PIPE, TYPE 2, CIRCULAR, 525 mm

0065 715-05154 222.000 m
PIPE, TYPE 2, CIRCULAR, 600 mm

0066 715-05156 80.000 m
PIPE, TYPE 2, CIRCULAR, 750 mm

0067 715-08306 812.000 Mg
HMA FOR STRUCTURE INSTALLATION, TYPE C

0068 718-06532 1000.000 m
VIDEO INSPECTION FOR UNDERDRAINS

0069 718-52610 392.000 m3
AGGREGATE FOR UNDERDRAINS

0070 718-99153 3573.000 m2
GEOTEXTILES FOR UNDERDRAIN

0071 720-45030 2.000 EACH
INLET, E7

0072 720-45070 4.000 EACH
INLET, P12A

0073 720-45205 1.000 EACH
CATCH BASIN, A2

0074 720-45235 2.000 EACH
CATCH BASIN, E7

0075 720-45250 1.000 EACH
CATCH BASIN, K10

0076 720-45265 8.000 EACH
PIPE CATCH BASIN, 375 mm

0077 720-45410 23.000 EACH

MANHOLE, C4

IC 7 ) 35-1917625 IC 8 ) 31-1323837 IC 9 ) 35-1357381
IMILESTONE CONTRACTORS, L.P. |SUNESIS CONSTRUCTION COMPANY |DAVE O MARA CONTRACTOR

I UNIT PRICE AMOUNT: UNIT PRICE AMOUNT: UNIT PRICE AMOUN
T T loss000 1706665 17.50000 20802.50] 20.00000 34060
I 53.60000 7504.00’ 29.00000 4060 oo= 75.00000 10500.
I 140.00000 420.00I 78.50000 235.50} 115.00000 345.
I 140.00000 130760.00I 130.00000 121420.00} 120.00000 112080.
I 150.00000 76200.00I 160.00000 81280.00: 110.00000 55880.
I 15500000 9610.00I 170.00000 1054o.oo= 120.00000 7440.
I 165.00000 7590.ool 225.00000 10350.oo= 165.00000 7590.
I 180.00000 39960.00I 200.00000 444oo.oo= 15500000 34410.
I 200.00000 1eooo.ool 265.00000 21200.00} 200.00000 16000.
I 84.75000 68817.00I 72.00000 58464.00: 120.00000 97440.
I 3.50000 3soo.ool 5.00000 sooo.ool 2.40000 2400.
I 47 .25000 18522.00: 8.00000 3136.00: 6400000 25088.
I 2.00000 7146.00I 1.75000 6252.75: 3.00000 10719.
I 1500.00000 3ooo.oo= 3400.00000 esoo.ooi 1400.00000 2800.
I 2400.00000 9600.00I 4000.00000 16000.00: 2400.00000 9600.
I 1800.00000 1800.00I 3700.00000 37oo.oo= 2000.00000 2000.
I 1600.00000 3200.00I 3800.00000 7eoo.oo= 1400.00000 2800.
I 1800.00000 1800.00I 3600.00000 3eoo.oo= 2200.00000 2200.
I 1200.00000 9600.00I 900.00000 7zoo.oo= 1000.00000 8000.
i 1900.00000 43700.00! 3900.00000 897oo.ooi 2500.00000 57500.

T

.00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00



CALL ORDER : 160
LETTING DATE : 01/09/08 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 160 -24
TABULATION OF BIDS
ROUTE :- US 31
CONTRACT ID : R -27267-A COUNTIES : JOHNSON
DISTRICT : SEYMOUR DISTRICT

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0078 720-95422 4.000 EACH
MANHOLE, J4

0079 720-98174 2.000 EACH
INLET, B15

0080 720-99416 23.000 EACH
CATCH BASIN, B15

0081 720-99417 7.000 EACH
CATCH BASIN, C15

0082 801-01504 8.000 EACH
TEMPORARY PAVEMENT MESSAGE MARKING,
LANE INDICATION ARROW

0083 801-03290 2.000 EACH
CONSTRUCTION SIGN, C

0084 801-04308 8.000 EACH
ROAD CLOSURE SIGN ASSEMBLY

0085 801-06203 7137.000 m
TEMPORARY PAVEMENT MARKING, 100 mm

0086 801-06207 393.000 m

TEMPORARY PAVEMENT MARKING, REMOVABLE,
100 mm

0087 801-06216 32.000 m
TEMPORARY TRANSVERSE PAVEMENT MARKING,
600 mm

0088 801-06640 45.000 EACH
CONSTRUCTION SIGN, A

0089 801-06645 22.000 EACH
CONSTRUCTION SIGN, B

0090 801-06710 270.000 DAY
FLASHING ARROW SIGN

0091 801-06775 LUMP
MAINTAINING TRAFFIC

0092 801-07118 78.000 m
BARRICADE, 111-A

0093 801-94295 12.000 EACH
SIGNAL HEAD, RELOCATE

0094 802-05701 94.500 m

SIGN POST, SQUARE, 1, REINFORCED ANCHOR
BASE

0095 802-05702 27.400 m
SIGN POST, SQUARE, 2, REINFORCED ANCHOR
BASE

IC 7 ) 35-1917625 IC 8 ) 31-1323837 IC 9 ) 35-1357381
IMILESTONE CONTRACTORS, L.P. |SUNESIS CONSTRUCTION COMPANY |DAVE O MARA CONTRACTOR

| | |

| UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUN
e e e
| 4100.00000 16400.00] 4400.00000 17600.00] 3500.00000 14000.
| | |

| 2300.00000 4600.00] 4500.00000 9000.00] 2800.00000 5600.
| | |

| 2400.00000 55200.00] 4350.00000 100050.00] 2800.00000 64400.
| | |

| 2500.00000 17500.00] 4600.00000 32200.00] 2800.00000 19600.
| | |

I 47 .35000 378.80] 65.00000 520.00] 70.00000 560.
I I I

I 205.00000 410.00] 410.00000 820.00] 450.00000 900.
| | |

| 365.00000 2920.00] 290.00000 2320.00] 325.00000 2600.
| | |

I 0.40000 2854.80] 0.60000 4282.20] 0.70000 4995
| | |

| 4.15000 1630.95] 4.00000 1572.00] 4.00000 1572.
| | |

| | |

| 3.90000 124.80] 13.00000 416.00] 14.00000 448.
I I I

I 120.00000 5400.00] 135.00000 6075.00] 144.00000 6480.
| | |

| 70.00000 1540.00] 40.00000 880.00] 42.00000 924.
| | |

I 10.50000 2835.00] 16.00000 4320.00] 16.00000 4320.
| | |

| 120000.00000 120000.00] 150000.00000 150000.00] 147235.45000 147235.
| | |

I 31.30000 2441.40] 37.00000 2886.00] 40.00000 3120.
| | |

| 200.00000 2400.00] 360.00000 4320.00] 375.00000 4500.
| | |

I 35.80000 3383.10] 61.00000 5764.50] 70.00000 6615.
I I I

I 34.75000 952.15] 50.00000 1370.00] 55.00000 1507.
| | |

| | |

T

00

00

00

00

00

00

00

90

00

00

00

00

00

45

00

00

00

00



CALL ORDER : 160
LETTING DATE : 01/09/08 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 160 -25
TABULATION OF BIDS
ROUTE :- US 31
CONTRACT ID : R -27267-A COUNTIES : JOHNSON
DISTRICT : SEYMOUR DISTRICT

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0096 802-76025 8.800 m2
SIGN, SHEET, ENCAPSULATED LENS WITH
LEGEND, 2.03 mm THICKNESS

0097 802-76035 10.600 m2
SIGN, SHEET, ENCAPSULATED LENS WITH
LEGEND 2.54 mm THICKNESS

0098 805-01815 4.000 EACH
SIGNAL SUPPORT FOUNDATION, 915mm X 3.7

0099 805-01842 2.000 EACH
HANDHOLE, SIGNAL

0100 805-01843 8.000 EACH
SIGNAL HANDHOLE ADJUST TO GRADE

0101 805-01844 185.000 m
CONDUIT, STEEL, GALVANIZED, 50 mm,
UNDERGROUND

0102 805-01879 1.000 EACH
SIGNAL SERVICE, INSTALL

0103 805-02087 LUMP
TRANSPORTATION OF SALVAGEABLE SIGNAL
EQUIPMENT

0104 805-02439 1.000 EACH
CONDUIT RISER, GALVANIZED, 50 mm

0105 805-06592 29.000 m
CONDUIT, STEEL, GALVANIZED, 50mm

0106 805-78100 1.000 EACH

CONTROLLER AND CABINET, MENU DRIVEN, 8
PHASE

0107 805-78205 2.000 EACH
TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED
AMBER, GREEN

0108 805-78215 2.000 EACH
TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED
AMBER ARROW, GREEN ARROW

0109 805-78230 6.000 EACH
TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED
AMBER, GREEN, AMBER ARROW, GREEN ARROW

0110 805-78415 4.000 EACH
SPAN, CATENARY, AND TETHER
0111 805-78420 4.000 EACH

DISCONNECT HANGER

( 7 ) 35-1917625 IC 8 ) 31-1323837 IC 9 ) 35-1357381
MILESTONE CONTRACTORS, L.P. |SUNESIS CONSTRUCTION COMPANY |DAVE O MARA CONTRACTOR
| |
UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUN
____________________________ o
190.00000 1672.00] 210.00000 1848.00 210.00000 1848.
185.00000 1961.00 220.00000 2332.00 210.00000 2226.
190000000 7600.00 2200.00000 8800.00 2400.00000 9600.
840.00000 1680.00 1200.00000 2400.00 1200.00000 2400.
245.00000 1960.00 290.00000 2320.00 300.00000 2400.
58.00000 10730.00 70.00000 12950.00 72.00000 13320.
635.00000 635.00 510.00000 510.00 49500000 495
800.00000 800.00 725.00000 725.

58.00000 1682.00 70.00000 2030.00 70.00000 2030.

8990.00000 8990.00 10000.00000 10000.00 10000.00000 10000.

500.00000 1000.00 620.00000 1240.00 650.00000 1300.

450.00000 900.00 570.00000 1140.00 600.00000 1200.

840.00000 5040.00 950.00000 5700.00 950.00000 5700.

1600.00000 6400.00 1500.00000 6000.00 1750.00000 7000.

225.00000 900.00 325.00000 1300.00

|
|
|
I
+
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
| 1200.00000 1200.00
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
| 350.00000 1400.
|

I
| |
| |
I I
I I
| |
| |
I I
| I
| |
| |
| I
| I
| |
| |
| I
| I
| |
| |

205.00000 205.00] 1100.00000 1100.00] 1100.00000 1100.
| |
| |
I I
I I
| |
| |
I I
I I
| |
| |
| I
| I
| |
| |
| I
| I
| |
| |
I I

T

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00



CALL ORDER : 160
LETTING DATE : 01/09/08 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 160 -26
TABULATION OF BIDS
ROUTE :- US 31
CONTRACT ID : R -27267-A COUNTIES : JOHNSON
DISTRICT : SEYMOUR DISTRICT

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0112 805-78467 17.000 m
SIGNAL CABLE, 3C 8GA.

0113 805-78470 1755.000 m
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.

0114 805-78485 20.000 m
SIGNAL CABLE, 5C 14GA.

0115 805-78490 567.000 m
SIGNAL CABLE, 7C 14GA.

0116 805-78510 1503.000 m
SIGNAL CABLE, 2C 16GA., SHIELDED

0117 805-78785 14.000 EACH
SIGNAL DETECTOR HOUSING

0118 805-78795 546.000 m
SAW CUT FOR ROADWAY LOOP AND SEALER

0119 805-78925 1.000 EACH
CONTROLLER CABINET FOUNDATION, P1

0120 805-81060 4.000 EACH
SIGNAL STRAIN POLE, STEEL, 11.0 m

0121 805-86889 66.000 m

POLE CIRCUIT CABLE, 1C NO. 10 STRANDED
COPPER

0122 805-92504 4.000 EACH
LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE
0123 805-98335 63.000 m

WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN
TRENCH, 4 1/C

0124 805-98336 198.000 m
WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN
CONDUIT, 4 1/C

0125 807-01559 1.000 EACH
LUMINAIRE, ROADWAY, INSTALL

0126 807-02191 1.000 EACH
HANDHOLE, LIGHTING

0127 807-02370 1.000 EACH
LIGHT STRUCTURE, REMOVE AND RESET

0128 807-02428 2.000 EACH

LIGHTING FOUNDATION, CONCRETE, WITH
GROUNDING, 750 mm X 750 mm X 2450 mm
0129 807-84752 1.000 EACH
LIGHT POLE, 12.2 m E.M_.H., 3.1 m MAST

ARM, TRANSFORMER BASE

( 7 ) 35-1917625 IC 8 ) 31-1323837 IC 9 ) 35-1357381
MILESTONE CONTRACTORS, L.P. |SUNESIS CONSTRUCTION COMPANY |DAVE O MARA CONTRACTOR
| |
UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUN
____________________________ o
7.90000 134.30] 13.50000 229.50] 14.00000 238

5.25000 105.00 11.00000 220.00 10.00000 200.

5.30000 3005.10 5.75000 3260.25 7.00000 3969.

2.50000 3757.50 5.25000 7890.75 7.00000 10521.

635.00000 8890.00 900.00000 12600.00 975.00000 13650.

24.25000 13240.50 26.00000 14196.00 25.00000 13650.

940.00000 940.00 1400.00000 1400.00 1250.00000 1250.

4400.00000 17600.00 4500.00000 18000.00 4700.00000 18800.

2.25000 148.50 15.00000 990.00 15.00000 990.

28.50000 1795.50 58.00000 3654.00 54.00000 3402.

25.25000 4999.50 47.00000 9306.00 50.00000 9900.

79.00000 79.00 520.00000 520.00 482.00000 482.

665.00000 665.00 975.00000 975.00 1000.00000 1000.

200.00000 200.00 1500.00000 1500.00 1575.00000 1575.

1000.00000 2000.00 1200.00000 2400.00 1225.00000 2450.

1700.00000 1700.00 2550.00000 2550.00

| |

I I

I I

| |

| |

I I

| I

| |

| |

| I

| I

| |

| |

| I

| I

| |

| |

| |

275.00000 1100.00] 270.00000 1080.00] 295.00000 1180.

| |

I I

I I

| |

| |

I I

I I

| |

| |

| I

| I

| |

| |

| I

| I

| |

| | 2675.00000 2675.
| I
I I

T

.00

.00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00



CALL ORDER : 160
LETTING DATE : 01/09/08 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 160 -27
TABULATION OF BIDS
ROUTE :- US 31
CONTRACT ID : R -27267-A COUNTIES : JOHNSON
DISTRICT : SEYMOUR DISTRICT

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0130 807-86620 1.000 EACH
LUMINAIRE, ROADWAY, HIGH PRESSURE
SODIUM, 400 WATT

0131 807-86805 1.000 EACH
SERVICE POINT, 1
0132 807-86905 1.000 EACH

TRANSITION FITTINGS, GALVANIZED STEEL
CONDUIT TO PLASTIC CABLE

0133 807-86910 4.000 EACH
CONNECTOR KIT, UNFUSED

0134 807-86915 4.000 EACH
CONNECTOR KIT, FUSED

0135 807-86935 8.000 EACH
INSULATING LINK, WATERPROOFED

0136 808-05866 19.600 m2
PAVEMENT MESSAGE MARKING, REMOVE

0137 808-06701 263.000 m

LINE, THERMOPLASTIC, BROKEN, WHITE,
100mm

0138 808-06703 2494.000 m
LINE, THERMOPLASTIC, SOLID, WHITE, 100m

0139 808-06716 1088.000 m
LINE, REMOVE

0140 808-75245 1615.000 m

LINE, THERMOPLASTIC, SOLID, YELLOW,
100mm

0141 808-75278 21.000 m
TRANSVERSE MARKINGS, THERMOPLASTIC,
SOLID, YELLOW, CROSSHATCH LINE, 300 mm

0142 808-75297 74.000 m
TRANSVERSE MARKINGS, THERMOPLASTIC,
STOP LINE, 600 mm

0143 808-75320 38.000 EACH
PAVEMENT MESSAGE MARKINGS,
THERMOPLASTIC, LANE INDICATION ARROW

0144 808-75325 14.000 EACH
PAVEMENT MESSAGE MARKINGS,
THERMOPLASTIC, WORD (ONLY)

0145 808-75996 44 _.000 EACH
SNOWPLOWABLE RAISED PAVEMENT MARKER,
REMOVE

IC 7 ) 35-1917625 IC 8 ) 31-1323837 IC 9 ) 35-1357381
IMILESTONE CONTRACTORS, L.P. |SUNESIS CONSTRUCTION COMPANY |DAVE O MARA CONTRACTOR

| | |

| UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUN
e e e
| 225.00000 225.00] 650.00000 650.00] 650.00000 650.
I I I

I 2200.00000 2200.00] 3500.00000 3500.00] 3300.00000 3300.
| | |

| 26.30000 26.30] 105.00000 105.00] 100.00000 100.
| | |

| | |

I 31.60000 126.40] 4200000 168.00] 4500000 180.
| | |

I 31.60000 126.40] 43.00000 172.00] 45.00000 180.
| | |

| 55.80000 446.40] 4400000 352.00] 15.00000 120.
| | |

I 33.85000 663.46] 40.00000 784.00] 45.00000 882.
| | |

| 2.15000 565.45] 3.00000 789.00] 3.50000 920.
I I I

I 2.15000 5362.10] 1.85000 4613.90] 2.00000 4988.
| | |

| 1.20000 1305.60] 1.50000 1632.00] 1.50000 1632.
| | |

I 2.20000 3553.00] 1.85000 2987.75] 2.00000 3230.
| | |

| | |

| 6.45000 135.45] 10.50000 220.50] 12.00000 252.
| | |

| | |

| 13.00000 962.00] 13.00000 962.00] 14.00000 1036.
| | |

| | |

| 62.15000 2361.70] 75.00000 2850.00] 85.00000 3230.
I I I

I 91.50000 1281.00] 100.00000 1400.00] 115.00000 1610.
I I I

I 13.80000 607.20] 55.00000 2420.00] 40.00000 1760.
| | |

| | |

T
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00

00
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00
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00
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00

00

00
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00



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 160 -28
TABULATION OF BIDS

ROUTE : US 31
CALL ORDER : CONTRACT ID : R -27267-A COUNTIES : JOHNSON
LETTING DATE : 01/09/08 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 7 ) 35-1917625 IC 8 ) 31-1323837 IC 9 ) 35-1357381
IMILESTONE CONTRACTORS, L.P. |SUNESIS CONSTRUCTION COMPANY |DAVE O~MARA CONTRACTOR
LINE NO /7 ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ -
0146 808-75998 44_.000 EACH | 46 .50000 2046.00] 55.00000 2420.00] 60.00000 2640.00
SNOWPLOWABLE RAISED PAVEMENT MARKER | | |
0147 808-92027 222.000 m | 4._.35000 965.70] 4.00000 888.00] 4.00000 888.00
LINE, THERMOPLASTIC, SOLID, YELLOW, | | |
200mm | | |
0148 306-08034 5585.000 m2 | 0.95000 5305.75] 1.75000 9773.75] 2.00000 11170.00
MILLING, ASPHALT, 38 mm | | |
SECTION TOTALS | $ 2,775,776.91] $ 2,886,444.00] $ 3,152,821.00
------------------------------------------ o ————
CONTRACT TOTALS | $ 2,775,776.91] $ 2,886,444 .00] $ 3,152,821.00




CALL ORDER :
LETTING DATE :

170
01709708 10:00 AM

CONTRACT DESCRIPTION :

SET-ASIDE :

INDIANA

CONTRACT
DISTRICT

1D

CONTRACT TIME :

DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
R -27928-A COUNTIES : LAKE

64
07/01/08 COMPLETION DATE

DATE
PAGE

01/18/08
170 -1

RANK VENDOR NO./NAME

NO BIDS RECEIVED

% OVER
LOW BID



INDIANA DEPARTMENT OF TRANSPORTATION DATE
PAGE

01718708
170 -2

TABULATION OF BIDS

ROUTE : BROADWAY STREET
CALL ORDER : 170 CONTRACT ID : R -27928-A COUNTIES : LAKE
LETTING DATE : 01/09/08 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :

NO VALID BIDS

ITEM DESCRIPTION QUANTITY

|
LINE NO / ITEM CODE / ALT |
I
+



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08

PAGE : 176 -1
VENDOR RANKING

CALL ORDER : 176 CONTRACT ID : R -28934-A COUNTIES : GRANT MAD1SON
LETTING DATE : 01/09/08 10:00 AM DISTRICT 63
CONTRACT TIME : 11/30/08 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT(S) : 0979005
0979005
0979005
SET-ASIDE :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1065659 BROOKS CONSTRUCTION COMPANY INC $ 12,373,613.83 100.0000%
2 35-1139301 E & B PAVING INC $ 12,621,854.48 102.0062%
3 31-4351261 SHELLY & SANDS INC $ 15,816,081.26 127.8210%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 176 -2
TABULATION OF BIDS
ROUTE : 37
CALL ORDER : 176 CONTRACT ID : R -28934-A COUNTIES : GRANT MAD I SON
LETTING DATE : 01/09/08 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 1 ) 35-1065659 IC 2 ) 35-1139301 IC 3 ) 31-4351261
|BROOKS CONSTRUCTION COMPANY |E & B PAVING INC |SHELLY & SANDS INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  ASPHALT RESURFACE
| | |
0001 105-06845 LUMP | 202012.28000 202012.28] 100000.00000 100000.00] 185000.00000 185000.00
CONSTRUCTION ENGINEERING I I |
0002 105-07039 12.000 MOS | 155500000 18660.00] 1700.00000 20400.00] 2145.00000 25740.00
FIELD OFFICE, B | I |
0003 105-09198 36.000 MOS | 300.00000 10800.00] 300.00000 10800.00] 58.00000 2088.00
LAPTOP COMPUTER SYSTEM I I |
0004 105-09199 12.000 MOS | 41.00000 492.00] 100.00000 1200.00] 132.00000 1584 .00
FIELD OFFICE INTERNET SERVICE I I |
0005 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES I I |
0006 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS I I |
0007 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA I I |
0008 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES I | |
0009 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0010 109-08463 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
PROJECT ESTIMATE ADJUSTMENT I I I
0011 110-01001 LUMP | 618000.00000 618000.00] 630000.00000 630000.00] 750000.00000 750000.00
MOBILIZATION AND DEMOBILIZATION | | |
0012 201-52370 LUMP | 200000.00000 200000.00] 252000.00000 252000.00] 145000.00000 145000.00
CLEARING RIGHT OF WAY I I |
0013 202-01000 LUMP | 100000.00000 100000.00] 125000.00000 125000.00] 130000.00000 130000.00
STRUCTURES AND OBSTRUCTIONS, REMOVE | | |
0014 202-02240 102.000 m2 | 28.65000 2922.30] 17.00000 1734.00] 58.00000 5916.00
PAVEMENT REMOVAL I | |
0015 202-02241 158.000 m I 6.50000 1027.00] 30.00000 4740.00] 6.85000 1082.30
GUARDRAIL, REMOVE I I |
0016 202-02272 40.000 m I 28.50000 1140.00] 3.00000 120.00] 15.80000 632.00
PAVED SIDE DITCH, REMOVE I | |
0017 202-51328 LUMP | 100000.00000 100000.00]  80000.00000 80000.00]  45000.00000 45000.00
PRESENT STRUCTURE, REMOVE PORTIONS I I |
0018 203-02000 46964.000 m3 | 15.00000 704460.00| 2250000 1056690.00]| 29.50000 1385438.00
| | |

EXCAVATION, COMMON



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 01/18/08
PAGE : 176 -3

GUARDRAIL TERMINAL SYSTEM, W BEAM,

ROUTE : 37
CALL ORDER : 176 CONTRACT ID : R -28934-A COUNTIES : GRANT MAD I SON
LETTING DATE : 01/09/08 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 1 ) 35-1065659 l 2 ) 35-1139301 IC 3 ) 31-4351261
|BROOKS CONSTRUCTION COMPANY |E & B PAVING INC |SHELLY & SANDS INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0019 203-02070 7099.000 m3 | 30.00000 212970.00] 14.00000 99386.00] 10.55000 74894 .45
BORROW | | |
0020 203-51223 58.000 m3 | 35.40000 2053.20] 100.00000 5800.00] 84.41000 4895.78
EXCAVATION, WATERWAY I I |
0021 205-06931 1460.000 Mg | 4640000 67744.00] 56.00000 81760.00] 47 .40000 69204 .00
TEMPORARY CHECK DAM, REVETMENT RIPRAP | | |
0022 205-06933 1.000 EACH | 75.00000 75.00] 150.00000 150.00] 150.00000 150.00
TEMPORARY DITCH INLET PROTECTION I I |
0023 205-06937 8617.000 m I 3.80000 32744.60] 3.79000 32658.43] 3.90000 33606.30
TEMPORARY SILT FENCE I I |
0025 211-07454 3782.500 m3 | 80.00000 302600.00] 32.00000 121040.00] 31.60000 119527.00
STRUCTURE BACKFILL I | |
0026 301-07448 67131.000 Mg | 15.00000 1006965.00| 10.00000 671310.00] 23.25000 1560795.75
COMPACTED AGGREGATE, NO. 53, BASE I I |
0027 302-07455 26.000 m3 | 100.00000 2600.00] 90.00000 2340.00] 105.52000 2743.52
DENSE GRADED SUBBASE | | |
0028 303-07449 277.000 Mg | 39.00000 10803.00] 19.00000 5263.00] 62.00000 17174.00
COMPACTED AGGREGATE, NO. 73 I I |
0029 303-60012 534.000 Mg | 23.85000 12735.90] 16.50000 8811.00] 21.00000 11214.00
AGGREGATE, 2 I | |
0030 306-08033 142186.000 m2 | 1.50000 213279.00] 1.50000 213279.00] 1.00000 142186.00
MILLING, ASPHALT, 25 mm | | |
0031 306-08043 3238.500 m2 | 2.50000 8096.25| 1.50000 4857.75] 2.25000 7286.63
MILLING, TRANSITION I I |
0032 401-06264 LUMP |  20000.00000 20000.00]  10000.00000 10000.00] 8000.00000 8000.00
PROFILOGRAPH, HMA | | |
0034 401-07322 16050.000 Mg | 58.00000 930900.00] 60.00000 963000.00] 65.00000 1043250.00
QC/QA-HMA, 3, 64, SURFACE, 9.5 mm I | |
0035 401-07392 26979.000 Mg | 45_00000 1214055.00]| 4520000 1219450.80]| 50.00000 1348950.00
QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm | | |
0038 402-07442 20216.000 Mg | 20.00000 404320.00] 32.00000 646912.00] 53.00000 1071448.00
HMA BASE, TYPE C I | |
0039 406-05520 136.000 Mg | 100000000 136000.00]| 50.00000 6800.00] 300.00000 40800.00
ASPHALT FOR TACK COAT I I |
0040 601-01522 4.000 EACH | 1800.00000 7200.00] 1800.00000 7200.00] 1890.00000 7560.00
GUARDRAIL TRANSITION TYPE TGB I | |
0041 601-01700 6.000 EACH | 1700.00000 10200.00] 1700.00000 10200.00] 1790.00000 10740.00
| | |
I I |

CURVED, 1



CALL ORDER : 176
LETTING DATE : 01/09/08 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

R -28934-A

: GREENFIELD DISTRICT

ROUTE : 37
COUNTIES : GRANT

DATE :
PAGE :

MAD1SON

01/18/08
176 -4

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0042 601-01839 1.000 EACH
GUARDRAIL TERMINAL SYSTEM, W BEAM,
CURVED, 6

0043 601-01846 1.000 EACH
GUARDRAIL TERMINAL SYSTEM, W BEAM,
CURVED, 3

0044 601-06854 7.000 EACH
GUARDRAIL, W-BEAM, NESTED

0045 601-94689 22.000 EACH
GUARDRAIL END TREATMENT, OS

0046 601-97774 1.000 EACH

GUARDRAIL END TREATMENT, OS, SPARE
PARTS PACKAGE

0047 601-99105 818.500 m
GUARDRAIL, W BEAM, 1.905 m SPACING

0048 602-06729 6.000 EACH
BARRIER DELINEATOR

0049 603-06040 455.000 m
FENCE, FARM FIELD, 1190 mm

0050 609-06259 174.000 m2

REINFORCED CONCRETE BRIDGE APPROACH,
300 mm

0051 610-07486 7460.000 Mg
HVMA FOR APPROACHES, TYPE A

0052 611-06497 42.000 EACH
MAILBOX ASSEMBLY, SINGLE

0053 611-06498 1.000 EACH
MAILBOX ASSEMBLY, DOUBLE

0054 615-06500 39.000 EACH
MONUMENT, A

0055 615-06505 25.000 EACH
MONUMENT, B

0056 615-06510 1.000 EACH
MONUMENT, C

0057 616-02320 216.000 m2
GEOTEXTILES

0058 616-05688 281.000 Mg
RIPRAP, CLASS 1

0059 616-05689 128.000 Mg

RIPRAP, CLASS 2

|
|
|
I
+
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|

( 1 ) 35-1065659 |
BROOKS CONSTRUCTION COMPANY |
|

UNIT PR

1600.

1600.

2300.

2400.

900.

51.

15.

16.

125.

50.

140.

170.

440.

460.

300.

55.

55.

ICE

00000

00000

00000

00000

00000

00000

00000

60000

00000

00000

00000

00000

00000

00000

00000

.70000

65000

15000

2 ) 35-1139301 1C
& B PAVING INC Is
|
AMOUNT| UNIT PRICE AMOUNT|
1600.00] 1600.00000 1600.00]
| |
| |
1600.00]| 1600.00000 1600.00]
| |
| |
16100.00]  2300.00000 16100.00]
| |
52800.00] 1600.00000 35200.00]
| |
900.00] 900.00000 900.00]
| |
| |
4174350 100.00000 81850.00]
| |
90.00]| 12.00000 72.00]
| |
7553.00] 16.60000 7553.00]
| |
21750.00] 80.00000 13920.00]
| I
373000.00] 70.00000 522200.00]
| |
5880.00] 140.00000 5880.00]
| |
170.00] 170.00000 170.00]
| |
17160.00] 500.00000 19500.00]
| |
11500.00] 500.00000 12500.00]
| |
300.00] 300.00000 300.00]
| |
799.20] 30.00000 6480.00]
| |
15637.65| 46.00000 12926.00]
| |
7059.20] 46.00000 5888.00]
| |

3 ) 31-4351261
HELLY & SANDS

UNIT PRICE
____________________________ e

1690.

1690.

2525.

2525.

950.

53.

10.

17.

130.

115.

150.

350.

465.

485.

315.

63.

48.

00000

00000

00000

00000

00000

00000

00000

50000

00000

00000

00000

00000

00000

00000

00000

-00000

00000

00000

AMOUNT

1690.

1690.

17675.

55550.

950.

43380.

60.

7962.

22620.

857900.

6300.

350.

18135.

12125.

315.

1944.

17703.

6144.

00

00

00

00

00

50

00

50

00

00

00

00

00

00

00

00

00

00



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 01/18/08
PAGE : 176 -5

CULVERT, PRECAST BOX, REINFORCED

ROUTE : 37
CALL ORDER : 176 CONTRACT ID : R -28934-A COUNTIES : GRANT MAD I SON
LETTING DATE : 01/09/08 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 1 ) 35-1065659 l 2 ) 35-1139301 IC 3 ) 31-4351261
|BROOKS CONSTRUCTION COMPANY |E & B PAVING INC |SHELLY & SANDS INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0060 616-06405 978.000 Mg | 34.60000 33838.80] 35.00000 34230.00] 48.00000 46944.00
RIPRAP, REVETMENT | | |
0061 621-01004 5.000 EACH | 300.00000 1500.00] 300.00000 1500.00] 342.00000 1710.00
MOBILIZATION AND DEMOBILIZATION FOR I I |
SEEDING I I |
0062 621-06545 34.200 Mg | 596.00000 20383.20] 595.37000 20361.65| 570.00000 19494.00
FERTILIZER | I |
0063 621-06553 7220.000 kg | 4.50000 32490.00] 5.00000 36100.00] 5.95000 42959.00
SEED MIXTURE, R I I |
0064 621-06565 171.000 Mg | 375.00000 64125.00] 500.00000 85500.00] 425_.00000 72675.00
MULCHING MATERIAL I I |
0065 621-06574 4670.000 m2 | 3.40000 15878.00] 5.66000 26432.20] 3.30000 15411.00
SODDING I I |
0066 702-51863 72.000 EACH | 15.00000 1080.00] 13.00000 936.00] 16.00000 1152.00
FIELD DRILLED HOLE IN CONCRETE I I |
0067 702-90915 69.000 m3 | 800.00000 55200.00] 3200.00000 220800.00] 1425_00000 98325.00
CONCRETE, A I I |
0068 703-51030 2156.000 kg | 1.00000 2156.00] 20.00000 43120.00] 5.25000 11319.00
REINFORCING STEEL | | |
0069 703-51032 6970.000 kg | 2.50000 17425.00] 20.00000 139400.00] 2.65000 18470.50
REINFORCING STEEL, EPOXY COATED | | |
0070 704-51002 11.600 m3 | 1500.00000 17400.00] 1600.00000 18560.00] 158200000 18351.20
CONCRETE, C, SUPERSTRUCTURE | | |
0071 706-05732 4.000 EACH | 2100.00000 8400.00] 2600.00000 10400.00] 2100.00000 8400.00
CONCRETE BRIDGE RAILING TRANSITION, TBC | I |
0072 706-51020 5.200 m3 | 750.00000 3900.00] 1800.00000 9360.00]| 790.00000 4108.00
CONCRETE, C, RAILING | | |
0073 709-51821 LUMP | 800.00000 800.00] 2240.00000 2240.00] 845.00000 845.00
SURFACE SEAL I I |
0074 710-51870 4.000 m2 | 600.00000 2400.00] 350.00000 1400.00] 630.00000 2520.00
REPOINTING MASONRY IN STRUCTURES | I |
0075 714-01366 65.000 m I 1940.00000 126100.00] 1800.00000 117000.00] 2320.00000 150800.00
CULVERT, PRECAST BOX, REINFORCED I I |
CONCRETE, 3000 mm x 1200 mm I I |
0076 714-07032 25.500 m I 4490.00000 11449500 4100.00000 104550.00] 5900.00000 150450.00
CULVERT, PRECAST BOX, REINFORCED I | |
CONCRETE, 4800 mm X 2100 mm I I |
0077 714-07892 38.000 m I 1590.00000 60420.00] 600.00000 22800.00] 1800.00000 68400.00
I | |
| | |

CONCRETE, 2700 mm x 900 mm



CALL ORDER
LETTING DATE :

- 176

SET-ASIDE :

01709708 10:00 AM

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

R -28934-A

: GREENFIELD DISTRICT

ROUTE : 37
COUNTIES : GRANT

DATE :
PAGE :

MAD1SON

01718708
176 -6

LINE NO /7 ITEM CODE 7/ ALT
ITEM DESCRIPTION

0078 714-26702

QUANTITY

23.000 m

CULVERT, PRECAST BOX, REINFORCED
CONCRETE, 1800 mm x 900 mm

0079 714-26708

46.500

3

CULVERT, PRECAST BOX, REINFORCED
CONCRETE, 2400 mm X 1200 mm

0080 715-03475

SAFETY METAL END SECTION,

0081 715-03476

SAFETY METAL END SECTION,

0082 715-03584

SAFETY METAL END SECTION,

0083 715-04618

SAFETY METAL END SECTION,

0084 715-05119
PIPE, TYPE 1,
0085 715-05121
PIPE, TYPE 1,
0086 715-05123
PIPE, TYPE 1,
0087 715-05125
PIPE, TYPE 1,
0088 715-05151
PIPE, TYPE 2,
0089 715-05169
PIPE, TYPE 3,
0090 715-05171
PIPE, TYPE 3,
0091 715-05173
PIPE, TYPE 3,
0092 715-05233
PIPE, TYPE 1,
m2
0093 715-05234
PIPE, TYPE 1,
m2
0094 715-05237
PIPE, TYPE 1,
m2

CIRCULAR,
CIRCULAR,
CIRCULAR,
CIRCULAR,
CIRCULAR,
CIRCULAR,
CIRCULAR,
CIRCULAR,

DEFORMED,

DEFORMED,

DEFORMED,

44_000 EACH
4:1, 375 mm
30.000 EACH
4:1, 600 mm
8.000 EACH
4:1, 450 mm
2.000 EACH
6:1, 750 mm
67.000 m
375 mm
233.000 m
450 mm
289.000 m
600 mm
33.000 m
750 mm
138.000 m
375 mm
715.000 m
375 mm
120.600 m
450 mm
245.000 m
600 mm
73.700 m
MIN. AREA 0.31

189.500 m
MIN. AREA 0.38

22.500 m
MIN. AREA 0.59

( 1 ) 35-1065659
B

I
ROOKS CONSTRUCTION COMPANY |
I

UNIT PR

1335.

400.
985.

725.
165.

450.
287.
157.
150.
161.
100.

630.
520.

|
|
|
I
+
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
| 143.
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
| 326.
|
I

ICE

00000

-00000

00000

00000

00000

.00000

35000

40000

00000

00000

00000

55000

00000

00000

00000

00000

00000

2 ) 35-1139301 1C

& B PAVING INC Is
|
AMOUNT| UNIT PRICE AMOUNT|
30705.00] 1200.00000 27600.00]
| I
46500.00| 600.00000 27900.00]
| |
| |
17600.00] 650.00000 28600.00|
| |
29550.00] 1200.00000 36000.00]
| |
5800.00] 850.00000 6800.00]
| |
4200.00]  2300.00000 4600.00]
| |
11078.45] 130.00000 8710.00]
| |
33412.20] 40.00000 9320.00]
| |
130050.00] 175.00000 50575.00]
| |
9471.00] 200.00000 6600.00]
| |
21666.00] 92.00000 12696.00]
| |
107643.25] 91.00000 65065.00]
| |
19416.60] 40.00000 4824 _00]
| |
24500.00] 150.00000 36750.00]
| |
46431.00]| 230.00000 16951.00]
| |
| |
98540.00| 600.00000 113700.00]
| |
| |
7335.00] 430.00000 9675.00]
| |
| |

3 ) 31-4351261
HELLY & SANDS

UNIT PRICE
____________________________ e

1685.

1815.

395.

1160.

495.

800.

150.

150.

210.

390.

175.

105.

205.

145.

325.

350.

525.

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

AMOUNT

38755.

84397.

17380.

34800.

3960.

1600.

10050.

34950.

60690.

12870.

24150.

75075.

24723.

35525.

23952.

66325.

11812.

00

50

00

00

00

00

00

00

00

00

00

00

00

00

50

00

50



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 01/18/08
PAGE : 176 -7

ROUTE : 37
CALL ORDER : 176 CONTRACT ID : R -28934-A COUNTIES : GRANT MAD I SON
LETTING DATE : 01/09/08 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 1 ) 35-1065659 l 2 ) 35-1139301 IC 3 ) 31-4351261
|BROOKS CONSTRUCTION COMPANY |E & B PAVING INC |SHELLY & SANDS INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0095 715-06471 30.000 EACH | 500.00000 15000.00] 640.00000 19200.00] 735.00000 22050.00
PIPE END SECTION, MIN. AREA .31 m2 | | |
0096 715-07029 10.000 EACH | 1053 .00000 10530.00] 1100.00000 11000.00] 950.00000 9500.00
SAFETY METAL END SECTION, 4:1, MIN. I I |
AREA 0.31 m2 I I |
0097 715-07072 20.000 EACH | 1578.00000 31560.00] 1600.00000 32000.00] 1475_00000 29500.00
SAFETY METAL END SECTION, 4:1, MIN. | I |
AREA 0.38 m2 I I |
0098 715-46005 54.000 EACH | 580.00000 31320.00] 260.00000 14040.00] 370.00000 19980.00
PIPE END SECTION, 375 mm I I |
0099 715-46010 14.000 EACH | 680.00000 9520.00] 300.00000 4200.00] 475.00000 6650.00
PIPE END SECTION, 450 mm I | |
0100 715-46020 8.000 EACH | 540.00000 4320.00] 1500.00000 12000.00] 105500000 8440.00
PIPE END SECTION, 600 mm I I |
0101 715-46055 10.000 EACH | 900.00000 9000.00] 1500.00000 15000.00] 580.00000 5800.00
PIPE END SECTION, MIN. AREA .17 m2 I | |
0102 715-46060 2.000 EACH | 677.60000 1355.20] 660.00000 1320.00] 630.00000 1260.00
PIPE END SECTION, MIN. AREA .21 m2 I I |
0103 715-46095 2.000 EACH | 1218.00000 2436.00] 1200.00000 2400.00] 1160.00000 2320.00
PIPE END SECTION, MIN. AREA .60 m2 I | |
0104 720-45030 1.000 EACH | 1888.50000 1888.50] 1800.00000 1800.00] 2500.00000 2500.00
INLET, E7 | | |
0105 720-45035 1.000 EACH | 1888.50000 1888.50] 1800.00000 1800.00] 2500.00000 2500.00
INLET, F7 I I |
0106 722-51401 3.000 m2 | 500.00000 1500.00] 1000.00000 3000.00] 525.00000 1575.00
BRIDGE DECK PATCHING, FULL DEPTH | | |
0107 722-51842 125.000 m2 | 170.00000 21250.00] 190.00000 23750.00] 180.00000 22500.00
BRIDGE DECK OVERLAY I I |
0108 722-51846 1.000 m3 | 43450000 434.50] 500.00000 500.00] 43450000 434._50
BRIDGE DECK OVERLAY, ADDITIONAL | | |
0109 722-51852 10.000 m2 | 300.00000 3000.00] 600.00000 6000.00]| 315.00000 3150.00
BRIDGE DECK PATCHING, PARTIAL DEPTH I | |
0110 722-60824 94.000 m2 | 50.00000 4700.00] 15.00000 1410.00] 80.00000 7520.00
SURFACE MILLING I I |
0111 724-03276 28.400 m I 250.00000 7100.00] 92.00000 2612.80] 263.00000 7469.20
EXPANSION JOINT SEALING SYSTEM I | |
0112 732-07653 534.000 Mg | 25.00000 13350.00] 17.50000 9345.00]| 26.40000 14097.60
COARSE AGGREGATE, NO. 8 I I |
0113 801-03290 4.000 EACH | 150.00000 600.00]| 150.00000 600.00] 158.00000 632.00
| | |

CONSTRUCTION SIGN, C



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 01/18/08
PAGE : 176 -8

TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED

ROUTE : 37
CALL ORDER : 176 CONTRACT ID : R -28934-A COUNTIES : GRANT MAD I SON
LETTING DATE : 01/09/08 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 1 ) 35-1065659 l 2 ) 35-1139301 IC 3 ) 31-4351261
|BROOKS CONSTRUCTION COMPANY |E & B PAVING INC |SHELLY & SANDS INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0114 801-04308 8.000 EACH | 155.00000 1240.00] 400.00000 3200.00] 163.00000 1304.00
ROAD CLOSURE SIGN ASSEMBLY | | |
0115 801-06625 21.000 EACH | 75.00000 1575.00] 75.00000 1575.00] 80.00000 1680.00
DETOUR ROUTE MARKER ASSEMBLY I I |
0116 801-06640 25.000 EACH | 110.00000 2750.00] 90.00000 2250.00] 120.00000 3000.00
CONSTRUCTION SIGN, A | | |
0117 801-06645 12.000 EACH | 30.00000 360.00] 30.00000 360.00] 32.00000 384.00
CONSTRUCTION SIGN, B I | |
0118 801-06775 LUMP | 1567300.00000 1567300.00] 596500.00000 596500.00] 280000.00000 280000.00
MAINTAINING TRAFFIC I I |
0119 801-07119 30.000 m I 20.00000 600.00] 60.00000 1800.00] 21.10000 633.00
BARRICADE, 111-B I | |
0120 802-05701 430.300 m I 4200000 18072.60] 60.00000 25818.00] 4430000 19062.29
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | I |
BASE I I |
0121 802-05702 175.700 m I 38.00000 6676.60] 20.00000 3514.00] 40.10000 7045.57
SIGN POST, SQUARE, 2, REINFORCED ANCHOR | I |
BASE I I |
0122 802-76025 23.970 m2 | 146.00000 3499.62] 146.00000 3499.62| 155.00000 3715.35
SIGN, SHEET, ENCAPSULATED LENS WITH I | |
LEGEND, 2.03 mm THICKNESS | | |
0123 802-76035 89.100 m2 | 156.00000 13899.60] 156.00000 13899.60] 165.00000 14701.50
SIGN, SHEET, ENCAPSULATED LENS WITH | | |
LEGEND 2.54 mm THICKNESS I | |
0124 802-76045 12.600 m2 | 190.00000 2394.00] 190.00000 2394.00] 200.00000 2520.00
SIGN, SHEET ENCAPSULATED LENS WITH | | |
LEGEND, 3.18 mm THICKNESS | | |
0125 805-01842 10.000 EACH | 950.00000 9500.00] 950.00000 9500.00] 1000.00000 10000.00
HANDHOLE, SIGNAL I I |
0126 805-06592 425.000 m | 36.00000 15300.00] 36.00000 15300.00] 38.00000 16150.00
CONDUIT, STEEL, GALVANIZED, 50mm | I |
0127 805-06834 1.000 EACH | 9500.00000 9500.00] 9500.00000 9500.00]  10000.00000 10000.00
CONTROLLER AND CABINET, MENU DRIVEN, 8 | I |
PHASE, TS2, TYPE I I I |
0128 805-78195 1.000 EACH | 400.00000 400.00] 1200.00000 1200.00] 425_00000 425_00
TRAFFIC SIGNAL HEAD, 1 FACE, 305 mm RED | | |
0129 805-78205 10.000 EACH | 550.00000 5500.00] 550.00000 5500.00] 600.00000 6000.00
| | |
I I |

AMBER, GREEN



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 01/18/08
PAGE : 176 -9

LINE, THERMOPLASTIC, SOLID, YELLOW,

ROUTE : 37
CALL ORDER : 176 CONTRACT ID : R -28934-A COUNTIES : GRANT MAD I SON
LETTING DATE : 01/09/08 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 35-1065659 | 2 ) 35-1139301 1C 3 ) 31-4351261
|BROOKS CONSTRUCTION COMPANY |E & B PAVING INC |SHELLY & SANDS INC
LINE NO /7 ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ -
0130 805-78420 8.000 EACH | 250.00000 2000.00] 250.00000 2000.00] 270.00000 2160.00
DISCONNECT HANGER | | |
0131 805-78467 20.000 m | 8.50000 170.00] 8.50000 170.00] 9.00000 180.00
SIGNAL CABLE, 3C 8GA. | | |
0132 805-78470 100.000 m | 2.00000 200.00] 8.50000 850.00] 2.25000 225.00
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. | | |
0133 805-78480 25.000 m | 4.40000 110.00] 8.50000 212.50] 4.65000 116.25
SIGNAL CABLE, 3C 14CGA. | | |
0134 805-78485 70.000 m | 5.15000 360.50] 8.50000 595.00] 5.50000 385.00
SIGNAL CABLE, 5C 14GA. | | |
0135 805-78490 120.000 m | 5.80000 696.00] 8.50000 1020.00] 6.25000 750.00
SIGNAL CABLE, 7C 14CGA. | | |
0136 805-78510 355.000 m | 2.45000 869.75] 8.50000 3017.50] 2.60000 923.00
SIGNAL CABLE, 2C 16GA., SHIELDED | | |
0137 805-78795 48.000 m | 60.00000 2880.00] 60.00000 2880.00] 64.00000 3072.00
SAW CUT FOR ROADWAY LOOP AND SEALER | | ]
0138 805-78925 1.000 EACH | 1200.00000 1200.00] 1200.00000 1200.00] 1300.00000 1300.00
CONTROLLER CABINET FOUNDATION, P1 | | |
0139 808-03178 127.000 EACH | 68.00000 8636.00] 68.00000 8636.00] 71.75000 9112.25
PAVEMENT MESSAGE MARKINGS, PREFORMED | | |
PLASTIC, LANE ARROWS | | |
0140 808-03179 129.000 EACH | 73.00000 9417.00] 73.00000 9417.00] 77 .00000 9933.00
PAVEMENT MESSAGE MARKINGS, PREFORMED | | |
PLASTIC, WORD (ONLY) | | |
0141 808-06694 1612.000 m | 0.25000 403.00] 0.25000 403.00] 0.26000 419.12
LINE, PAINT, SOLID, YELLOW, 200 mm | | |
0142 808-06703 7441.000 m | 0.82000 6101.62] 0.82000 6101.62] 0.87000 6473.67
LINE, THERMOPLASTIC, SOLID, WHITE, 100m | | |
0143 808-06713 42205.000 m | 0.33000 13927.65] 0.33000 13927.65] 0.35000 14771.75
LINE, PAINT, SOLID, WHITE, 100 mm | | |
0144 808-75060 408.000 m | 0.80000 326.40] 0.80000 326.40] 0.84000 342.72
TRANSVERSE MARKINGS, PAINT, SOLID, | | |
WHITE, CROSSHATCH LINE, 300 mm | | |
0145 808-75240 4125.000 m | 0.82000 3382.50] 0.82000 3382.50] 0.87000 3588.75
LINE, THERMOPLASTIC, BROKEN, YELLOW, | | |
100mm | | |
0146 808-75245 14263.000 m | 0.82000 11695.66]| 0.82000 11695.66]| 0.87000 12408.81
| | |
I I |

100mm



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 176 -10
TABULATION OF BIDS
ROUTE : 37
CALL ORDER : 176 CONTRACT ID : R -28934-A COUNTIES : GRANT MAD I SON
LETTING DATE : 01/09/08 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 35-1065659 IC 2 ) 35-1139301 1C 3 ) 31-4351261
|BROOKS CONSTRUCTION COMPANY |E & B PAVING INC |]SHELLY & SANDS
LINE NO /7 ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ -
0147 808-75297 483.000 m | 10.00000 4830.00] 10.00000 4830.00] 10.55000 5095.65
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
STOP LINE, 600 mm | | |
0148 808-75998 861.000 EACH | 16.00000 13776.00] 16.00000 13776.00] 14.25000 12269.25
SNOWPLOWABLE RAISED PAVEMENT MARKER | | |
0149 603-03829 38.000 m | 54.60000 2074.80] 54.60000 2074.80] 58.00000 2204.00
FENCE , WOOD | | |
0150 714-06279 81.100 m | 1325.00000 107457.50] 1500.00000 121650.00] 1790.00000 145169.00
CULVERT, PRECAST BOX, REINFORCED | | |
CONCRETE, 2400 mm X 900 mm | | |
0151 714-06503 42.500 m | 4750.00000 201875.00] 4900.00000 208250.00] 6650.00000 282625.00
CULVERT, PRECAST BOX, REINFORCED | | |
CONCRETE, 6100 mm X 1800 mm | | |
0152 714-95246 26.500 m | 4990.00000 132235.00] 4800.00000 127200.00] 7070.00000 187355.00
CULVERT, PRECAST BOX, REINFORCED , | | |
6100mm X 2100mm | | |
0153 714-07892 38.000 m | 1545.00000 58710.00] 600.00000 22800.00] 1800.00000 68400.00
CULVERT, PRECAST BOX, REINFORCED | | |
CONCRETE, 2700 mm x 900 mm | | |
0154 402-07440 24449.000 Mg | 20.00000 488980.00] 32.00000 782368.00] 57.00000 1393593.00
HVMA BASE, TYPE A | | |
0155 402-07452 20999.000 Mg | 20.00000 419980.00] 45_.20000 949154 .80] 51.00000 1070949.00
HVMA WEDGE AND LEVEL, TYPE C | | |
0156 402-07432 8016.000 Mg | 25.00000 200400.00] 55.00000 440880.00] 71.50000 573144.00
HVMA SURFACE, TYPE A | | |
0157 715-05229 62.200 m | 520.00000 32344.00] 216.00000 13435.20] 240.00000 14928.00
PIPE, TYPE 1, DEFORMED, MIN. AREA 0.17 | | |
m2 I I |
0158 715-05236 19.000 m | 440.00000 8360.00] 340.00000 6460.00] 315.00000 5985.00
PIPE, TYPE 1, DEFORMED, MIN. AREA 0.47 | | |
m2 I I |
0159 715-07565 2.000 EACH | 1441.00000 2882.00] 1500.00000 3000.00] 600.00000 1200.00
PIPE END SECTION, MIN. AREA 0.47 m2 | | |
0160 715-07780 2.000 EACH | 1441.00000 2882.00] 1800.00000 3600.00] 1800.00000 3600.00
SAFETY METAL END SECTION, 4:1, MIN. | | |
AREA 0.47 m2 | | |
0161 715-46080 12.000 EACH | 1623.00000 19476.00] 2500.00000 30000.00] 1000.00000 12000.00
PIPE END SECTION, MIN. AREA .41 m2 | | |
0162 715-08305 580.000 Mg | 79.00000 45820.00] 140.00000 81200.00] 210.00000 121800.00
I I |

HMA FOR STRUCTURE INSTALLATION, TYPE B



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 176 -11
TABULATION OF BIDS

ROUTE : 37
CALL ORDER : 176 CONTRACT ID : R -28934-A COUNTIES : GRANT MAD I SON
LETTING DATE : 01/09/08 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 1 ) 35-1065659 IC 2 ) 35-1139301 IC 3 ) 31-4351261
|BROOKS CONSTRUCTION COMPANY |E & B PAVING INC |SHELLY & SANDS INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0163 715-08283 884.000 m2 | 65.00000 57460.00] 95.00000 83980.00] 75.00000 66300.00
PCCP FOR STRUCTURE INSTALLATION | | |
0164 808-75996 800.000 EACH | 3.75000 3000.00] 1.00000 800.00] 4.48000 3584.00
SNOWPLOWABLE RAISED PAVEMENT MARKER, I I |
REMOVE I I |
0165 207-08263 152085.000 m2 | 2.15000 326982.75] 2.00000 304170.00] 4.06000 617465.10
SUBGRADE TREATMENT, TYPE IA | I |
SECTION TOTALS | $  12,373,613.83] $  12,621,854.48] $  15,816,081.26
------------------------------------------ A
|

CONTRACT TOTALS $ 12,373,613.83] $ 12,621,854.48] $ 15,816,081.26




CALL ORDER

LETTING DATE :

INDIANA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

: 190 CONTRACT ID : R -29024-A
01/09/08 10:00 AM DISTRICT 1 64

CONTRACT TIME : 11/15/08 COMPLETION DATE

COUNTIES :

CASS

PROJECT(S) : 1475038

DATE :
PAGE :

%

01718708
190 -1

OVER

LOW BID

.0000%
.3252%
.6547%
.2827%
.2945%
.4729%
.1894%
-8661%

CONTRACT DESCRIPTION : RURAL
SET-ASIDE :

RANK VENDOR NO./NAME

1 35-1212938 ATLAS EXCAVATING INC

2  35-1523985 WIRTZ & YATES, INC.

3 90-0177865 HIS CONSTRUCTORS LLC

4  35-1386990 I1SOM, JACK CONSTRUCTION CO

5 35-1817530 PIONEER ASSOCIATES, INC.

6  35-1489621 HRP CONSTRUCTION, INC.

7  35-1325036 DEICHMAN EXCAVATING CO

8 35-1339168 LAPORTE CONSTRUCTION CO

9  32-0154474 JC1 BRIDGE GROUP INC

R R R R R R R

.2885%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 190 -2
TABULATION OF BIDS
ROUTE : 35
CALL ORDER  : 190 CONTRACT ID : R -29024-A COUNTIES : CASS
LETTING DATE : 01/09/08 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 1 ) 35-1212938 IC 2 ) 35-1523985 | 3 ) 90-0177865
|ATLAS EXCAVATING IWIRTZ & YATES, INC. |HIS CONSTRUCTORS LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  STRUCTURE REPLACEMENT
| | |
0001 105-06845 LUMP | 7500.00000 7500.00]  12000.00000 12000.00] 5200.00000 5200.00
CONSTRUCTION ENGINEERING I I |
0002 105-07038 4.000 MOS | 5000.00000 20000.00] 2400.00000 9600.00]| 3100.00000 12400.00
FIELD OFFICE, A | I |
0003 105-09198 8.000 MOS | 120.00000 960.00] 1300.00000 10400.00] 400.00000 3200.00
LAPTOP COMPUTER SYSTEM I I |
0004 105-09199 4.000 MOS | 60.00000 240.00] 250.00000 1000.00] 65.00000 260.00
FIELD OFFICE INTERNET SERVICE I I |
0005 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA I I |
0006 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES | | |
0007 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0008 110-01001 LUMP |  27000.00000 27000.00]  33000.00000 33000.00]  29503.93000 29503.93
MOBILIZATION AND DEMOBILIZATION I | |
0009 201-52370 LUMP |  11000.00000 11000.00]  15000.00000 15000.00]  32708.75000 32708.75
CLEARING RIGHT OF WAY | | |
0010 202-51330 LUMP |  15000.00000 15000.00]  65000.00000 65000.00]  12958.02000 1295802
PRESENT STRUCTURE, REMOVE I I |
0011 203-02000 836.000 CYS | 31.00000 25916.00] 12.00000 10032.00] 18.00000 15048.00
EXCAVATION, COMMON | | |
0012 203-02070 236.000 CYS | 5.00000 1180.00] 15.00000 3540.00] 20.00000 4720.00
BORROW I I |
0013 205-03371 30.000 CYS | 120.00000 3600.00] 20.00000 600.00] 39.00000 1170.00
SEDIMENT, REMOVE | | |
0014 205-06932 120.000 LFT | 10.65000 1278.00] 12.50000 1500.00] 11.00000 1320.00
TEMPORARY CHECK DAM, STRAW BALES I | |
0015 207-08263 2298.000 SYS | 13.00000 29874.00] 11.00000 25278.00] 10.00000 22980.00
SUBGRADE TREATMENT, TYPE IA I I |
0016 211-07454 585.000 CYS | 25.00000 14625.00] 2400000 14040.00] 41.00000 23985.00
STRUCTURE BACKFILL I | |
0017 213-04324 321.000 CYS | 85.00000 27285.00] 120.00000 38520.00] 125.00000 40125.00
FLOWABLE FILL I I |
0018 301-07448 625.000 TON | 35.00000 21875.00] 21.00000 13125.00] 19.00000 11875.00
| | |

COMPACTED AGGREGATE, NO. 53, BASE



MOBILIZATION AND DEMOBILIZATIéN FOR

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 190 -3
TABULATION OF BIDS
ROUTE : 35
CALL ORDER  : 190 CONTRACT ID : R -29024-A COUNTIES : CASS
LETTING DATE : 01/09/08 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 1 ) 35-1212938 IC 2 ) 35-1523985 IC 3 ) 90-0177865
|ATLAS EXCAVATING INC IWIRTZ & YATES, |HIS CONSTRUCTORS LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0019 306-08036 1810.000 SYS | 1.25000 2262.50] 4.00000 7240.00] 6.00000 10860.00
MILLING, ASPHALT, 2 IN. | | |
0020 306-08043 480.000 SYS | 1.25000 600.00]| 4.00000 1920.00] 7.00000 3360.00
MILLING, TRANSITION I I |
0021 401-93793 53.000 TON | 76.28000 4042.84] 75.00000 3975.00] 70.00000 3710.00
WEDGE AND LEVELING | | |
0022 402-07432 128.000 TON | 78.74000 10078.72]| 72.00000 9216.00] 75.00000 9600.00
HMA SURFACE, TYPE A I | |
0023 402-07434 177.000 TON | 76.28000 13501.56] 72.00000 12744.00] 70.00000 12390.00
HMA SURFACE, TYPE C I I |
0024 402-07439 249.000 TON | 64 .59000 16082.91] 75.00000 18675.00] 65.00000 16185.00
HMA INTERMEDIATE, TYPE C I | |
0025 402-07440 394.000 TON | 49.21000 19388.74]| 55.00000 21670.00] 66.00000 26004.00
HMA BASE, TYPE A I I |
0026 402-07442 155.000 TON | 65.20000 10106.00] 75.00000 11625.00] 61.00000 945500
HMA BASE, TYPE C I | |
0027 404-05511 1529.000 SYS | 0.01000 15.29] 0.02000 30.58] 0.10000 152.90
SEAL COAT, 2 I I |
0028 405-05518 1625.000 SYS | 0.01000 16.25] 0.02000 32.50] 0.10000 162.50
ASPHALT FOR PRIME COAT I | |
0029 406-05521 4051.000 SYS | 0.52000 2106.52] 2.90000 11747.90| 0.50000 2025.50
ASPHALT FOR TACK COAT | | |
0030 601-06854 2.000 EACH | 2550.00000 5100.00] 29.50000 59.00] 2700.00000 5400.00
GUARDRAIL, W-BEAM, NESTED I I |
0031 601-94689 4.000 EACH | 2300.00000 9200.00] 2650.00000 10600.00] 2450.00000 9800.00
GUARDRAIL END TREATMENT, 0S | | |
0032 601-99105 750.000 LFT | 15.70000 11775.00] 18.10000 13575.00] 17.00000 12750.00
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | | |
0033 615-06490 2.000 EACH | 250.00000 500.00] 150.00000 300.00] 140.00000 280.00
RIGHT OF WAY MARKER | | |
0034 615-06505 2.000 EACH | 250.00000 500.00] 900.00000 1800.00] 700.00000 1400.00
MONUMENT, B I | |
0035 616-02320 308.000 SYS | 1.49000 458.92] 4.00000 1232.00] 10.00000 3080.00
GEOTEXTILES I I |
0036 616-06405 308.000 TON | 48_46000 14925.68] 2400000 7392.00] 2450000 7546.00
RIPRAP, REVETMENT I | |
0037 621-01004 1.000 EACH | 175.00000 175.00] 250.00000 250.00] 180.00000 180.00
| | |
I I |

SEEDING



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 190 -4
TABULATION OF BIDS
ROUTE : 35
CALL ORDER  : 190 CONTRACT ID : R -29024-A COUNTIES : CASS
LETTING DATE : 01/09/08 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 1 ) 35-1212938 IC 2 ) 35-1523985 IC 3 ) 90-0177865
|ATLAS EXCAVATING INC IWIRTZ & YATES, INC. |HIS CONSTRUCTORS LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0038 621-06559 4572.000 SYS | 0.68000 3108.96] 1.00000 4572.00] 0.70000 3200.40
MULCHED SEEDING, R | | |
0039 709-51821 LUMP | 2418.00000 2418.00] 3200.00000 3200.00] 5900.00000 5900.00
SURFACE SEAL I I |
0040 723-06660 180.000 SYS | 327.43000 58937.40] 305.56000 55000.80] 258.00000 46440.00
WINGWALL | | |
0041 723-06927 52.000 LFT | 2900.00000 150800.00]| 2114.25000 109941.00] 3735.00000 194220.00
STRUCTURE, PRECAST THREE-SIDED, , 192 | | I
IN. X 180 I I |
0042 801-03290 2.000 EACH | 90.00000 180.00] 250.00000 500.00] 310.00000 620.00
CONSTRUCTION SIGN, C I I |
0043 801-04308 24.000 EACH | 160.00000 3840.00] 600.00000 14400.00] 53.00000 1272.00
ROAD CLOSURE SIGN ASSEMBLY I I |
0044 801-06625 32.000 EACH | 60.00000 1920.00] 120.00000 3840.00] 100.00000 3200.00
DETOUR ROUTE MARKER ASSEMBLY I I |
0045 801-06640 22.000 EACH | 80.00000 1760.00] 200.00000 4400.00] 105.00000 2310.00
CONSTRUCTION SIGN, A I I |
0046 801-06645 2.000 EACH | 20.00000 40.00] 60.00000 120.00] 32.00000 64.00
CONSTRUCTION SIGN, B I | |
0047 801-06775 LUMP | 2000.00000 2000.00]  10000.00000 10000.00] 2600.00000 2600.00
MAINTAINING TRAFFIC | | |
0048 801-07118 96.000 LFT | 6.25000 600.00]| 20.00000 1920.00] 10.00000 960.00
BARRICADE, 111-A | | |
0049 801-07119 48.000 LFT | 6.25000 300.00] 20.00000 960.00] 12.00000 576.00
BARRICADE, 111-B I I |
0050 808-06712 245.000 LFT | 0.53000 129.85] 0.65000 159.25] 1.60000 392.00
LINE, PAINT, BROKEN, YELLOW, 4 IN. | | |
0051 808-06713 1960.000 LFT | 0.53000 1038.80] 0.65000 1274.00] 0.55000 1078.00
LINE, PAINT, SOLID, WHITE, 4 IN. I I |
0052 808-75996 14.000 EACH | 110.00000 1540.00] 30.00000 420.00] 115.00000 1610.00
SNOWPLOWABLE RAISED PAVEMENT MARKER, | I |
REMOVE I | |
0053 808-75998 14.000 EACH | 135.00000 1890.00] 155.00000 2170.00] 140.00000 1960.00
SNOWPLOWABLE RAISED PAVEMENT MARKER I I |
SECTION TOTALS I $ 558,674.94] $ 599,599.03| $ 618,200.00
------------------------------------------ A
CONTRACT TOTALS I $ 558,674.94] $ 599,599.03] $ 618,200.00




CALL ORDER : 190
LETTING DATE : 01/09/08 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

R -29024-A
: LAPORTE DISTRICT

ROUTE : 35
COUNTIES :

CASS

DATE :
PAGE :

01718708
190 -5

LINE NO /7 ITEM CODE 7/ ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 STRUCTURE REPLACEMENT

0001 105-06845 LUMP
CONSTRUCTION ENGINEERING

0002 105-07038 4.000 MOS
FIELD OFFICE, A

0003 105-09198 8.000 MOS
LAPTOP COMPUTER SYSTEM

0004 105-09199 4.000 MOS
FIELD OFFICE INTERNET SERVICE

0005 109-08440 1.000 DOL
QUALITY ADJUSTMENTS, HMA

0006 109-08443 1.000 DOL

QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES

0007 109-08444 1.000 DOL
QUALITY ADJUSTMENTS, FAILED MATERIALS

0008 110-01001 LUMP
MOBILIZATION AND DEMOBILIZATION

0009 201-52370 LUMP
CLEARING RIGHT OF WAY

0010 202-51330 LUMP
PRESENT STRUCTURE, REMOVE

0011 203-02000 836.000 CYS
EXCAVATION, COMMON

0012 203-02070 236.000 CYS
BORROW

0013 205-03371 30.000 CYS
SEDIMENT, REMOVE

0014 205-06932 120.000 LFT

TEMPORARY CHECK DAM, STRAW BALES
0015 207-08263 2298.000 SYS
SUBGRADE TREATMENT, TYPE 1A

0016 211-07454 585.000 CYS
STRUCTURE BACKFILL

0017 213-04324 321.000 CYS
FLOWABLE FILL

0018 301-07448 625.000 TON

COMPACTED AGGREGATE, NO. 53, BASE

( 4 ) 35-1386990
1

SOM, JACK CONSTRUCTION CO

6500.

4000.

1100.

225.

30000.

6500.

70000.

11.

13.

25.

22.

15.

17.

150.

18.

00000

00000

00000

00000

.00000

.00000

-00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

I 5 ) 35-1817530 l
IPIONEER ASSOCIATES, INC. |

AMOUNT: UNIT PRICE AMOUNT:
esoo.ooi 7000.00000 7ooo.oo=
1eooo.ool 2000.00000 sooo.ooi
8800.00I 600.00000 4soo.oo=
9oo.ooI 60.00000 24o.oo=
1.ool 1.00000 1.oo=
1.ooI 1.00000 1.oo=

| |

1.ooI 1.00000 1.oo=
3oooo.ool 35000.00000 3sooo.oo=
6500.00I 14000.00000 14ooo.oo=
7oooo.ool 26150.00000 26150.00}
9196.00I 30.00000 25080.00=
3068.00I 20.00000 4720.oo=
750.00I 50.00000 1500.00}
2640.00I 10.66000 1279.20}
34470.00I 10.00000 22980.00}
9945.00I 40.00000 234oo.oo=
48150.00I 120.00000 38520.00}
11250.00! 17.00000 10625.00!

6 ) 35-1489621
RP CONSTRUCTION,

10.

20.
76.

16.

UNIT PRICE

.00000

.00000

-00000

.00000

.00000

.00000

-00000

.00000

-00000

.00000

-00000

.00000

-00000

65000

-00000

00000

00000

00000

INC.

AMOUNT

7525.

8400.

4120.

400.

37000.

15780.

46000.

6688.

2360.

240.

1278.

20682.

11700.

24396.

10000.

00

00

00

00

.00

.00

.00

00

00

00

00

00

00

00

00

00

00

00



MOBILIZATION AND DEMOBILIZATIéN FOR

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 190 -6
TABULATION OF BIDS
ROUTE : 35
CALL ORDER  : 190 CONTRACT ID : R -29024-A COUNTIES : CASS
LETTING DATE : 01/09/08 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 4 ) 35-1386990 l 5 ) 35-1817530 IC 6 ) 35-1489621
| 1SOM, JACK CONSTRUCTION CO  |PIONEER ASSOCIATES, INC. |HRP CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0019 306-08036 1810.000 SYS | 3.00000 5430.00] 1.60000 2896.00] 2.00000 3620.00
MILLING, ASPHALT, 2 IN. | | |
0020 306-08043 480.000 SYS | 3.00000 1440.00] 3.00000 1440.00] 2.00000 960.00
MILLING, TRANSITION I I |
0021 401-93793 53.000 TON | 90.00000 4770.00] 65.00000 3445.00] 62.00000 3286.00
WEDGE AND LEVELING | | |
0022 402-07432 128.000 TON | 100.00000 12800.00] 62.00000 7936.00] 6400000 8192.00
HMA SURFACE, TYPE A I | |
0023 402-07434 177.000 TON | 100.00000 17700.00] 62.00000 10974.00] 62.00000 10974.00
HMA SURFACE, TYPE C I I |
0024 402-07439 249.000 TON | 82.00000 20418.00] 65.00000 16185.00] 5250000 13072.50
HMA INTERMEDIATE, TYPE C I | |
0025 402-07440 394.000 TON | 82.00000 32308.00] 47.00000 18518.00] 48.00000 18912.00
HMA BASE, TYPE A I I |
0026 402-07442 155.000 TON | 83.00000 12865.00] 65.00000 10075.00] 53.00000 8215.00
HMA BASE, TYPE C I | |
0027 404-05511 1529.000 SYS | 2.00000 3058.00] 0.01000 15.29] 0.01000 15.29
SEAL COAT, 2 I I |
0028 405-05518 1625.000 SYS | 0.85000 1381.25] 0.01000 16.25] 0.01000 16.25
ASPHALT FOR PRIME COAT I | |
0029 406-05521 4051.000 SYS | 0.75000 3038.25] 2.50000 10127.50] 0.42000 1701.42
ASPHALT FOR TACK COAT | | |
0030 601-06854 2.000 EACH | 2900.00000 5800.00]| 2550.00000 5100.00] 2550.00000 5100.00
GUARDRAIL, W-BEAM, NESTED I I |
0031 601-94689 4.000 EACH | 2600.00000 10400.00] 2700.00000 10800.00] 2300.00000 9200.00
GUARDRAIL END TREATMENT, 0S | | |
0032 601-99105 750.000 LFT | 19.00000 14250.00] 15.70000 11775.00] 15.70000 11775.00
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | | |
0033 615-06490 2.000 EACH | 165.00000 330.00] 130.00000 260.00] 130.00000 260.00
RIGHT OF WAY MARKER | | |
0034 615-06505 2.000 EACH | 985.00000 1970.00] 670.00000 1340.00] 670.00000 1340.00
MONUMENT, B I | |
0035 616-02320 308.000 SYS | 6.00000 1848.00] 3.60000 1108.80] 2.00000 616.00
GEOTEXTILES I I |
0036 616-06405 308.000 TON | 29.00000 8932.00] 29.00000 8932.00] 18.00000 554400
RIPRAP, REVETMENT I | |
0037 621-01004 1.000 EACH | 800.00000 800.00] 175.00000 175.00] 175.00000 175.00
| | |
I I |

SEEDING



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 190 -7
TABULATION OF BIDS
ROUTE : 35
CALL ORDER  : 190 CONTRACT ID : R -29024-A COUNTIES : CASS
LETTING DATE : 01/09/08 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 4 ) 35-1386990 l 5 ) 35-1817530 IC 6 ) 35-1489621
| 1SOM, JACK CONSTRUCTION CO  |PIONEER ASSOCIATES, INC. |HRP CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0038 621-06559 4572.000 SYS | 1.85000 8458.20] 0.68000 3108.96] 0.68000 3108.96
MULCHED SEEDING, R | | |
0039 709-51821 LUMP | 2500.00000 2500.00] 1170.00000 1170.00] 2925.00000 2925.00
SURFACE SEAL I I |
0040 723-06660 180.000 SYS | 415.00000 74700.00] 850.00000 153000.00] 1015.00000 182700.00
WINGWALL | | |
0041 723-06927 52.000 LFT | 2235_00000 116220.00] 3500.00000 182000.00] 4565.00000 237380.00
STRUCTURE, PRECAST THREE-SIDED, , 192 | | I
IN. X 180 I I |
0042 801-03290 2.000 EACH | 195.00000 390.00] 306.00000 612.00] 306.00000 612.00
CONSTRUCTION SIGN, C I I |
0043 801-04308 24.000 EACH | 375.00000 9000.00] 50.00000 1200.00] 50.00000 1200.00
ROAD CLOSURE SIGN ASSEMBLY I I |
0044 801-06625 32.000 EACH | 135.00000 4320.00] 9400000 3008.00] 9400000 3008.00
DETOUR ROUTE MARKER ASSEMBLY I I |
0045 801-06640 22.000 EACH | 165.00000 3630.00] 99.00000 2178.00] 99.00000 2178.00
CONSTRUCTION SIGN, A I I |
0046 801-06645 2.000 EACH | 85.00000 170.00] 30.00000 60.00] 30.00000 60.00
CONSTRUCTION SIGN, B I | |
0047 801-06775 LUMP | 6500.00000 6500.00] 6000.00000 6000.00]  25092.00000 25092.00
MAINTAINING TRAFFIC | | |
0048 801-07118 96.000 LFT | 18.00000 1728.00] 9.00000 864.00] 9.00000 864.00
BARRICADE, 111-A | | |
0049 801-07119 48.000 LFT | 19.00000 912.00] 11.00000 528.00] 11.00000 528.00
BARRICADE, 111-B I I |
0050 808-06712 245.000 LFT | 0.75000 183.75] 0.36000 88.20] 1.50000 367.50
LINE, PAINT, BROKEN, YELLOW, 4 IN. | | |
0051 808-06713 1960.000 LFT | 0.75000 1470.00] 0.36000 705.60] 0.50000 980.00
LINE, PAINT, SOLID, WHITE, 4 IN. I I |
0052 808-75996 14.000 EACH | 50.00000 700.00] 20.00000 280.00] 15.00000 210.00
SNOWPLOWABLE RAISED PAVEMENT MARKER, | I |
REMOVE I | |
0053 808-75998 14.000 EACH | 75.00000 1050.00] 55.00000 770.00] 120.00000 1680.00
SNOWPLOWABLE RAISED PAVEMENT MARKER I I |
SECTION TOTALS I $ 649,642 .45| $ 699,988.80]| $ 762,439.92
------------------------------------------ A
CONTRACT TOTALS I $ 649,642 .45] $ 699,988.80] $ 762,439.92




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 190 -8
TABULATION OF BIDS
ROUTE : 35
CALL ORDER  : 190 CONTRACT ID : R -29024-A COUNTIES : CASS
LETTING DATE : 01/09/08 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 7 ) 35-1325036 l 8 ) 35-1339168 IC 9 ) 32-0154474
IDEICHMAN EXCAVATING CO |LAPORTE CONSTRUCTION CO |JC1 BRIDGE GROUP INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  STRUCTURE REPLACEMENT
| | |
0001 105-06845 LUMP | 5000.00000 5000.00]| 2533.00000 2533.00]  16000.00000 16000.00
CONSTRUCTION ENGINEERING I I |
0002 105-07038 4.000 MOS | 2500.00000 10000.00] 2500.00000 10000.00] 3500.00000 14000.00
FIELD OFFICE, A | | |
0003 105-09198 8.000 MOS | 400.00000 3200.00] 503.50000 4028.00] 750.00000 6000.00
LAPTOP COMPUTER SYSTEM I I |
0004 105-09199 4.000 MOS | 150.00000 600.00]| 159.00000 636.00] 125.00000 500.00
FIELD OFFICE INTERNET SERVICE I I |
0005 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA I | |
0006 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0007 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0008 110-01001 LUMP |  95000.00000 95000.00]  46000.00000 46000.00]  61000.00000 61000.00
MOBILIZATION AND DEMOBILIZATION I | |
0009 201-52370 LUMP |  12500.00000 12500.00]  18000.00000 18000.00]  20000.00000 20000.00
CLEARING RIGHT OF WAY | | |
0010 202-51330 LUMP |  25000.00000 25000.00] 114511.15000 114511.15]  37000.00000 37000.00
PRESENT STRUCTURE, REMOVE | | |
0011 203-02000 836.000 CYS | 20.00000 16720.00] 15.73000 13150.28] 20.00000 16720.00
EXCAVATION, COMMON I I |
0012 203-02070 236.000 CYS | 30.00000 7080.00] 27.30000 6442 .80 15.00000 3540.00
BORROW | | |
0013 205-03371 30.000 CYS | 100.00000 3000.00] 26.38000 791.40] 25.00000 750.00
SEDIMENT, REMOVE I I |
0014 205-06932 120.000 LFT | 17.75000 2130.00] 10.65000 1278.00] 10.65000 1278.00
TEMPORARY CHECK DAM, STRAW BALES | I |
0015 207-08263 2298.000 SYS | 12.00000 27576.00] 9.14000 21003.72] 14.00000 32172.00
SUBGRADE TREATMENT, TYPE IA I I |
0016 211-07454 585.000 CYS | 25.00000 14625.00] 31.95000 18690.75] 55.00000 32175.00
STRUCTURE BACKFILL I I |
0017 213-04324 321.000 CYS | 180.00000 57780.00] 153.43000 49251 .03 160.00000 51360.00
FLOWABLE FILL I I |
0018 301-07448 625.000 TON | 22.00000 13750.00] 19.79000 12368.75] 35.00000 21875.00
I I |

COMPACTED AGGREGATE, NO. 53, BASE



MOBILIZATION AND DEMOBILIZATIéN FOR

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 190 -9
TABULATION OF BIDS
ROUTE : 35
CALL ORDER  : 190 CONTRACT ID : R -29024-A COUNTIES : CASS
LETTING DATE : 01/09/08 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 7 ) 35-1325036 IC 8 ) 35-1339168 IC 9 ) 32-0154474
IDEICHMAN EXCAVATING CO |LAPORTE CONSTRUCTION CO |JC1 BRIDGE GROUP INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0019 306-08036 1810.000 SYS | 4.50000 8145.00] 3.80000 6878.00] 3.65000 6606.50
MILLING, ASPHALT, 2 IN. | | |
0020 306-08043 480.000 SYS | 4.50000 2160.00] 3.25000 1560.00] 3.65000 1752.00
MILLING, TRANSITION I I |
0021 401-93793 53.000 TON | 62.00000 3286.00] 61.02000 3234.06] 65.00000 3445.00
WEDGE AND LEVELING | | |
0022 402-07432 128.000 TON | 64 .00000 8192.00] 6400000 8192.00] 62.00000 7936.00
HMA SURFACE, TYPE A I | |
0023 402-07434 177.000 TON | 62.00000 10974.00] 62.00000 10974.00] 62.00000 10974.00
HMA SURFACE, TYPE C I I |
0024 402-07439 249.000 TON | 52.50000 13072.50] 5250000 13072.50] 65.00000 16185.00
HMA INTERMEDIATE, TYPE C I | |
0025 402-07440 394.000 TON | 48.00000 18912.00] 48.00000 18912.00] 47.00000 18518.00
HMA BASE, TYPE A I I |
0026 402-07442 155.000 TON | 53.00000 8215.00] 53.00000 8215.00] 65.00000 10075.00
HMA BASE, TYPE C | | |
0027 404-05511 1529.000 SYS | 0.01000 15.29] 0.01000 15.29] 0.01000 15.29
SEAL COAT, 2 I I |
0028 405-05518 1625.000 SYS | 0.01000 16.25] 0.01000 16.25] 0.01000 16.25
ASPHALT FOR PRIME COAT I | |
0029 406-05521 4051.000 SYS | 0.42000 1701.42| 0.42000 1701.42| 2.50000 10127.50
ASPHALT FOR TACK COAT | | |
0030 601-06854 2.000 EACH | 2550.00000 5100.00] 2550.00000 5100.00] 2550.00000 5100.00
GUARDRAIL, W-BEAM, NESTED I I |
0031 601-94689 4.000 EACH | 2300.00000 9200.00] 2300.00000 9200.00] 2300.00000 9200.00
GUARDRAIL END TREATMENT, 0S | | |
0032 601-99105 750.000 LFT | 15.70000 11775.00] 15.70000 11775.00] 15.70000 11775.00
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | I |
0033 615-06490 2.000 EACH | 130.00000 260.00] 130.00000 260.00] 130.00000 260.00
RIGHT OF WAY MARKER | | |
0034 615-06505 2.000 EACH | 670.00000 1340.00] 670.00000 1340.00] 670.00000 1340.00
MONUMENT, B I | |
0035 616-02320 308.000 SYS | 5.00000 1540.00] 2.61000 803.88] 2.50000 770.00
GEOTEXTILES I I |
0036 616-06405 308.000 TON | 80.00000 24640.00] 4413000 13592.04] 4500000 13860.00
RIPRAP, REVETMENT I | |
0037 621-01004 1.000 EACH | 175.00000 175.00] 175.00000 175.00] 175.00000 175.00
| | |
I I |

SEEDING



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 190 -10
TABULATION OF BIDS
ROUTE : 35
CALL ORDER  : 190 CONTRACT ID : R -29024-A COUNTIES : CASS
LETTING DATE : 01/09/08 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 7 ) 35-1325036 IC 8 ) 35-1339168 IC 9 ) 32-0154474
IDEICHMAN EXCAVATING CO |LAPORTE CONSTRUCTION CO |JC1 BRIDGE GROUP INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0038 621-06559 4572.000 SYS | 0.68000 3108.96] 0.68000 3108.96] 0.68000 3108.96
MULCHED SEEDING, R | | |
0039 709-51821 LUMP | 1500.00000 1500.00] 2000.00000 2000.00] 0.01000 0.01
SURFACE SEAL I I |
0040 723-06660 180.000 SYS | 590.00000 106200.00] 560.00000 100800.00] 1250.00000 225000.00
WINGWALL | | |
0041 723-06927 52.000 LFT | 4050.00000 210600.00]| 7000.00000 364000.00]  10300.00000 535600.00
STRUCTURE, PRECAST THREE-SIDED, , 192 | | I
IN. X 180 I I |
0042 801-03290 2.000 EACH | 295.00000 590.00] 100.00000 200.00] 306.00000 612.00
CONSTRUCTION SIGN, C I I |
0043 801-04308 24.000 EACH | 189.00000 4536.00] 150.00000 3600.00] 50.00000 1200.00
ROAD CLOSURE SIGN ASSEMBLY I I |
0044 801-06625 32.000 EACH | 103.00000 3296.00] 40.00000 1280.00] 9400000 3008.00
DETOUR ROUTE MARKER ASSEMBLY I I |
0045 801-06640 22.000 EACH | 136.00000 2992.00] 80.00000 1760.00] 99.00000 2178.00
CONSTRUCTION SIGN, A I I |
0046 801-06645 2.000 EACH | 4600000 92.00] 8.00000 16.00] 30.00000 60.00
CONSTRUCTION SIGN, B I | |
0047 801-06775 LUMP |  10000.00000 10000.00] 6804 .43000 6804.43] 7000.00000 7000.00
MAINTAINING TRAFFIC | | |
0048 801-07118 96.000 LFT | 10.96000 1052.16] 8.00000 768.00] 9.00000 864.00
BARRICADE, 111-A | | |
0049 801-07119 48.000 LFT | 11.87000 569.76] 8.00000 384.00] 11.00000 528.00
BARRICADE, 111-B I I |
0050 808-06712 245.000 LFT | 1.87000 458.15] 0.45000 110.25] 1.50000 367.50
LINE, PAINT, BROKEN, YELLOW, 4 IN. | | |
0051 808-06713 1960.000 LFT | 0.47000 921.20] 0.45000 882.00] 0.50000 980.00
LINE, PAINT, SOLID, WHITE, 4 IN. I I |
0052 808-75996 14.000 EACH | 110.00000 1540.00] 57.70000 807.80] 30.00000 420.00
SNOWPLOWABLE RAISED PAVEMENT MARKER, | I |
REMOVE I | |
0053 808-75998 14.000 EACH | 135.00000 1890.00] 60.00000 840.00] 120.00000 1680.00
SNOWPLOWABLE RAISED PAVEMENT MARKER I I |
SECTION TOTALS I $ 772,029.69]| $ 921,065.76| $ 1,225,110.01
------------------------------------------ A
CONTRACT TOTALS I $ 772,029.69] $ 921,065.76] $ 1,225,110.01




CALL ORDER
LETTING DATE

INDIANA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
200 CONTRACT ID R -29093-A

01/09/08 10:00 AM DISTRICT 62
CONTRACT TIME : 09/30/708 COMPLETION DATE

COUNTIES : NOBLE

PROJECT(S) :

4457005

889,008.58
898,897.48
975,200.67
1,090,111.55
1,145,270.00

DATE
PAGE

01718708
200 -1

% OVER
LOW BID

100.0000%
101.1124%
109.6953%
122.6210%
128.8255%

CONTRACT DESCRIPTION : RURAL
SET-ASIDE :

RANK VENDOR NO./NAME

1 62-1492793 AP1 CONSTRUCTION CORP.

2 35-1139301 E & B PAVING INC

3 35-1065659 BROOKS CONSTRUCTION COMPANY INC

4 35-0997978 PHEND & BROWN INC

5 35-1185040 NIBLOCK EXCAVATING INC

6 35-1339168 LAPORTE CONSTRUCTION CO

1,272,404.69

143.1263%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 200 -2
TABULATION OF BIDS

ROUTE : 8
CALL ORDER : 200 CONTRACT ID : R -29093-A COUNTIES : NOBLE
LETTING DATE : 01/09/08 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :

IC 1 ) 62-1492793 IC 2 ) 35-1139301 IC 3 ) 35-1065659
|API CONSTRUCTION CORP. IE & B PAVING INC |BROOKS CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  SIGHT DISTANCE IMPROVEMENT
| | |
0001 105-06845 LUMP |  24000.00000 24000.00]  10000.00000 10000.00] 7218.00000 7218.00
CONSTRUCTION ENGINEERING I I |
0002 105-07038 12.000 MOS | 1500.00000 18000.00] 1500.00000 18000.00] 1250.00000 15000.00
FIELD OFFICE, A | I |
0003 105-09198 12.000 MOS | 550.00000 6600.00] 334.00000 4008.00] 300.00000 3600.00
LAPTOP COMPUTER SYSTEM I I |
0004 105-09199 12.000 MOS | 80.00000 960.00] 50.00000 600.00] 35.00000 420.00
FIELD OFFICE INTERNET SERVICE I I |
0005 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES I I |
0006 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS I I |
0007 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA I I |
0008 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES I | |
0009 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0010 110-01001 LUMP |  44450.00000 44450_.00]  44000.00000 44000.00|  48500.00000 48500.00
MOBILIZATION AND DEMOBILIZATION I I |
0011 201-52370 LUMP |  25000.00000 25000.00]  44000.00000 44000.00]  48500.00000 48500.00
CLEARING RIGHT OF WAY | | |
0012 202-96133 287.000 LFT | 10.00000 2870.00] 20.00000 5740.00] 26.50000 7605.50
PIPE, REMOVE I I |
0013 203-02000 12365.000 CYS | 13.10000 161981.50] 13.20000 163218.00] 8.55000 105720.75
EXCAVATION, COMMON | | |
0014 203-02070 11270.000 CYS | 5.00000 56350.00] 7.00000 78890.00] 16.75000 188772.50
BORROW I | |
0015 205-06931 239.300 TON | 4400000 10529.20] 45_00000 10768.50] 33.50000 8016.55
TEMPORARY CHECK DAM, REVETMENT RIPRAP | I |
0016 205-06933 5.000 EACH | 100.00000 500.00] 100.00000 500.00] 100.00000 500.00
TEMPORARY DITCH INLET PROTECTION | | |
0017 205-06937 978.700 LFT | 1.72000 1683.36] 1.72000 1683.36] 1.72000 1683.36
TEMPORARY SILT FENCE I I |
0018 207-08262 8712.000 SYS | 4.10000 35719.20] 5.10000 44431 .20 4.40000 38332.80
| | |

SUBGRADE TREATMENT, TYPE 1



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 200 -3
TABULATION OF BIDS
ROUTE : 8
CALL ORDER  : 200 CONTRACT ID : R -29093-A COUNTIES : NOBLE
LETTING DATE : 01/09/08 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE -
IC 1 ) 62-1492793 1C ) 35-1139301 | 3 ) 35-1065659
|API CONSTRUCTION CORP. IE & B PAVING INC |BROOKS CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0019 207-08264 4375.000 SYS | 3.05000 13343.75] 4.05000 17718.75] 3.60000 15750.00
SUBGRADE TREATMENT, TYPE 11 | | |
0020 211-07454 321.000 CYS | 15.00000 4815.00]| 26.00000 8346.00]| 29.00000 9309.00
STRUCTURE BACKFILL I I |
0021 301-07448 2885.100 TON | 17.00000 49046.70] 10.00000 28851.00] 18.00000 51931.80
COMPACTED AGGREGATE, NO. 53, BASE | | |
0022 303-07449 89.000 TON | 21.00000 1869.00] 23.00000 2047.00] 26.00000 2314.00
COMPACTED AGGREGATE, NO. 73 I I |
0023 306-08034 618.000 SYS | 2.00000 1236.00] 6.00000 3708.00] 8.00000 494400
MILLING, ASPHALT, 1 1/2 IN. I I |
0024 401-07321 727.000 TON | 57.00000 41439_00] 60.00000 43620.00] 50.00000 36350.00
QC/QA-HMA, 2, 64, SURFACE, 9.5 mm I | |
0025 401-07390 1125.000 TON | 47.00000 52875.00] 45_00000 50625.00] 42.00000 47250.00
QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm | I |
0026 401-07407 3602.000 TON | 41.00000 147682.00| 40.00000 144080.00]| 39.00000 140478.00
QC/QA-HMA, 2, 64, BASE, 25.0 mm I | |
0027 402-07433 275.000 TON | 57.00000 15675.00] 60.00000 16500.00] 50.00000 13750.00
HMA SURFACE, TYPE B I I |
0028 402-07440 119.000 TON | 52_00000 6188.00] 40.00000 4760.00] 50.00000 5950.00
HMA BASE, TYPE A I | |
0029 402-07441 825.000 TON | 41.00000 33825.00] 40.00000 33000.00] 38.00000 31350.00
HMA BASE, TYPE B | | |
0030 404-05511 721.000 SYS | 4.00000 2884 .00 1.20000 865.20] 4.00000 2884.00
SEAL COAT, 2 I I |
0031 406-05520 9.000 TON | 375.00000 3375.00] 50.00000 450.00] 200.00000 1800.00
ASPHALT FOR TACK COAT | | |
0032 605-06121 266.000 LFT | 15.00000 3990.00] 25.00000 6650.00]| 25.00000 6650.00
CURB, CONCRETE, B I I |
0033 605-94811 2.000 EACH | 500.00000 1000.00] 440.00000 880.00] 575.00000 1150.00
CURB TURNOUT | | |
0034 610-07486 111.000 TON | 86.00000 9546.00| 60.00000 6660.00]| 6600000 7326.00
HMA FOR APPROACHES, TYPE A I | |
0036 611-06497 6.000 EACH | 185.00000 1110.00] 165.00000 990.00] 165.00000 990.00
MAILBOX ASSEMBLY, SINGLE I I |
0037 611-06498 1.000 EACH | 240.00000 240.00] 185.00000 185.00] 185.00000 185.00
MAILBOX ASSEMBLY, DOUBLE | | |
0038 615-06490 32.000 EACH | 128.00000 4096.00]| 130.00000 4160.00] 130.00000 4160.00
RIGHT OF WAY MARKER I I |
0039 615-06505 7.000 EACH | 625.00000 4375.00] 525.00000 3675.00] 525.00000 3675.00
| | |

MONUMENT, B



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 200 -4
TABULATION OF BIDS
ROUTE : 8
CALL ORDER  : 200 CONTRACT ID : R -29093-A COUNTIES : NOBLE
LETTING DATE : 01/09/08 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE -
IC 1 ) 62-1492793 IC 2 ) 35-1139301 IC 3 ) 35-1065659
|API CONSTRUCTION CORP. IE & B PAVING INC |BROOKS CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0040 615-06527 1.000 EACH | 560.00000 560.00] 425.00000 425_00] 425.00000 425_00
MONUMENT, SECTION CORNER | | |
0041 616-02320 14.000 SYS | 3.00000 42.00] 5.00000 70.00] 6.00000 84.00
GEOTEXTILES I I |
0042 616-06451 6.100 TON | 58.00000 353.80] 40.00000 244.00] 88.00000 536.80
RIPRAP, UNIFORM | | |
0043 621-01004 1.000 EACH | 625.00000 625.00]| 625.00000 625.00] 625.00000 625.00
MOBILIZATION AND DEMOBILIZATION FOR I | |
SEEDING I I |
0044 621-06545 1.100 TON | 635.00000 698.50]| 635.00000 698.50] 635.00000 698.50
FERTILIZER I I |
0045 621-06553 502.000 LBS | 3.34000 1676.68] 3.34000 1676.68] 3.34000 1676.68
SEED MIXTURE, R I I |
0046 621-06565 5.900 TON | 48400000 2855.60] 48400000 2855.60]| 48400000 2855.60
MULCHING MATERIAL I I |
0047 621-06567 11.000 kGAL | 1.00000 11.00] 1.00000 11.00] 1.00000 11.00
WATER I I |
0048 621-06574 2198.000 SYS | 3.12000 6857.76] 4.12000 9055.76| 3.12000 6857.76
SODDING I | |
0049 621-06575 822.000 SYS | 3.12000 2564 _64] 4.12000 3386.64] 3.12000 2564 .64
SODDING, NURSERY | | |
0050 621-08161 952.000 SYS | 6.32000 6016.64| 6.32000 6016.64| 6.32000 6016.64
PERMANENT TURF REINFORCEMENT MAT | | |
0051 715-05019 82.000 LFT | 52_00000 4264.00] 60.00000 4920.00] 90.20000 7396.40
PIPE, TYPE 1, CIRCULAR, 36 IN. I I |
0052 715-05119 83.000 LFT | 27.00000 2241.00] 27.00000 2241.00] 40.12000 3329.96
PIPE, TYPE 1, CIRCULAR, 15 IN. | | |
0053 715-05123 200.000 LFT | 35.00000 7000.00] 39.00000 7800.00] 5125000 10250.00
PIPE, TYPE 1, CIRCULAR, 24 IN. I I |
0054 715-05151 126.000 LFT | 27.00000 3402.00] 27.00000 3402.00] 47.25000 5953.50
PIPE, TYPE 2, CIRCULAR, 15 IN. | I |
0055 715-05169 508.000 LFT | 27.00000 13716.00] 27.00000 13716.00] 4250000 21590.00
PIPE, TYPE 3, CIRCULAR, 15 IN. I I |
0056 715-46005 13.000 EACH | 200.00000 2600.00] 175.00000 2275.00] 115.00000 149500
PIPE END SECTION, 15 IN. I I |
0057 715-46020 4.000 EACH | 335.00000 1340.00] 320.00000 1280.00] 235.00000 940.00
PIPE END SECTION, 24 IN. I I |
0058 715-46040 2.000 EACH | 550.00000 1100.00] 620.00000 1240.00] 475.00000 950.00
I I |

PIPE END SECTION, 36 IN.



TRANSVERSE MARKINGS, THERMOPLASTIC,

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 200 -5
TABULATION OF BIDS
ROUTE : 8
CALL ORDER  : 200 CONTRACT ID : R -29093-A COUNTIES : NOBLE
LETTING DATE : 01/09/08 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE -
IC 1 ) 62-1492793 IC 2 ) 35-1139301 | 3 ) 35-1065659
|API CONSTRUCTION CORP. IE & B PAVING INC |BROOKS CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0059 720-45010 2.000 EACH | 1100.00000 2200.00] 1600.00000 3200.00] 1830.00000 3660.00
INLET, A3 | | |
0060 720-45030 3.000 EACH | 1000.00000 3000.00] 1700.00000 5100.00] 1575_00000 4725.00
INLET, E7 I I |
0061 720-45410 1.000 EACH | 1350.00000 1350.00] 1700.00000 1700.00] 2680.00000 2680.00
MANHOLE, C4 | | |
0062 801-03290 4.000 EACH | 185.00000 740.00] 150.00000 600.00] 250.00000 1000.00
CONSTRUCTION SIGN, C I I |
0063 801-04308 22.000 EACH | 300.00000 6600.00] 40.00000 880.00] 250.00000 5500.00
ROAD CLOSURE SIGN ASSEMBLY I I |
0064 801-06625 44.000 EACH | 70.00000 3080.00] 60.00000 2640.00] 65.00000 2860.00
DETOUR ROUTE MARKER ASSEMBLY I | |
0065 801-06640 18.000 EACH | 107 .00000 1926.00] 125.00000 2250.00] 150.00000 2700.00
CONSTRUCTION SIGN, A I I |
0066 801-06775 LUMP |  15060.00000 15060.00] 6300.00000 6300.00] 5000.00000 5000.00
MAINTAINING TRAFFIC I | |
0067 801-07119 216.000 LFT | 8.89000 1920.24] 10.00000 2160.00] 9.50000 2052.00
BARRICADE, 111-B I I |
0068 802-05701 76.000 LFT | 13.90000 1056.40] 19.00000 1444 _00] 19.00000 144400
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | | |
BASE | | |
0069 802-07060 2.000 EACH | 95.00000 190.00] 100.00000 200.00] 100.00000 200.00
SIGN, SHEET, RELOCATE | | |
0070 802-76035 36.000 SFT | 21.75000 783.00] 21.00000 756.00] 21.00000 756.00
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.100 IN. THICKNESS | | |
0071 804-06770 8.000 EACH | 27.00000 216.00] 20.00000 160.00] 20.00000 160.00
DELINEATOR POST I | |
0072 804-76350 2.000 EACH | 30.00000 60.00] 30.00000 60.00] 30.00000 60.00
DELINEATOR WITH POST, D3, 3 IN. DIA. | | |
0073 808-06703 5900.000 LFT | 0.30000 1770.00] 0.35000 2065.00] 0.37000 2183.00
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | | |
0074 808-75240 498.000 LFT | 0.30000 149.40] 0.35000 174.30] 0.37000 184.26
LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 | I |
IN. I | |
0075 808-75245 4741.000 LFT | 0.30000 1422.30] 0.35000 1659.35] 0.37000 1754.17
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | I |
IN. | | |
0076 808-75297 63.000 LFT | 10.25000 645.75| 5.00000 315.00] 7.50000 472_50
| | |
| | |

STOP LINE, 24

IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 200 -6
TABULATION OF BIDS

ROUTE : 8
CALL ORDER  : 200 CONTRACT ID : R -29093-A COUNTIES : NOBLE
LETTING DATE : 01/09/08 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 1 ) 62-1492793 IC 2 ) 35-1139301 IC 3 ) 35-1065659
|AP1 CONSTRUCTION CORP. IE & B PAVING INC |BROOKS CONSTRUCTION COMPANY 1
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0077 808-75996 2.000 EACH | 20.00000 40.00] 100.00000 200.00] 1.00000 2.00
SNOWPLOWABLE RAISED PAVEMENT MARKER, | | |
REMOVE | | |
0078 808-75998 37.000 EACH | 43.68000 1616.16] 40.00000 1480.00] 40.00000 1480.00
SNOWPLOWABLE RAISED PAVEMENT MARKER | |
SECTION TOTALS | $ 889,008.58]| $ 898,897.48| $ 975,200.67
—————————————————————————————————————————— A
CONTRACT TOTALS | $ 889,008.58] $ 898,897.48] $ 975,200.67




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 200 -7
TABULATION OF BIDS
ROUTE : 8
CALL ORDER  : 200 CONTRACT ID : R -29093-A COUNTIES : NOBLE
LETTING DATE : 01/09/08 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE -
IC 4 ) 35-0997978 IC 5 ) 35-1185040 | 6 ) 35-1339168
|PHEND & BROWN INC INIBLOCK EXCAVATING INC | LAPORTE CONSTRUCTION CO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  SIGHT DISTANCE IMPROVEMENT
| | |
0001 105-06845 LUMP |  30000.00000 30000.00]  20000.00000 20000.00]  25555.71000 25555_71
CONSTRUCTION ENGINEERING I I |
0002 105-07038 12.000 MOS | 190000000 22800.00] 2500.00000 30000.00] 1350.00000 16200.00
FIELD OFFICE, A | | |
0003 105-09198 12.000 MOS | 700.00000 8400.00] 330.00000 3960.00] 335.67000 4028.04
LAPTOP COMPUTER SYSTEM I I |
0004 105-09199 12.000 MOS | 100.00000 1200.00] 400.00000 4800.00] 159.00000 1908.00
FIELD OFFICE INTERNET SERVICE I I |
0005 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES I | |
0006 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS I I |
0007 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA I | |
0008 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I | |
0009 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0010 110-01001 LUMP |  54500.00000 54500.00] 66497.12000 66497.12]  63000.00000 63000.00
MOBILIZATION AND DEMOBILIZATION | | |
0011 201-52370 LUMP |  55000.00000 55000.00]  12500.00000 12500.00]  25957.37000 2595737
CLEARING RIGHT OF WAY I I |
0012 202-96133 287.000 LFT | 35.00000 10045.00] 30.00000 8610.00]| 28.35000 8136.45
PIPE, REMOVE | | |
0013 203-02000 12365.000 CYS | 11.00000 136015.00] 17.50000 216387.50] 20.21000 249896 .65
EXCAVATION, COMMON I I |
0014 203-02070 11270.000 CYS | 11.00000 123970.00]| 8.00000 90160.00] 16.58000 186856.60
BORROW | I |
0015 205-06931 239.300 TON | 60.00000 14358.00] 45_00000 10768.50] 57.42000 1374061
TEMPORARY CHECK DAM, REVETMENT RIPRAP | I |
0016 205-06933 5.000 EACH | 100.00000 500.00] 100.00000 500.00] 100.00000 500.00
TEMPORARY DITCH INLET PROTECTION I I |
0017 205-06937 978.700 LFT | 2.86000 2799.08] 1.72000 1683.36] 10.06000 9845.72
TEMPORARY SILT FENCE I I |
0018 207-08262 8712.000 SYS | 5.80000 50529.60] 6.50000 56628.00] 13.46000 117263.52
I I |

SUBGRADE TREATMENT, TYPE 1



CALL ORDER : 200

LETTING DATE : 01/09/08 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

ROUTE :
CONTRACT ID : R -29093-A COUNTIES :

DISTRICT : FT. WAYNE DISTRICT

DATE : 01/18/08

PAGE : 2

NOBLE

00 -8

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0019 207-08264 4375.000
SUBGRADE TREATMENT, TYPE 11

0020 211-07454 321.000
STRUCTURE BACKFILL

0021 301-07448 2885.100
COMPACTED AGGREGATE, NO. 53, BASE

0022 303-07449 89.000
COMPACTED AGGREGATE, NO. 73

0023 306-08034 618.000
MILLING, ASPHALT, 1 1/2 IN.

0024 401-07321 727.000
QC/QA-HMA, 2, 64, SURFACE, 9.5 mm

0025 401-07390 1125.000
QC/QA-HMA, 2, 64, INTERMEDIATE, 19.

0026 401-07407 3602.000
QC/QA-HMA, 2, 64, BASE, 25.0 mm

0027 402-07433 275.000
HMA SURFACE, TYPE B

0028 402-07440 119.000
HMA BASE, TYPE A

0029 402-07441 825.000
HMA BASE, TYPE B

0030 404-05511 721.000
SEAL COAT, 2

0031 406-05520 9.000
ASPHALT FOR TACK COAT

0032 605-06121 266.000
CURB, CONCRETE, B

0033 605-94811 2.000
CURB TURNOUT

0034 610-07486 111.000
HMA FOR APPROACHES, TYPE A

0036 611-06497 6.000
MAILBOX ASSEMBLY, SINGLE

0037 611-06498 1.000
MAILBOX ASSEMBLY, DOUBLE

0038 615-06490 32.000
RIGHT OF WAY MARKER

0039 615-06505 7.000

MONUMENT, B

TON
SYS
TON
TON
O mm
TON
TON
TON
TON
SYS
TON
LFT
EACH
TON
EACH
EACH
EACH

EACH

( 4 ) 35-0997978
P

IC 5 ) 35-1185040
HEND & BROWN INC IN
|

IBLOCK EXCAVATING INC

( 6 ) 35-1339168
L

|
|LAPORTE CONSTRUCTION
|

co

AMOUNT

3697.

3936.

39985.

51750.

153085.

14300.

6188.

31350.

2884.

1800.

11621.

966.

6105.

1110.

240.

4096.

4375.

I

I

I UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE
T a.70000 20562.50] 5.00000 21675.00] 5.92000 25900
I 25.00000 8025.00: 40.00000 12840.00: 31.79000
I 20.00000 57702.00I 19.50000 56259.45: 19.54000
I 34.50000 3070.50I 30.00000 2670.00: 41.54000
I 8.00000 4944.00I 7.30000 4511.40: 6.37000
I 55.00000 39985.00I 60.00000 43620.00: 55.00000
I 46.00000 51750.00I 50.00000 56250.00: 46.00000
I 42 .50000 153085.00I 50.00000 180100.00: 42.50000
I 52.00000 14300.00I 70.00000 19250.00: 52.00000
I 52.00000 6188.00I 70.00000 8330.00: 52.00000
I 38.00000 31350.00I 60.00000 49500.00: 38.00000
I 4.00000 2884.00: 4.00000 2884.00: 4.00000
I 200.00000 1800.00I 300.00000 2700.00: 200.00000
I 26.00000 6916.00: 25.00000 6650.00: 43.69000
I 600.00000 lZO0.00I 990.00000 1980.00= 483.25000
I 55.00000 6105.00I 85.00000 9435.00: 55.00000
I 185.00000 lll0.00I 165.00000 990.00: 185.00000
I 240.00000 240.00I 185.00000 185.00: 240.00000
I 128.00000 4096.00I 130.00000 4160.00: 128.00000
i 160.00000 1120.00! 525.00000 3675.00i 625.00000

.00

.59

.85

06

66

00

00

00

00

00

00

00

00

54

50

00

00

00

00

00



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 200 -9
TABULATION OF BIDS
ROUTE : 8
CALL ORDER  : 200 CONTRACT ID : R -29093-A COUNTIES : NOBLE
LETTING DATE : 01/09/08 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE -
IC 4 ) 35-0997978 IC 5 ) 35-1185040 | 6 ) 35-1339168
|PHEND & BROWN INIBLOCK EXCAVATING INC | LAPORTE CONSTRUCTION CO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0040 615-06527 1.000 EACH | 400.00000 400.00] 425.00000 425_00] 560.00000 560.00
MONUMENT, SECTION CORNER | | |
0041 616-02320 14.000 SYS | 5.00000 70.00] 60.00000 840.00] 3.03000 42._42
GEOTEXTILES I I |
0042 616-06451 6.100 TON | 80.00000 488.00] 150.00000 915.00] 5424000 330.86
RIPRAP, UNIFORM | | |
0043 621-01004 1.000 EACH | 625.00000 625.00]| 625.00000 625.00] 625.00000 625.00
MOBILIZATION AND DEMOBILIZATION FOR I | |
SEEDING I I |
0044 621-06545 1.100 TON | 635.00000 698.50]| 635.00000 698.50] 635.00000 698.50
FERTILIZER I I |
0045 621-06553 502.000 LBS | 3.34000 1676.68] 3.34000 1676.68] 3.34000 1676.68
SEED MIXTURE, R I I |
0046 621-06565 5.900 TON | 48400000 2855.60] 48400000 2855.60]| 48400000 2855.60
MULCHING MATERIAL I I |
0047 621-06567 11.000 kGAL | 1.00000 11.00] 1.00000 11.00] 1.00000 11.00
WATER I I |
0048 621-06574 2198.000 SYS | 3.12000 6857.76] 3.12000 6857.76| 3.12000 6857.76
SODDING I | |
0049 621-06575 822.000 SYS | 3.12000 2564 _64] 3.12000 2564.64] 3.12000 2564 .64
SODDING, NURSERY | | |
0050 621-08161 952.000 SYS | 6.32000 6016.64| 6.32000 6016.64| 6.32000 6016.64
PERMANENT TURF REINFORCEMENT MAT | | |
0051 715-05019 82.000 LFT | 150.00000 12300.00] 92.00000 7544.00] 88.94000 7293.08
PIPE, TYPE 1, CIRCULAR, 36 IN. I I |
0052 715-05119 83.000 LFT | 40.00000 3320.00] 41.00000 3403.00] 40.65000 3373.95
PIPE, TYPE 1, CIRCULAR, 15 IN. | | |
0053 715-05123 200.000 LFT | 55_00000 11000.00] 55_00000 11000.00] 53.17000 10634.00
PIPE, TYPE 1, CIRCULAR, 24 IN. I I |
0054 715-05151 126.000 LFT | 40.00000 5040.00]| 4200000 5292.00] 40.65000 5121.90
PIPE, TYPE 2, CIRCULAR, 15 IN. | I |
0055 715-05169 508.000 LFT | 40.00000 20320.00] 4200000 21336.00] 40.65000 2065020
PIPE, TYPE 3, CIRCULAR, 15 IN. I I |
0056 715-46005 13.000 EACH | 350.00000 4550.00]| 885.00000 11505.00] 371.75000 4832.75
PIPE END SECTION, 15 IN. I I |
0057 715-46020 4.000 EACH | 700.00000 2800.00] 975.00000 3900.00] 421.74000 1686.96
PIPE END SECTION, 24 IN. I I |
0058 715-46040 2.000 EACH | 1500.00000 3000.00] 1500.00000 3000.00] 758.49000 1516.98
I I |

PIPE END SECTION, 36 IN.



TRANSVERSE MARKINGS, THERMOPLASTIC,

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 200 -10
TABULATION OF BIDS
ROUTE : 8
CALL ORDER  : 200 CONTRACT ID : R -29093-A COUNTIES : NOBLE
LETTING DATE : 01/09/08 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE -
IC 4 ) 35-0997978 IC 5 ) 35-1185040 IC 6 ) 35-1339168
|PHEND & BROWN INC INIBLOCK EXCAVATING INC | LAPORTE CONSTRUCTION CO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0059 720-45010 2.000 EACH | 2500.00000 5000.00] 186500000 3730.00] 2039.98000 4079.96
INLET, A3 | | |
0060 720-45030 3.000 EACH | 2800.00000 8400.00] 186500000 5595.00]| 2059.99000 6179.97
INLET, E7 I I |
0061 720-45410 1.000 EACH | 3500.00000 3500.00] 2425.00000 2425.00] 2009.97000 2009.97
MANHOLE, C4 | | |
0062 801-03290 4.000 EACH | 150.00000 600.00] 185.00000 740.00] 150.00000 600.00
CONSTRUCTION SIGN, C I I |
0063 801-04308 22.000 EACH | 200.00000 4400.00] 300.00000 6600.00] 200.00000 4400.00
ROAD CLOSURE SIGN ASSEMBLY I I |
0064 801-06625 44.000 EACH | 60.00000 2640.00] 70.00000 3080.00] 60.00000 2640.00
DETOUR ROUTE MARKER ASSEMBLY I | |
0065 801-06640 18.000 EACH | 125.00000 2250.00] 107.00000 1926.00] 125.00000 2250.00
CONSTRUCTION SIGN, A I I |
0066 801-06775 LUMP |  42000.00000 42000.00]  10000.00000 10000.00] 8833.55000 8833.55
MAINTAINING TRAFFIC I | |
0067 801-07119 216.000 LFT | 10.00000 2160.00] 8.89000 1920.24] 10.00000 2160.00
BARRICADE, 111-B I I |
0068 802-05701 76.000 LFT | 13.90000 1056.40] 19.00000 1444 _00] 13.90000 1056.40
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | | |
BASE | | |
0069 802-07060 2.000 EACH | 95.00000 190.00] 100.00000 200.00] 95.00000 190.00
SIGN, SHEET, RELOCATE | | |
0070 802-76035 36.000 SFT | 21.75000 783.00] 21.00000 756.00] 21.75000 783.00
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.100 IN. THICKNESS | | |
0071 804-06770 8.000 EACH | 27.00000 216.00] 20.00000 160.00] 27.00000 216.00
DELINEATOR POST I | |
0072 804-76350 2.000 EACH | 30.00000 60.00] 30.00000 60.00] 30.00000 60.00
DELINEATOR WITH POST, D3, 3 IN. DIA. | | |
0073 808-06703 5900.000 LFT | 0.35000 2065.00] 0.30000 1770.00] 0.35000 2065.00
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | | |
0074 808-75240 498.000 LFT | 0.35000 174.30] 0.30000 149.40] 0.35000 174.30
LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 | I |
IN. I | |
0075 808-75245 4741.000 LFT | 0.35000 1659.35] 0.30000 1422_30] 0.35000 1659.35
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | I |
IN. | | |
0076 808-75297 63.000 LFT | 5.00000 315.00] 10.25000 645.75] 5.00000 315.00
| | |
| | |

STOP LINE, 24 IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 200 -11
TABULATION OF BIDS
ROUTE : 8
CALL ORDER  : CONTRACT ID : R -29093-A COUNTIES : NOBLE
LETTING DATE : 01/09/08 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 4 ) 35-0997978 | 5 ) 35-1185040 IC 6 ) 35-1339168
|PHEND & BROWN INIBLOCK EXCAVATING INC |LAPORTE CONSTRUCTION CO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
0077 808-75996 2.000 EACH | 7.00000 14.00] 100.00000 200.00] 57.70000 115.40
SNOWPLOWABLE RAISED PAVEMENT MARKER, | | |
REMOVE | | |
0078 808-75998 37.000 EACH | 40.00000 1480.00] 43.68000 1616.16] 65.00000 2405.00
SNOWPLOWABLE RAISED PAVEMENT MARKER | |
SECTION TOTALS | $ 1,090,111.55] $ 1,145,270.00] $ 1,272,404.69
—————————————————————————————————————————— A
CONTRACT TOTALS I $ 1,090,111.55] $ 1,145,270.00] $ 1,272,404.69




CALL ORDER
LETTING DATE

INDIANA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
204 CONTRACT ID R -29240-B

01/09/08 10:00 AM DISTRICT 63
CONTRACT TIME : 05/30/11 COMPLETION DATE

COUNTIES :

SHELBY

PROJECT(S) : 0743120

75,336.00
84,795.32
87,954.60

DATE
PAGE

01718708
204 -1

% OVER
LOW BID

100.0000%
112.5562%
116.7498%

CONTRACT DESCRIPTION : URBAN
SET-ASIDE :
RANK VENDOR NO./NAME
1 35-1473652 SLUSSER™S GREEN THUMB, INC.
2 35-1606893 OLCO, INC.
3 35-1990156 EARTH IMAGES, INC.
4 35-1817574 YARDBERRY LANDSCAPE

102,026.40

135.4285%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 204 -2
TABULATION OF BIDS
ROUTE : 74
CALL ORDER : 204 CONTRACT ID : R -29240-B COUNTIES : SHELBY
LETTING DATE : 01/09/08 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 1 ) 35-1473652 | 2 ) 35-1606893 IC 3 ) 35-1990156
|SLUSSER™S GREEN THUMB, INC. |OLCO, INC. |EARTH IMAGES, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  BEAUTIFICATION/WILDFLOWERS
| | |
0001 105-06845 LUMP |  15000.00000 15000.00]  15000.00000 15000.00] 5850.00000 5850.00
CONSTRUCTION ENGINEERING I I |
0002 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | I |
0003 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS I I |
0004 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I | |
0005 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0006 110-01001 LUMP | 8650.00000 8650.00]| 8000.00000 8000.00] 2700.00000 2700.00
MOBILIZATION AND DEMOBILIZATION I | |
0007 621-03424 0.130 ACRE | 4400.00000 572.00] 1200.00000 156.00]  15000.00000 1950.00
WILDFLOWERS I I |
0008 621-06545 1.480 TON | 1125.00000 1665.00] 1009.00000 1493.32| 2000.00000 2960.00
FERTILIZER I | |
0009 622-03761 160.600 LBS | 140.00000 22484.00] 115.00000 18469.00] 261.00000 41916.60
SEED MIXTURE NO. 1 | | |
0010 622-03762 86.000 LBS | 134.00000 11524.00] 108.00000 9288.00]| 265.00000 22790.00
SEED MIXTURE NO. 2 I I |
0011 622-52436 32.000 EACH | 35.00000 1120.00] 50.00000 1600.00] 58.00000 1856.00
SIGN, DO NOT MOW OR SPRAY | | |
0012 624-92647 15.400 ACRE | 605.00000 9317.00] 1025.00000 15785.00] 320.00000 4928.00
HERBICIDE TREATMENT I I |
0013 801-06775 LUMP | 5000.00000 5000.00]  15000.00000 15000.00] 3000.00000 3000.00
MAINTAINING TRAFFIC | | |
SECTION TOTALS | $ 75,336.00]| $ 84,795.32] $ 87,954.60
------------------------------------------ A
CONTRACT TOTALS I $ 75,336.00] $ 84,795.32] $ 87,954.60




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 204 -3
TABULATION OF BIDS

CONTRACT TOTALS

ROUTE : 74
CALL ORDER : 204 CONTRACT ID : R -29240-B COUNTIES : SHELBY
LETTING DATE : 01/09/08 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 4 ) 35-1817574 1C ) 1C )
| YARDBERRY LANDSCAPE | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  BEAUTIFICATION/WILDFLOWERS
| | |
0001 105-06845 LUMP | 7800.00000 7800.00] |
CONSTRUCTION ENGINEERING I I |
0002 109-08359 1.000 DOL | 1.00000 1.00] |
LIQUIDATED DAMAGES | | |
0003 109-08360 1.000 DOL | 1.00000 1.00] |
CONTRACT LIENS I | |
0004 109-08443 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0005 109-08444 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0006 110-01001 LUMP |  10000.00000 10000.00] |
MOBILIZATION AND DEMOBILIZATION I I |
0007 621-03424 0.130 ACRE |  15000.00000 1950.00] |
WILDFLOWERS I I |
0008 621-06545 1.480 TON | 950.00000 1406.00] |
FERTILIZER I | |
0009 622-03761 160.600 LBS | 244.00000 39186.40] |
SEED MIXTURE NO. 1 | | |
0010 622-03762 86.000 LBS | 220.00000 18920.00] |
SEED MIXTURE NO. 2 | | |
0011 622-52436 32.000 EACH | 55_00000 1760.00] |
SIGN, DO NOT MOW OR SPRAY I I |
0012 624-92647 15.400 ACRE | 1000.00000 15400.00] |
HERBICIDE TREATMENT | | |
0013 801-06775 LUMP | 5600.00000 5600.00]| |
MAINTAINING TRAFFIC I I |
SECTION TOTALS I $ 102,026.40]| $ | $
—————————————————————————————————————————— A
|




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08

PAGE : 206 -1
VENDOR RANKING

CALL ORDER : 206 CONTRACT ID : R -29459-B COUNTIES : LAKE
LETTING DATE : 01/09/08 10:00 AM DISTRICT 1 64
CONTRACT TIME : 10/31/08 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN PROJECT(S) : 0196047
0196047
0196047
OTHERS
SET-ASIDE :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-0918397 RIETH RILEY CONSTRUCTION $ 6,459,119.79 100.0000%

2 35-1120685 WALSH & KELLY INC $ 6,911,019.99 106.9963%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 206 -2
TABULATION OF BIDS
ROUTE : 41
CALL ORDER  : 206 CONTRACT ID : R -29459-B COUNTIES : LAKE
LETTING DATE : 01/09/08 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 1 ) 35-0918397 IC 2 ) 35-1120685 | )
IRIETH RILEY CONSTRUCTION [WALSH & KELLY INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001 TRAFFIC SIGNALS MODERNIZATION
| | |
0001 105-06845 LUMP | 125000.00000 125000.00]  70000.00000 70000.00]
CONSTRUCTION ENGINEERING I I |
0002 105-07039 14.000 MOS | 3500.00000 49000.00] 3500.00000 49000.00]|
FIELD OFFICE, B | I |
0003 105-08520 3.000 EACH | 9525000 285.75] 250.00000 750.00]
CELLULAR TELEPHONE/RADIO I I |
0004 105-08521 42.000 MOS | 76.20000 3200.40] 200.00000 8400.00]
CELLULAR TELEPHONE/RADIO SERVICE I I |
0005 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I I |
0006 105-09198 42.000 MOS | 265.00000 11130.00] 400.00000 16800.00]
LAPTOP COMPUTER SYSTEM | | |
0007 105-09199 14.000 MOS | 76.20000 1066.80] 200.00000 2800.00]
FIELD OFFICE INTERNET SERVICE I I |
0008 108-01614 LUMP | 9200.00000 9200.00]  10000.00000 10000.00]
PARTNERING OVERHEAD I | |
0009 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
LIQUIDATED DAMAGES | | |
0010 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CONTRACT LIENS I I |
0011 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, HMA | | |
0012 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES I I |
0013 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0014 109-08463 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
PROJECT ESTIMATE ADJUSTMENT I I |
0015 110-01001 LUMP | 544805.00000 544805.00] 340000.00000 340000.00]
MOBILIZATION AND DEMOBILIZATION I I |
0016 201-52370 LUMP | 180000.00000 180000.00] 125000.00000 125000.00]
CLEARING RIGHT OF WAY I I |
0017 202-02240 15950.000 m2 | 12.30000 196185.00]| 12.50000 199375.00]
I I |

PAVEMENT REMOVAL



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 206 -3
TABULATION OF BIDS
ROUTE : 41
CALL ORDER  : 206 CONTRACT ID : R -29459-B COUNTIES : LAKE
LETTING DATE : 01/09/08 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 1 ) 35-0918397 IC 2 ) 35-1120685 | )
IRIETH RILEY CONSTRUCTION [WALSH & KELLY INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0018 202-02278 1079.000 m | 8.32000 8977.28] 21.00000 22659.00]
CURB, CONCRETE, REMOVE | | |
0019 202-03000 LUMP |  63000.00000 63000.00]  60000.00000 60000.00]
HOUSES AND BUILDINGS, REMOVE , PARCEL | | I
NO. 21 I I |
0020 202-03000 LUMP | 7500.00000 7500.00] 2500.00000 2500.00]
HOUSES AND BUILDINGS, REMOVE , PARCEL | I |
NO. 22 I | |
0021 202-03000 LUMP | 5000.00000 5000.00]| 3000.00000 3000.00]
HOUSES AND BUILDINGS, REMOVE , PARCEL | I |
NO. 37 I I |
0022 202-03000 LUMP | 5000.00000 5000.00] 3000.00000 3000.00]
HOUSES AND BUILDINGS, REMOVE , PARCEL | I |
NO.18 I I |
0023 202-03729 136.000 m I 5965000 8112.40] 200.00000 27200.00]
REGULATED ASBESTOS CONTAINING MATERIALS | | |
REMOVE I I |
0024 202-52710 2329.000 m2 | 14.41000 33560.89] 8.00000 18632.00]
SIDEWALK, CONCRETE, REMOVE I | |
0025 202-74035 57.000 EACH | 79.00000 4503.00] 35.00000 1995.00]
SIGN, REMOVE | | |
0026 202-74070 4.000 EACH | 583.00000 2332.00] 1600.00000 6400.00]|
OVERHEAD SIGN STRUCTURE, CABLE SPAN, | | |
REMOVE I I |
0027 202-74080 1.000 EACH | 271.00000 271.00] 1100.00000 1100.00]
OVERHEAD SIGN STRUCTURE, CANTILEVER, | | |
REMOVE | | |
0028 202-78515 LUMP | 5771.00000 5771.00] 3600.00000 3600.00]
TRAFFIC SIGNAL EQUIPMENT, REMOVE I I |
0029 202-91385 34.000 EACH | 157..00000 5338.00]| 400.00000 13600.00]
INLET, REMOVE | I |
0030 202-96133 299.000 m I 29.10000 8700.90] 20.00000 5980.00]
PIPE, REMOVE I I |
0031 203-02000 4185.000 m3 | 27.00000 112995.00]| 32.00000 133920.00]
EXCAVATION, COMMON I I |
0032 203-02020 3745.000 m3 | 34.75000 130138.75] 35.00000 131075.00]
EXCAVATION, UNCLASSIFIED I I |
0033 203-04523 LUMP | 299400.00000 299400.00]| 1500.00000 1500.00]
I I |

DEWATERING , FOR WATER MAIN



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 206 -4
TABULATION OF BIDS
ROUTE : 41
CALL ORDER  : 206 CONTRACT ID : R -29459-B COUNTIES : LAKE
LETTING DATE : 01/09/08 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 1 ) 35-0918397 IC 2 ) 35-1120685 | )
IRIETH RILEY CONSTRUCTION [WALSH & KELLY INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0034 207-08268 21124.000 m2 | 22.25000 470009.00] 2400000 506976.00]
SUBGRADE TREATMENT, TYPE IV | | |
0035 210-05815 1.000 EACH | 790.00000 790.00] 710.00000 710.00]
LIGHTING , CONTROL CABINET FOUNDATION | I |
0036 211-02050 1730.000 m3 | 30.25000 52332.50] 40.00000 69200.00]
B BORROW | | |
0037 211-07454 4406.000 m3 | 0.01000 4406 0.10000 440_60]
STRUCTURE BACKFILL I | |
0038 213-08058 1557.000 m3 | 131.00000 203967.00]| 175.00000 272475.00]
FLOWABLE BACKFILL I I |
0039 301-07448 675.000 Mg | 57.45000 38778.75| 60.00000 40500.00]
COMPACTED AGGREGATE, NO. 53, BASE I | |
0040 306-08034 3676.000 m2 | 3.55000 13049.80] 6.00000 22056.00]
MILLING, ASPHALT, 38 mm I I |
0041 306-08037 93.000 m2 | 43.00000 3999.00] 21.00000 1953.00]
MILLING, ASPHALT, 75 mm I | |
0042 306-08041 48.000 m2 | 35.70000 1713.60] 35.00000 1680.00]
MILLING, PCCP I I |
0043 401-07335 2031.000 Mg | 82.75000 168065 .25| 92.00000 186852.00]|
QC/QA-HMA, 4, 76, SURFACE, 9.5 mm I | |
0044 401-07387 442.000 Mg | 78.70000 34785.40] 86.00000 38012.00]
QC/QA-HMA, 4, 76, INTERMEDIATE, 12.5 mm | | |
0045 401-07404 2812.000 Mg | 64 .40000 181092.80]| 82.00000 230584.00]
QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 M | I |
0046 401-07409 10708.000 Mg | 51.70000 553603.60] 74.00000 792392.00]
QC/QA-HMA, 4, 64, BASE, 25.0 mm | | |
0047 401-08333 2840.000 Mg | 63.05000 179062.00]| 77.00000 218680.00]
QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 | | |
mm | | |
0048 402-07784 116.000 Mg | 138.30000 16042.80] 120.00000 13920.00]
HMA SURFACE, TYPE D | I |
0049 402-07785 209.000 Mg | 83.10000 17367.90] 100.00000 20900.00]
HMA INTERMEDIATE, TYPE D I I |
0050 402-07786 729.000 Mg | 61.90000 45125_10] 80.00000 58320.00]
HMA BASE, TYPE D I I |
0051 406-05520 23.000 Mg | 395.00000 9085.00] 1500.00000 34500.00]
ASPHALT FOR TACK COAT I I |
0052 604-07896 98.000 m2 | 150.40000 14739.20] 185.00000 18130.00]
I I |

CURB RAMP, CONCRETE, B , MODIFIED



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
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TABULATION OF BIDS
ROUTE : 41
CALL ORDER  : 206 CONTRACT ID : R -29459-B COUNTIES : LAKE
LETTING DATE : 01/09/08 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 1 ) 35-0918397 IC 2 ) 35-1120685 | )
IRIETH RILEY CONSTRUCTION [WALSH & KELLY INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0053 604-07900 17.000 m2 | 186.00000 3162.00] 200.00000 3400.00]
CURB RAMP, CONCRETE, F | | |
0054 604-07901 13.000 m2 | 181.00000 2353.00] 190.00000 2470.00]
CURB RAMP, CONCRETE, G I I |
0055 604-07902 32.000 m2 | 141.00000 4512.00] 200.00000 6400.00]
CURB RAMP, CONCRETE, H | | |
0056 604-91531 2541.000 m2 | 44 _80000 113836.80]| 60.00000 152460.00]|
SIDEWALK, CONCRETE, 100 mm I I |
0057 605-06120 23.500 m I 90.40000 2124.40] 150.00000 3525.00]
CURB, CONCRETE I I |
0058 605-06140 1207.000 m I 48_25000 58237.75| 95_.00000 114665.00]|
CURB AND GUTTER, CONCRETE I | |
0059 605-96305 677.500 m I 39.40000 26693.50] 95.00000 64362.50]
CURB AND GUTTER, CONCRETE, DEPRESSED I I |
0060 610-07486 34.000 Mg | 178.00000 6052.00] 175.00000 5950.00]
HMA FOR APPROACHES, TYPE A I | |
0061 610-08446 1708.000 m2 | 4695000 80190.60] 82.00000 140056.00|
PCCP FOR APPROACHES, 150 mm I I |
0062 615-06505 3.000 EACH | 500.00000 1500.00] 800.00000 2400.00]
MONUMENT, B I | |
0063 621-06560 50.000 m2 | 6.25000 312.50] 6.25000 312.50]
MULCHED SEEDING, U | | |
0064 621-06567 15.000 kL | 10.00000 150.00] 10.00000 150.00]
WATER I I |
0065 621-06575 795.000 m2 | 7.58000 6026.10] 7.58000 6026.10]
SODDING, NURSERY | | |
0066 715-01336 5.000 EACH | 1890.00000 9450.00]| 1850.00000 9250.00]
GATE VALVE, 300 mm , RW VALVE W/ BOX | I |
0067 715-01902 110.000 m I 204.00000 22440.00] 375.00000 41250.00]
WATER SERVICE LINE, 50 mm | | |
0068 715-03541 3.000 EACH | 8700.00000 26100.00]  16500.00000 49500.00]
LINE STOP, 400 mm I I |
0069 715-03795 15.000 m I 418.00000 6270.00] 105.00000 1575.00]
PIPE, DUCTILE IRON, 150 mm , CLASS 52, | I |
W/POLYWRAP (6') I I |
0070 715-04612 263.000 m I 393.00000 103359.00] 425.00000 111775.00]
PIPE , CLASS 52 , 400MM DIAM, W/ I I |
POLYWRAP 16" I I |
0071 715-04612 16.000 m I 479.00000 7664.00] 405.00000 6480.00]
| | |

PIPE , INSTALLATION, OPEN CUT



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
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TABULATION OF BIDS
ROUTE : 41
CALL ORDER  : 206 CONTRACT ID : R -29459-B COUNTIES : LAKE
LETTING DATE : 01/09/08 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 1 ) 35-0918397 IC 2 ) 35-1120685 | )
IRIETH RILEY CONSTRUCTION [WALSH & KELLY INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0072 715-04612 49.000 m | 1675.02000 82075.98] 2500.00000 122500.00]
PIPE , INSTALLATION, TRENCHLESS, STEEL, | | |
0073 715-05024 176.000 m | 671.00000 118096.00]| 975.00000 171600.00]
PIPE, TYPE 2, CIRCULAR, 900 mm I | |
0074 715-05048 1545.000 m I 39.20000 60564.00] 20.00000 30900.00]
PIPE, TYPE 4, CIRCULAR, 150 mm | | |
0075 715-05053 15.000 m | 204.00000 3060.00] 90.00000 1350.00]
PIPE, UNDERDRAIN OUTLET, 150 mm I I |
0076 715-05061 132.000 m I 128.00000 16896.00] 142.00000 18744.00]
WATER SERVICE LINE, 150 mm I I |
0077 715-05149 5.000 m I 135.00000 675.00] 155.00000 775.00]
PIPE, TYPE 2, CIRCULAR, 300 mm I | |
0078 715-05151 382.000 m I 152.00000 58064.00] 180.00000 68760.00]
PIPE, TYPE 2, CIRCULAR, 375 mm I I |
0079 715-05152 306.500 m I 174.00000 53331.00] 210.00000 64365.00]
PIPE, TYPE 2, CIRCULAR, 450 mm I | |
0080 715-05154 226.500 m I 189.00000 42808.50] 300.00000 67950.00]
PIPE, TYPE 2, CIRCULAR, 600 mm I I |
0081 715-05156 277.000 m I 436.00000 120772.00] 500.00000 138500.00]
PIPE, TYPE 2, CIRCULAR, 750 mm I I |
0082 715-05751 1.000 EACH | 2780.00000 2780.00] 2750.00000 2750.00]
BUTTERFLY , 400mm VALVE W/ BOX | | |
0083 715-09228 1.000 EACH | 32700.00000 32700.00]  29500.00000 29500.00]
INSERTION VALVE, 400 mm I I |
0084 715-97544 26.000 m I 198.00000 5148.00] 430.00000 11180.00]
PIPE, DUCTILE IRON, 200 mm , CLASS 52, | | |
W/POLYWRAP(8') | | |
0085 716-07632 30.000 m I 1940.00000 58200.00] 3200.00000 96000.00]
PIPE INSTALLATION, TRENCHLESS, 450 mm | I |
0086 716-07633 30.000 m | 2260.00000 67800.00] 3500.00000 105000.00]|
PIPE INSTALLATION, TRENCHLESS, 600 mm | I |
0087 718-52610 350.000 m3 | 32.20000 11270.00] 62.00000 21700.00]
AGGREGATE FOR UNDERDRAINS I I |
0088 718-99153 1454000 m2 | 0.60000 872.40] 2.50000 3635.00]
GEOTEXTILES FOR UNDERDRAIN I I |
0089 720-44000 39.000 EACH | 282.00000 10998.00] 300.00000 11700.00]
CASTING, ADJUST TO GRADE I I |
0090 720-44296 1.000 EACH | 624.00000 624.00]| 600.00000 600.00]
I I |

CAP INLET
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TABULATION OF BIDS
ROUTE : 41
CALL ORDER  : 206 CONTRACT ID : R -29459-B COUNTIES : LAKE
LETTING DATE : 01/09/08 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 1 ) 35-0918397 IC 2 ) 35-1120685 | )

IRIETH RILEY CONSTRUCTION [WALSH & KELLY INC |
LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------ A

0091 720-45045 25.000 EACH | 156000000 39000.00] 1800.00000 45000.00]
INLET, J10 | | |
0092 720-45055 5.000 EACH | 156000000 7800.00] 2000.00000 10000.00]
INLET, M10 I I |
0093 720-45085 2.000 EACH | 2180.00000 4360.00] 2500.00000 5000.00]
INLET, T14 | | |
0094 720-45410 10.000 EACH | 2080.00000 20800.00] 2300.00000 23000.00]
MANHOLE, C4 I I |
0095 720-45415 8.000 EACH | 3460.00000 27680.00] 4000.00000 32000.00]
MANHOLE, D4 I I |
0096 720-91742 5.000 EACH | 3470.00000 17350.00] 3500.00000 17500.00]
FIRE HYDRANT , INCLUDING HYDRANT AND I | |
150mm GATE VALVE I I |
0097 720-96995 4.000 EACH | 624.00000 2496.00] 250.00000 1000.00]
CLEAN INLET I I |
0098 720-98174 5.000 EACH | 2290.00000 11450.00] 2500.00000 12500.00]
INLET, B15 I I |
0099 720-98555 6.000 EACH | 2290.00000 13740.00] 2500.00000 15000.00]
INLET, C15 I | |
0100 732-03036 381.000 m I 268.00000 102108.00] 275.00000 104775.00]
PIPE, DUCTILE IRON, CLASS 52, 300 mm , | | |
CLASS 52, W/POLYWRAP (12') | | |
0101 732-03063 1.000 EACH | 8750.00000 8750.00] 7000.00000 7000.00]
TAPPING SLEEVE , 400mm, W/ 200mm I I |
TAPPING VALVE I I |
0102 732-03063 2.000 EACH | 12300.00000 24600.00]  11000.00000 22000.00]
TAPPING SLEEVE , 400mm, W/ 300mm | | |
TAPPING VALVE I I |
0103 732-04751 12.000 EACH | 622.00000 7464.00] 500.00000 6000.00]
WATER SERVICE , TAP, 25mm, INCLUDING | | |
COVP STOP AND BOX | I |
0104 732-04836 7.000 EACH | 713.00000 4991.00] 750.00000 5250.00]
GATE VALVE , 100mm RW VALVE W/ BOX I I |
0105 732-04995 2.000 EACH | 5830.00000 11660.00] 6750.00000 13500.00]
LINE STOP , 12", ON CIP I I |
0106 732-04995 2.000 EACH | 4920.00000 9840.00] 6500.00000 13000.00]
LINE STOP , 200 mm, ON CIP I I |
0107 732-04995 2.000 EACH | 4810.00000 9620.00]| 4750.00000 9500.00]
LINE STOP , 6", ON CIP I I |



TEMPORARY CHANGEABLE MESSAGE SIGN
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TABULATION OF BIDS
ROUTE : 41
CALL ORDER : 206 CONTRACT ID : R -29459-B COUNTIES : LAKE
LETTING DATE : 01/09/08 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-0918397 IC 2 ) 35-1120685 | )
|RIETH RILEY CONSTRUCTION |JWALSH & KELLY INC |
LINE NO /7 ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ -
0108 732-05923 120.000 m | 103.00000 12360.00] 145.00000 17400.00]
WATER SERVICE LINE, 25 mm , COPPER | | |
0109 732-07264 3789.000 kg | 12.10000 45846.90] 10.00000 37890.00]
FITTINGS , RESTRAINED DUCTILE IRON PIPE | | |
WATER | | |
0110 732-96948 1.000 EACH | 1100.00000 1100.00] 1200.00000 1200.00]
GATE VALVE, 200 mm , RW VALVE W/ BOX | | |
0111 801-03290 6.000 EACH | 175.00000 1050.00] 210.00000 1260.00]
CONSTRUCTION SIGN, C | | |
0112 801-04308 10.000 EACH | 305.00000 3050.00] 310.00000 3100.00]
ROAD CLOSURE SIGN ASSEMBLY | | |
0113 801-06203 2354.000 m | 0.70000 1647.80] 1.05000 2471.70]
TEMPORARY PAVEMENT MARKING, 100 mm | | |
0114 801-06207 9854.000 m | 3.05000 30054.70] 3.15000 31040.10]
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
100 mm | | |
0115 801-06211 9.000 EACH | 70.00000 630.00] 79.00000 711.00]
TEMPORARY PAVEMENT MESSAGE MARKING, | | |
REMOVABLE, LANE INDICATION ARROW | | |
0116 801-06216 134.000 m | 4.99000 668.66] 5.25000 703.50]
TEMPORARY TRANSVERSE PAVEMENT MARKING, | | |
600 mm | | |
0117 801-06625 23.000 EACH | 75.00000 1725.00] 78.00000 1794.00]
DETOUR ROUTE MARKER ASSEMBLY | | |
0118 801-06640 26.000 EACH | 119.00000 3094.00] 175.00000 4550.00]
CONSTRUCTION SIGN, A | | |
0119 801-06645 9.000 EACH | 41 _.55000 373.95] 4155000 373.95]
CONSTRUCTION SIGN, B | | |
0120 801-06710 1440.000 DAY | 8.50000 12240.00] 10.00000 14400.00]
FLASHING ARROW SIGN | | |
0121 801-06735 56.000 EACH | 63.00000 3528.00] 66.00000 3696.00]
TUBULAR MARKER, PERMANENT | | |
0122 801-06775 LUMP | 181620.00000 181620.00] 75000.00000 75000.00]
MAINTAINING TRAFFIC | | |
0123 801-07118 100.000 m | 24.60000 2460.00] 26.25000 2625.00]
BARRICADE, 111-A | | |
0124 801-07119 29.000 m | 28.25000 819.25] 29.52000 856.08]
BARRICADE, 111-B | | |
0125 801-09133 2.000 EACH | 3000.00000 6000.00] 4280.00000 8560.00]
I I |
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TABULATION OF BIDS

ROUTE : 41
CALL ORDER  : 206 CONTRACT ID : R -29459-B COUNTIES : LAKE
LETTING DATE : 01/09/08 10:00 AM DISTRICT : LAPORTE DISTRICT

SET-ASIDE -
IC 1 ) 35-0918397 IC 2 ) 35-1120685 1C )
IRIETH RILEY CONSTRUCTION [WALSH & KELLY INC |

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------ A

0126 801-92448 840.000 DAY | 1.45000 1218.00] 2.00000 1680.00]

CONSTRUCTION SIGNS, MOBILE | | |
0127 802-05701 76.000 m | 59.00000 4484 .00 36.08000 2742.08]|
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | I |
BASE I I |
0128 802-07059 57.000 EACH | 79.00000 4503.00]| 36.00000 2052.00]
SIGN, SHEET, AND SUPPORTS, REMOVE | I |
0129 802-07135 12.000 EACH | 1705 .00000 20460.00] 2200.00000 26400.00]
CABLE SPAN SIGN STRUCTURE FOUNDATION, I | I |
0130 802-76025 41.825 m2 | 188.98000 7904.09] 129.19000 5403.37]
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 2.03 mm THICKNESS I | |
0131 802-76035 29.100 m2 | 190.00000 5529.00]| 150.69000 4385.08]
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND 2.54 mm THICKNESS I I |
0132 802-76125 6.000 EACH | 8168.00000 49008.00] 8900.00000 53400.00]
SPAN OVERHEAD SIGN STRUCTURE, CABLESPAN | I |
0133 805-01815 12.000 EACH | 170500000 20460.00] 2200.00000 26400.00]
SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 | | |
0134 805-01842 20.000 EACH | 746.00000 14920.00] 540.00000 10800.00]
HANDHOLE, SIGNAL | | |
0135 805-01843 10.000 EACH | 259.00000 2590.00] 120.00000 1200.00]
SIGNAL HANDHOLE ADJUST TO GRADE | | |
0136 805-01893 LUMP |  19752.00000 19752.00]  54000.00000 54000.00]
MAINTAINING TRAFFIC SIGNAL I I |
0137 805-02087 LUMP | 839.00000 839.00] 1200.00000 1200.00]
TRANSPORTATION OF SALVAGEABLE SIGNAL | | |
EQUIPMENT I I |
0138 805-02152 24.000 EACH | 537.00000 12888.00] 685.00000 16440.00]
PEDESTRIAN SIGNAL HEAD WITH | | |
INTERNATIONAL SYMBOLS, 450mm | I |
0139 805-02373 788.000 m I 8.46000 6666.48] 8.00000 6304.00]
INTERCONNECT CABLE, FIBER OPTIC I I |
0140 805-02439 1.000 EACH | 240.00000 240.00] 300.00000 300.00]
CONDUIT RISER, GALVANIZED, 50 mm I I |
0141 805-06592 954.000 m I 32.88000 31367.52] 39.00000 37206.00]
CONDUIT, STEEL, GALVANIZED, 50mm I I |
0142 805-06595 2165.000 m I 19.00000 41135.00] 21.84000 47283.60]|
I I |

CONDUIT, PVC, 50 mm
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TABULATION OF BIDS
ROUTE : 41
CALL ORDER  : 206 CONTRACT ID : R -29459-B COUNTIES : LAKE
LETTING DATE : 01/09/08 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 1 ) 35-0918397 IC 2 ) 35-1120685 1C )
IRIETH RILEY CONSTRUCTION [WALSH & KELLY INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0143 805-06834 3.000 EACH | 13975.00000 41925.00]  13000.00000 39000.00]
CONTROLLER AND CABINET, MENU DRIVEN, 8 | | |
PHASE, TS2, TYPE I | | |
0144 805-78205 21.000 EACH | 915.00000 19215.00] 990.00000 20790.00]
TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED | I |
AMBER, GREEN | | |
0145 805-78215 4.000 EACH | 760.00000 3040.00] 950.00000 3800.00]
TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED | I |
AMBER ARROW, GREEN ARROW I I |
0146 805-78230 3.000 EACH | 1347.00000 4041.00]| 1350.00000 4050.00]
TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED | I |
AMBER, GREEN, AMBER ARROW, GREEN ARROW | | |
0147 805-78415 12.000 EACH | 1380.00000 16560.00] 1590.00000 19080.00]
SPAN, CATENARY, AND TETHER I I |
0148 805-78420 12.000 EACH | 241.00000 2892.00] 365.00000 4380.00]
DISCONNECT HANGER I | |
0149 805-78445 3.000 EACH | 501.00000 1503.00] 460.00000 1380.00]
SIGNAL SERVICE I I |
0150 805-78467 70.000 m I 7.51000 525.70] 6.56000 459_20]
SIGNAL CABLE, 3C 8GA. I | |
0151 805-78470 1184.000 m | 1.46000 1728.64| 1.05000 1243_20]
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. | | |
0152 805-78485 826.000 m | 4.27000 3527.02] 3.28000 2709.28]
SIGNAL CABLE, 5C 14GA. I I |
0153 805-78490 1686.000 m I 5.14000 8666.04| 4.07000 6862.02]
SIGNAL CABLE, 7C 14GA. | | |
0154 805-78510 3339.000 m | 3.19000 10651.41] 3.67000 12254.13]
SIGNAL CABLE, 2C 16GA., SHIELDED I I |
0155 805-78746 668.000 m I 34.40000 22979.20] 39.36000 26292.48]
PREFORMED LOOP DETECTORS | | |
0156 805-78785 8.000 EACH | 532.00000 4256.00| 512.00000 4096.00]
SIGNAL DETECTOR HOUSING I I |
0157 805-78795 440.000 m I 29.10000 12804.00] 30.18000 13279.20]
SAW CUT FOR ROADWAY LOOP AND SEALER I I |
0158 805-78925 3.000 EACH | 790.00000 2370.00] 820.00000 2460.00]
CONTROLLER CABINET FOUNDATION, P1 I | |
0159 805-81032 4.000 EACH | 3735.00000 14940.00] 3920.00000 15680.00]
SIGNAL STRAIN POLE, STEEL, 9.2m I I |
0160 805-81060 8.000 EACH | 4450.00000 35600.00] 4800.00000 38400.00]
| | |

SIGNAL STRAIN POLE, STEEL, 11.0 m



MULTIPLE COMPRESSION FITTING, NOT
WATERPROOFED
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TABULATION OF BIDS
ROUTE : 41
CALL ORDER  : 206 CONTRACT : R -29459-B COUNTIES : LAKE
LETTING DATE : 01/09/08 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 1 ) 35-0918397 IC 2 ) 35-1120685 1C )
IRIETH RILEY CONSTRUCTION [WALSH & KELLY INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0161 805-86838 9433.000 m | 4.91000 46316.03] 6.82000 64333.06]
WIRE, NO. 4 COPPER IN CONDUIT, 1C | | |
0162 805-90734 1.000 EACH | 6896 .00000 6896.00] 6120.00000 6120.00]
TRAFFIC RESPONSIVE SYSTEM MASTER I I |
0163 805-92504 28.000 EACH | 643.00000 18004.00] 570.00000 15960.00]
LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE | | |
0164 805-96121 16.000 EACH | 113.00000 1808.00] 120.00000 1920.00]
PEDESTRIAN PUSH BUTTON AND SIGN I I |
0165 807-02191 9.000 EACH | 710.00000 6390.00] 540.00000 4860.00]
HANDHOLE, LIGHTING I I |
0166 807-02193 11.000 EACH | 890.00000 9790.00] 720.00000 7920.00]
LIGHT STANDARD FOUNDATION, 915 mm DIA. | | I
X 2450 mm , W / GROUNDING I I |
0167 807-02194 1.000 EACH | 4561.00000 4561.00]| 4900.00000 4900.00]
SERVICE POINT, 11, MODIFIED I I |
0168 807-02781 8.000 EACH | 104600000 8368.00]| 1100.00000 8800.00]
LUMINAIRE MAST ARM, 3.1 m I I |
0169 807-04112 1350.000 m I 2.79000 3766.50] 2.89000 3901.50]
WIRE, XHHW, NO. 10 I | |
0170 807-04143 45.000 EACH | 990.00000 44550.00] 865.00000 38925.00]
LIGHT STANDARD, 4.3 m E.M.H., 3.7 m, | | |
DECORATIVE , LIGHT | | |
0171 807-04922 45.000 EACH | 550.00000 24750.00] 602.00000 27090.00]
LIGHT STANDARD FOUNDATION , FOR I | I
DECORATIVE LIGTHS W / GROUNDING I I |
0172 807-83596 11.000 EACH | 1184.00000 13024.00] 1360.00000 14960.00]
LIGHT POLE, 10.4 m E.M.H., 3.1 m MAST | | |
ARM, ANCHOR BASE I | |
0173 807-86615 19.000 EACH | 253.00000 4807.00] 325.00000 6175.00]
LUMINAIRE, ROADWAY, 250 WATT, HIGH | | |
PRESSURE SODIUM | I |
0174 807-86805 2.000 EACH | 1567 .00000 3134.00] 1800.00000 3600.00]
SERVICE POINT, | I I |
0175 807-86910 64.000 EACH | 28.00000 1792.00] 21.00000 1344_00]
CONNECTOR KIT, UNFUSED I I |
0176 807-86915 64.000 EACH | 28.00000 1792.00] 23.00000 1472.00]
CONNECTOR KIT, FUSED I I |
0177 807-86920 138.000 EACH | 19.00000 2622.00] 18.00000 2484.00|
I | |
| | |



CALL ORDER : 206
LETTING DATE : 01/09/08 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID :
DISTRICT

R -29459-B

: LAPORTE DISTRICT

DATE : 01/18/08
PAGE : 206 -12

ROUTE : 41
COUNTIES : LAKE

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0178 807-86925 28.000 EACH
MULTIPLE COMPRESSION FITTING,
WATERPROOFED

0179 807-86930 146.000 EACH
INSULATION LINK, NONWATERPROOFED

0180 807-86935 52.000 EACH
INSULATING LINK, WATERPROOFED

0181 807-86950 64.000 EACH

SIGN, UNDERPASS, AND ROADWAY LIGHTING
LOCATION IDENTIFICATION

0182 807-93647 45.000 EACH
LUMINAIRE POST TOP, HIGH PRESSURE
SODIUM, 150 WATT

0183 808-06701 411.000 m
LINE, THERMOPLASTIC, BROKEN, WHITE,
100mm

0184 808-06703 473.000 m
LINE, THERMOPLASTIC, SOLID, WHITE, 100m

0185 808-06716 1033.000 m
LINE, REMOVE

0186 808-75240 79.000 m

LINE, THERMOPLASTIC, BROKEN, YELLOW,
100mm

0187 808-75245 2176.000 m
LINE, THERMOPLASTIC, SOLID, YELLOW,
100mm

0188 808-75278 155.000 m
TRANSVERSE MARKINGS, THERMOPLASTIC,
SOLID, YELLOW, CROSSHATCH LINE, 300 mm

0189 808-75297 190.000 m
TRANSVERSE MARKINGS, THERMOPLASTIC,
STOP LINE, 600 mm

0190 808-75300 615.000 m
TRANSVERSE MARKINGS, THERMOPLASTIC,
CROSSWALK LINE, 150 mm

0191 808-75320 28.000 EACH
PAVEMENT MESSAGE MARKINGS,
THERMOPLASTIC, LANE INDICATION ARROW

0192 808-75325 13.000 EACH
PAVEMENT MESSAGE MARKINGS,
THERMOPLASTIC, WORD (ONLY)

UNIT PRICE

32.00000

13.00000
27.00000

25.00000
880.00000
0.88000

0.88000
0.94000

0.88000
0.88000
4.24000
8.49000
2.12000
60.00000

|
|
|
I
+
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
| 85.00000
|

|

( 1 ) 35-0918397
RIETH RILEY CONSTRUCTION

1C ) 35-1120685 1C )

[WALSH & KELLY INC |

| |
AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

____________________________ o

896.00] 23.00000 644.00]

| |

I |

1898.00] 16.00000 2336.00]

| |

1404.00] 22.00000 1144.00]

I |

1600.00] 65.00000 4160.00]

| |

| |

39600.00] 900.00000 40500.00]

| |

| |

361.68]| 1.26000 517.86]

| |

| |

416.24] 1.26000 595.98]

| |

971.02| 1.64000 1694.12]

| |

69.52] 1.26000 99.54]

| |

I |

1914.88| 1.26000 2741.76]

| |

| |

657.20] 4.13000 640._15|

| |

| |

1613.10] 8.27000 1571.30]

I |

| |

1303.80] 2.07000 1273.05]

| |

| |

1680.00] 55.00000 1540.00]

| |

| |

1105.00] 80.00000 1040.00]

| |

| |



INDIANA DEPARTMENT OF TRANSPORTATION : 01/18/08
1 206 -13
TABULATION OF BIDS
ROUTE : 41
CALL ORDER  : CONTRACT ID : R -29459-B COUNTIES : LAKE
LETTING DATE : 01/09/08 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 1 ) 35-0918397 IC 2 ) 35-1120685 | )
IRIETH RILEY CONSTRUCTION [WALSH & KELLY INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0193 808-75340 4.000 EACH | 310.00000 1240.00] 325.00000 1300.00]
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, WORD, RXR | | |
0194 715-05149 56.000 m I 16400000 9184.00] 250.00000 14000.00]
PIPE, TYPE 2, CIRCULAR, 300 mm , I I |
MODIFIED | | |
0195 715-05151 271.000 m | 208.00000 56368.00] 300.00000 81300.00]
PIPE, TYPE 2, CIRCULAR, 375 mm , I | |
MODIFIED I I |
SECTION TOTALS | $ 6,459,119.79] $ 6,911,019.99] $
—————————————————————————————————————————— A
CONTRACT TOTALS | $ 6,459,119.79] $ 6,911,019.99] $




INDIANA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

COUNTIES : NOBLE

PROJECT(S) : 0710186

87,064.56
91,078.00
96,066.00
96,962.25

DATE
PAGE

01718708
210 -1

% OVER
LOW BID

100.0000%
104.6097%
110.3388%
111.3682%

CALL ORDER : 210 CONTRACT ID : R -29551-A
LETTING DATE : 01/09/08 10:00 AM DISTRICT T 62
CONTRACT TIME : 09/30/708 COMPLETION DATE

CONTRACT DESCRIPTION : RURAL
SET-ASIDE :

RANK VENDOR NO./NAME

1 35-1065659 BROOKS CONSTRUCTION COMPANY INC

2 35-1139301 E & B PAVING INC

3 62-1492793 API CONSTRUCTION CORP.

4 35-1185040 NIBLOCK EXCAVATING INC

5 35-0997978 PHEND & BROWN INC

99,704.20

114.5175%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 210 -2
TABULATION OF BIDS
ROUTE :
CALL ORDER : 210 CONTRACT ID : R -29551-A COUNTIES : NOBLE
LETTING DATE : 01709708 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
1C 1 ) 35-1065659 | 2 ) 35-1139301 1C 3 ) 62-1492793
| BROOKS CONSTRUCTION COMPANY |E & B PAVING INC JAP1 CONSTRUCTION CORP.
LINE NO /7 ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ S
SECTION 0001  ASPHALT RESURFACE
I I |
0001 105-07038 3.000 MOS | 1640.67000 4922 .01 800.00000 2400.00] 2235.00000 6705.00
FIELD OFFICE, A | | |
0002 105-09198 3.000 MOS | 370.00000 1110.00] 100.00000 300.00] 550.00000 1650.00
LAPTOP COMPUTER SYSTEM | | |
0003 105-09199 3.000 MOS | 41.00000 123.00] 30.00000 90.00] 100.00000 300.00
FIELD OFFICE INTERNET SERVICE | | |
0004 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | | |
0005 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | | |
0006 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES | | |
0007 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0008 110-01001 LUMP | 4300.00000 4300.00] 4250.00000 4250.00] 4855.00000 4855.00
MOBILIZATION AND DEMOBILIZATION | | |
0009 203-60778 LUMP | 1902 .39000 1902.39] 4500.00000 4500.00] 2800.00000 2800.00
GRADING , Parking Area | | |
0010 203-90014 25.000 STA | 17.35000 433.75] 125.00000 3125.00] 140.00000 3500.00
LINEAR GRADING , PUBLIC ACCESS ROAD | | |
0011 205-06937 500.000 LFT | 1.70000 850.00] 1.00000 500.00] 1.25000 625.00
TEMPORARY SILT FENCE | | |
0012 301-07448 779.000 TON | 22.38000 17434.02] 8.00000 6232.00] 15.00000 11685.00
COMPACTED AGGREGATE, NO. 53, BASE , | | |
Crushed Limestone | | |
0013 303-01180 272.000 TON | 25.86000 7033.92] 8.00000 2176.00] 20.00000 5440.00
COMPACTED AGGREGATE, NO. 53 , Crushed | | |
Limestone | | |
0014 402-07432 348.000 TON | 48.69000 16944 .12] 60.00000 20880.00] 65.00000 22620.00
HVA SURFACE, TYPE A | | |
0015 402-07435 579.000 TON | 40.15000 23246.85] 50.00000 28950.00] 49.00000 28371.00
HVA INTERMEDIATE, TYPE A | | |
0016 616-02320 100.000 SYS | 5.03000 503.00] 3.20000 320.00] 5.00000 500.00
GEOTEXTILES | | |
0017 616-06451 18.000 TON | 90.00000 1620.00] 100.00000 1800.00] 50.00000 900.00
| | |

RIPRAP, UNIFORM



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 210 -3
TABULATION OF BIDS
ROUTE :
CALL ORDER : 210 CONTRACT ID : R -29551-A COUNTIES : NOBLE
LETTING DATE : 01/09/08 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE -
IC 1 ) 35-1065659 | 2 ) 35-1139301 1IC 3 ) 62-1492793
|BROOKS CONSTRUCTION COMPANY |E & B PAVING INC |AP1 CONSTRUCTION CORP.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0018 621-06560 425.000 SYS | 2.88000 1224.00] 2.00000 850.00] 1.80000 765.00
MULCHED SEEDING, U | | |
0019 621-06570 25.000 CYS | 55.30000 1382.50] 35.00000 875.00] 7400000 1850.00
TOP SOIL I I |
0020 715-05118 40.000 LFT | 53.77000 2150.80] 55.00000 2200.00] 27.00000 1080.00
PIPE, TYPE 1, CIRCULAR, 12 IN. | | |
0021 801-03290 2.000 EACH | 120.00000 240.00] 120.00000 240.00] 120.00000 240.00
CONSTRUCTION SIGN, C I I |
0022 801-04308 1.000 EACH | 150.00000 150.00] 150.00000 150.00] 150.00000 150.00
ROAD CLOSURE SIGN ASSEMBLY I I |
0023 801-06640 2.000 EACH | 85.00000 170.00] 85.00000 170.00] 85.00000 170.00
CONSTRUCTION SIGN, A I | |
0024 801-06775 LUMP | 110420000 1104.20]  10850.00000 10850.00] 1640.00000 1640.00
MAINTAINING TRAFFIC I I |
0025 801-07119 36.000 LFT | 6.00000 216.00] 6.00000 216.00] 6.00000 216.00
BARRICADE, 111-B I | |
SECTION TOTALS I $ 87,064.56] $ 91,078.00] $ 96,066.00
—————————————————————————————————————————— -
CONTRACT TOTALS | $ 87,064.56] $ 91,078.00] $ 96,066.00




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 210 -4
TABULATION OF BIDS
ROUTE :
CALL ORDER : 210 CONTRACT ID : R -29551-A COUNTIES : NOBLE
LETTING DATE : 01/09/08 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 4 ) 35-1185040 IC 5 ) 35-0997978 1C )
INIBLOCK EXCAVATING INC |PHEND & BROWN INC |
LINE NO /7 ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ -
SECTION 0001  ASPHALT RESURFACE
| | |
0001 105-07038 3.000 MOS | 1750.00000 5250.00] 600.00000 1800.00]
FIELD OFFICE, A | | |
0002 105-09198 3.000 MOS | 985.00000 2955.00] 300.00000 900.00]
LAPTOP COMPUTER SYSTEM | | |
0003 105-09199 3.000 MOS | 350.00000 1050.00] 50.00000 150.00]
FIELD OFFICE INTERNET SERVICE | | |
0004 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
LIQUIDATED DAMAGES | | |
0005 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CONTRACT LIENS | | |
0006 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES | | |
0007 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0008 110-01001 LUMP | 10250.00000 10250.00] 4985.20000 4985.20]
MOBILIZATION AND DEMOBILIZATION | | |
0009 203-60778 LUMP | 2650.00000 2650.00] 5000.00000 5000.00]
GRADING , Parking Area | | |
0010 203-90014 25.000 STA | 120.00000 3000.00] 200.00000 5000.00]
LINEAR GRADING , PUBLIC ACCESS ROAD | | |
0011 205-06937 500.000 LFT | 2.25000 1125.00] 1.70000 850.00]
TEMPORARY SILT FENCE | | |
0012 301-07448 779.000 TON | 6.00000 4674 .00] 16.00000 12464.00]
COMPACTED AGGREGATE, NO. 53, BASE , | | |
Crushed Limestone | | |
0013 303-01180 272.000 TON | 22.00000 5984.00] 16.00000 4352.00]
COMPACTED AGGREGATE, NO. 53 , Crushed | | |
Limestone | | |
0014 402-07432 348.000 TON | 63.25000 22011.00] 55.00000 19140.00]
HVMA SURFACE, TYPE A | | |
0015 402-07435 579.000 TON | 51.00000 29529.00] 46.00000 26634.00]
HVMA INTERMEDIATE, TYPE A | | |
0016 616-02320 100.000 SYS | 9.00000 900.00] 8.50000 850.00]
GEOTEXTILES | | |
0017 616-06451 18.000 TON | 68.00000 1224.00] 200.00000 3600.00]
I | |

RIPRAP, UNIFORM



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 210 -5
TABULATION OF BIDS

ROUTE :
CALL ORDER : 210 CONTRACT ID : R -29551-A COUNTIES : NOBLE
LETTING DATE : 01/09/08 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE -
IC 4 ) 35-1185040 IC 5 ) 35-0997978 1C )
INIBLOCK EXCAVATING INC |PHEND & BROWN INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0018 621-06560 425.000 SYS | 3.45000 1466.25] 2.88000 1224.00]
MULCHED SEEDING, U | | |
0019 621-06570 25.000 CYS | 4600000 1150.00] 25_.00000 625.00]
TOP SOIL I I |
0020 715-05118 40.000 LFT | 40.00000 1600.00] 60.00000 2400.00]
PIPE, TYPE 1, CIRCULAR, 12 IN. | | |
0021 801-03290 2.000 EACH | 225.00000 450.00] 120.00000 240.00]
CONSTRUCTION SIGN, C I I |
0022 801-04308 1.000 EACH | 350.00000 350.00] 150.00000 150.00]
ROAD CLOSURE SIGN ASSEMBLY I I |
0023 801-06640 2.000 EACH | 150.00000 300.00] 85.00000 170.00]
CONSTRUCTION SIGN, A I | |
0024 801-06775 LUMP | 500.00000 500.00] 8950.00000 8950.00]
MAINTAINING TRAFFIC I I |
0025 801-07119 36.000 LFT | 15.00000 540.00] 6.00000 216.00]
BARRICADE, 111-B I | |
SECTION TOTALS I $ 96,962.25] $ 99,704.20] $
—————————————————————————————————————————— -
|

CONTRACT TOTALS




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08

PAGE : 230 -1
VENDOR RANKING

CALL ORDER : 230 CONTRACT ID : R -29780-A COUNTIES : CASS
LETTING DATE : 01/09/08 10:00 AM DISTRICT 1 64
CONTRACT TIME : 11/15/09 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT(S) : 0500036
0500037
SET-ASIDE :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 99-9991452 DEICHMAN EXCAVATING / CENTRAL PAVING INC JV $ 4,167,915.80 100.0000%
2 35-0997978 PHEND & BROWN INC $ 4,426,631.90 106.2073%

3 35-1875662 CRIDER & CRIDER, INC. $ 5,881,020.90 141.1022%



CALL ORDER : 230

LETTING DATE : 01/09/08 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

R -29780-A
: LAPORTE DISTRICT

ROUTE : 24
COUNTIES :

CASS

DATE :
PAGE :

01718708
230 -2

LINE NO /7 ITEM CODE / ALT
ITEM DESCRIPTION

SECTION 0001  ASPHALT RESURFACE

0001 105-06845
CONSTRUCTION ENGINEERING

0002 105-07039 28.000
FIELD OFFICE, B

0003 105-09198 56.000
LAPTOP COMPUTER SYSTEM

0004 105-09199 28.000
FIELD OFFICE INTERNET SERVICE

0005 109-08359 1.000
LIQUIDATED DAMAGES

0006 109-08360 1.000
CONTRACT LIENS

0007 109-08440 1.000
QUALITY ADJUSTMENTS, HMA

0008 109-08443 1.000

QUANTITY

LUMP

MOS

MOS

MOS

DOL

DOL

DOL

DOL

QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC

CONTROL DEVICES
0009 109-08444 1.000

DOL

QUALITY ADJUSTMENTS, FAILED MATERIALS

0010 109-08463 1.000
PROJECT ESTIMATE ADJUSTMENT
0011 110-01001
MOBILIZATION AND DEMOBILIZATION
0012 201-52370
CLEARING RIGHT OF WAY

0013 202-02240 6700.000
PAVEMENT REMOVAL

0014 202-91385 26.000
INLET, REMOVE

0015 202-93047 1.000
MANHOLE, REMOVE

0016 202-93615 143.000

CONCRETE, REMOVE , INTER-URBAN

0017 203-02000 6498.000
EXCAVATION, COMMON
0018 203-02070 1220.000

BORROW

DOL

LUMP

LUMP

SYS

EACH

EACH

SYS

CYS

CYS

|
|
I
|
+

( 1 ) 99-9991452
DEICHMAN EXCAVATING/ CENTRAL |PHEND & BROWN INC

UNIT PRICE
____________________________ R R

65000.

1800.

150.

100.

1.

1.

250000.

105000.

6.

500.

2500.

12.

22.

30.

00000

00000

00000

00000

.00000

.00000

-00000

.00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

|
AMOUNT |

UNIT PRICE AMOUNT
| |
65000.00]  60000.00000 60000.00]
5o4oo.ooI 1585.00000 44380.00:
8400.00I 50400000 28224.00:
2800.00I 100.00000 zsoo.ool
1.ooI 1.00000 1.oo=
1.ooI 1.00000 1.oo=
1.ooI 1.00000 1.oo=
1.ooI 1.00000 1.oo=

| |

1.ooI 1.00000 1.oo=
1.oo= 1.00000 1.oo=
250000.00I 220910.00000 220910.00}
105000.00’ 15800000000 158000.00:
4ozoo.ool 13.50000 9o450.oo=
13000.00I 200.00000 szoo.oo=
2soo.ool 800.00000 soo.ooi
1716.00I 150.00000 21450.00}
142956.00I 1.00000 6498.00:
36600.00! 42 .50000 51850.00i

2 ) 35-0997978

3 ) 35-1875662
RIDER & CRIDER,

UNIT PRICE

200000.

2000.

175.

90.

1.

1.

1.

300000.

200000.

20.

500.

750.

20.

150.

00000

00000

00000

00000

00000

.00000

-00000

.00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

-00000

INC.

AMOUNT

200000.

56000.

9800.

2520.

1.

1.

1.

300000.

200000.

134000.

13000.

750.

2860.

974700.

6100.

00

00

00

00

00

.00

.00

.00

00

00

00

00

00

00

00

00

00

00



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 230 -3
TABULATION OF BIDS
ROUTE : 24
CALL ORDER : 230 CONTRACT ID : R -29780-A COUNTIES : CASS
LETTING DATE : 01/09/08 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 1 ) 99-9991452 IC 2 ) 35-0997978 IC 3 ) 35-1875662
IDEICHMAN EXCAVATING/ CENTRAL |PHEND & BROWN INC ICRIDER & CRIDER, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0019 203-04984 41.000 CYS | 100.00000 4100.00] 943.00000 38663.00] 50.00000 2050.00
EXCAVATION , EXPLORATION | | |
0020 207-08267 1573.000 SYS | 12.00000 18876.00] 2400000 37752.00] 12.50000 19662.50
SUBGRADE TREATMENT, TYPE I11A I I |
0021 207-08268 12715.000 SYS | 12.00000 152580.00]| 20.00000 254300.00] 20.00000 254300.00
SUBGRADE TREATMENT, TYPE IV | | |
0022 211-07454 6400.000 CYS | 22.50000 144000.00]| 2400000 153600.00]| 15.00000 96000.00
STRUCTURE BACKFILL I | |
0023 303-07449 4.000 TON | 80.00000 320.00] 36.00000 144.00] 50.00000 200.00
COMPACTED AGGREGATE, NO. 73 I I |
0024 304-07492 1640.000 TON | 53.00000 86920.00] 48_00000 78720.00] 75.00000 123000.00
WIDENING WITH HMA, TYPE A I | |
0025 305-08445 851.000 SYS | 25.00000 21275.00] 16.00000 13616.00] 20.00000 17020.00
PCC BASE, 4 IN. I I |
0026 306-08038 33100.000 SYS | 3.00000 99300.00] 2.15000 71165.00] 1.00000 33100.00
MILLING, ASPHALT, 4 IN. I | |
0027 306-08043 600.000 SYS | 8.00000 4800.00] 3.65000 2190.00] 1.00000 600.00
MILLING, TRANSITION I I |
0028 306-08432 3746.000 SYS | 4.50000 16857.00] 4.15000 15545.90] 1.00000 3746.00
MILLING, APPROACH I | |
0029 401-07333 3175.000 TON | 55.50000 176212.50] 51.60000 163830.00]| 90.00000 285750.00
QC/QA-HMA, 2, 76, SURFACE, 9.5 mm | | |
0030 401-07384 5295.000 TON | 5400000 285930.00]| 4440000 235098.00] 75.00000 397125.00
QC/QA-HMA, 2, 76, INTERMEDIATE, 12.5 mm | I |
0031 401-07407 3900.000 TON | 49.00000 191100.00] 4430000 172770.00] 90.00000 351000.00
QC/QA-HMA, 2, 64, BASE, 25.0 mm | | |
0032 402-07451 200.000 TON | 60.00000 12000.00] 59.70000 11940.00] 100.00000 20000.00
HMA WEDGE AND LEVEL, TYPE B I I |
0033 406-05520 31.000 TON | 290.00000 8990.00] 350.00000 10850.00] 400.00000 12400.00
ASPHALT FOR TACK COAT | | |
0034 604-06070 9270.000 SYS | 48_00000 444960.00] 4600000 426420.00] 35.00000 324450.00
SIDEWALK, CONCRETE I | |
0035 604-07894 31.000 SYS | 172.00000 5332.00] 130.00000 4030.00] 125.00000 3875.00
CURB RAMP, CONCRETE, A I I |
0036 604-07901 995.000 SYS | 171.00000 170145.00]| 130.00000 129350.00] 125.00000 124375.00
CURB RAMP, CONCRETE, G | | |
0037 604-07902 392.000 SYS | 170.00000 66640.00] 130.00000 50960.00] 125.00000 49000.00
CURB RAMP, CONCRETE, H I I |
0038 605-06090 62.000 LFT | 40.00000 2480.00] 25_.00000 1550.00] 25_.00000 1550.00
| | |

CURB, INTEGRAL, CONCRETE



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 230 -4
TABULATION OF BIDS
ROUTE : 24
CALL ORDER : 230 CONTRACT ID : R -29780-A COUNTIES : CASS
LETTING DATE : 01/09/08 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 1 ) 99-9991452 IC 2 ) 35-0997978 IC 3 ) 35-1875662
IDEICHMAN EXCAVATING/ CENTRAL |PHEND & BROWN INC ICRIDER & CRIDER, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0039 605-06155 13500.000 LFT | 17.40000 234900.00] 10.00000 135000.00] 17.50000 236250.00
CURB AND GUTTER, CONCRETE, MODIFIED | | |
0040 610-07487 1685.000 TON | 80.00000 134800.00]| 82.80000 139518.00] 75.00000 126375.00
HMA FOR APPROACHES, TYPE B I I I
0041 610-08446 504.000 SYS | 55.00000 27720.00] 41.00000 20664.00] 4500000 22680.00
PCCP FOR APPROACHES, 6 IN. | | |
0042 610-09108 1069.000 SYS | 62.50000 66812.50] 60.00000 64140.00] 50.00000 53450.00
PCCP FOR APPROACHES, 9 IN. | | |
0043 621-06575 6740.000 SYS | 2.78000 18737.20] 10.50000 70770.00] 3.00000 20220.00
SODDING, NURSERY I I |
0044 622-05650 7.000 EACH | 1570.00000 10990.00] 143700000 10059.00] 600.00000 4200.00
PLANT, DECIDUOUS TREE, SINGLE STEM, I | |
OVER 2 TO 2.5 IN. I I |
0045 714-44240 10.000 CYS | 200.00000 2000.00] 600.00000 6000.00]| 500.00000 5000.00
CONCRETE, A, STRUCTURES I I |
0046 715-05151 2900.000 LFT | 40.00000 116000.00] 58.00000 168200.00] 40.00000 116000.00
PIPE, TYPE 2, CIRCULAR, 15 IN. I I |
0047 715-05152 1220.000 LFT | 4200000 51240.00] 75.00000 91500.00] 50.00000 61000.00
PIPE, TYPE 2, CIRCULAR, 18 IN. I | |
0048 715-05154 1520.000 LFT | 48_.00000 72960.00] 83.00000 126160.00] 60.00000 91200.00
PIPE, TYPE 2, CIRCULAR, 24 IN. | | |
0049 715-05156 1160.000 LFT | 56.00000 64960.00] 90.00000 104400.00]| 75.00000 87000.00
PIPE, TYPE 2, CIRCULAR, 30 IN. | | |
0050 715-05408 60.000 LFT | 100.00000 6000.00] 110.00000 6600.00] 100.00000 6000.00
PIPE, SANITARY SEWER, 8 IN. I I |
0051 715-08305 660.000 TON | 80.00000 52800.00] 80.00000 52800.00] 100.00000 66000.00
HMA FOR STRUCTURE INSTALLATION, TYPE B | | |
0052 720-44000 19.000 EACH | 500.00000 9500.00] 400.00000 7600.00] 500.00000 9500.00
CASTING, ADJUST TO GRADE I I |
0053 720-44070 1.000 EACH | 1000.00000 1000.00] 900.00000 900.00] 1000.00000 1000.00
CASTING, 13, FURNISH AND ADJUST TO GRAD | I |
0054 720-45045 20.000 EACH | 1250.00000 25000.00] 1800.00000 36000.00] 3000.00000 60000.00
INLET, J10 I I |
0055 720-45055 14.000 EACH | 1250.00000 17500.00] 1800.00000 25200.00] 2500.00000 35000.00
INLET, M10 I I |
0056 720-45141 1.000 EACH | 1900.00000 1900.00] 2300.00000 2300.00] 3500.00000 3500.00
INLET, H5, MODIFIED I I |
0057 720-45410 15.000 EACH | 1625.00000 24375.00] 3100.00000 46500.00] 3500.00000 52500.00
I I |

MANHOLE, C4



POLE DECORATIVE POLE 30 FT. E.M.H. ON

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 230 -5
TABULATION OF BIDS
ROUTE : 24
CALL ORDER : 230 CONTRACT ID : R -29780-A COUNTIES : CASS
LETTING DATE : 01/09/08 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 1 ) 99-9991452 IC 2 ) 35-0997978 | 3 ) 35-1875662
IDEICHMAN EXCAVATING/ CENTRAL |PHEND & BROWN INC ICRIDER & CRIDER,
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0058 720-94208 1.000 EACH | 162500000 1625.00] 3100.00000 3100.00] 3500.00000 3500.00
MANHOLE, C10 | | |
0059 720-94612 1.000 EACH | 3000.00000 3000.00] 7100.00000 7100.00] 5000.00000 5000.00
MANHOLE, K4 I I |
0060 720-95422 2.000 EACH | 2500.00000 5000.00] 5100.00000 10200.00] 4500.00000 9000.00
MANHOLE, J4 | | |
0061 720-98174 17.000 EACH | 2350.00000 39950.00] 2800.00000 47600.00] 3000.00000 51000.00
INLET, B15 I I |
0062 720-98555 5.000 EACH | 2350.00000 11750.00] 2800.00000 14000.00] 3000.00000 15000.00
INLET, C15 I I |
0063 732-04965 400.000 LFT | 35.00000 14000.00] 130.00000 52000.00] 30.00000 12000.00
WATER SERVICE LINE , ADJUSTMENTS I I |
0064 801-03290 1.000 EACH | 230.00000 230.00] 410.00000 410.00] 230.00000 230.00
CONSTRUCTION SIGN, C I I |
0065 801-04308 32.000 EACH | 320.00000 10240.00] 800.00000 25600.00] 320.00000 10240.00
ROAD CLOSURE SIGN ASSEMBLY I | |
0066 801-06640 43.000 EACH | 185.00000 7955.00] 330.00000 14190.00] 185.00000 7955.00
CONSTRUCTION SIGN, A I I |
0067 801-06775 LUMP |  65000.00000 65000.00] 130000.00000 130000.00] 250000 .00000 250000.00
MAINTAINING TRAFFIC I | |
0068 801-07119 432.000 LFT | 14.10000 6091.20] 41.00000 17712.00] 15.00000 6480.00
BARRICADE, 111-B | | |
0069 802-05701 916.000 LFT | 13.00000 11908.00] 13.00000 11908.00] 15.00000 13740.00
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | I |
BASE I I |
0070 802-76025 555.000 SFT | 12.60000 6993.00] 12.60000 6993.00]| 13.00000 7215.00
SIGN, SHEET, ENCAPSULATED LENS WITH | | |
LEGEND, 0.080 IN. THICKNESS I | |
0071 802-90623 11.000 EACH | 55.00000 605.00] 55.00000 605.00] 55.00000 605.00
SIGN BRACKET FOR STREET NAME | | |
0072 802-97812 19.000 EACH | 14500000 2755.00] 145.00000 2755.00] 150.00000 2850.00
STREET NAME IDENTIFICATION SIGN I | |
0074 805-06592 2600.000 LFT | 16.00000 41600.00] 16.00000 41600.00] 17.00000 44200.00
CONDUIT, STEEL, GALVANIZED, 2 IN. 4-1/C | I |
CU. CONDUCTORS IN PLASTIC DUCT, DI I I |
0075 805-06592 1248.000 LFT | 11.00000 13728.00] 11.00000 13728.00] 11.00000 13728.00
CONDUIT, STEEL, GALVANIZED, 2 IN. 4-1/C | I |
CU_CONDUCTORS IN PLASTIC DUCT I I |
0076 805-08093 6.000 EACH | 2455_00000 14730.00] 2455.00000 14730.00] 2500.00000 15000.00
| | |
| | |

FOUNDAT



PAVEMENT MESSAGE MARKINGS,

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 230 -6
TABULATION OF BIDS
ROUTE : 24
CALL ORDER : 230 CONTRACT ID : R -29780-A COUNTIES : CASS
LETTING DATE : 01/09/08 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 1 ) 99-9991452 IC 2 ) 35-0997978 | 3 ) 35-1875662
IDEICHMAN EXCAVATING/ CENTRAL |PHEND & BROWN INC ICRIDER & CRIDER,
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0077 805-08093 8.000 EACH | 1580.00000 12640.00] 1580.00000 12640.00] 1600.00000 12800.00
POLE ORNAMENTAL POLE 11 FT. ON | | |
FOUNDATION, TY | | |
0078 805-86920 140.000 EACH | 2400000 3360.00] 2400000 3360.00] 25.00000 3500.00
MULTIPLE COMPRESSION FITTING, NOT I I |
WATERPROOFED | | |
0079 807-02428 42.000 EACH | 820.00000 34440.00] 820.00000 34440.00] 820.00000 34440.00
CONCRETE FOUNDATION WITH GROUNDING, 30 | I |
IN. X 30 IN. X 96 IN. I I |
0080 807-04112 4200.000 LFT | 1.00000 4200.00] 1.00000 4200.00] 1.00000 4200.00
WIRE, XHHW, NO. 10 I I |
0081 807-04866 8.000 EACH | 420.00000 3360.00] 420.00000 3360.00] 420.00000 3360.00
LUMINAIRE ORNAMENTAL, HIGH PRESSURE I I |
SODIUM, 70 WAT I I |
0082 807-07580 14600.000 LFT | 9.65000 140890.00]| 9.65000 140890.00] 10.00000 146000.00
WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN | | |
TRENCH, 4 1/C I I |
0083 807-86620 34.000 EACH | 365.00000 12410.00] 365.00000 12410.00] 370.00000 12580.00
LUMINAIRE, ROADWAY, HIGH PRESSURE I I |
SODIUM, 400 WATT I | |
0084 807-86805 6.000 EACH | 2600.00000 15600.00] 2600.00000 15600.00] 2600.00000 15600.00
SERVICE POINT, | | | |
0085 807-86910 42_.000 EACH | 26.00000 1092.00] 26.00000 1092.00] 26.00000 1092.00
CONNECTOR KIT, UNFUSED I I |
0086 807-86915 42.000 EACH | 24.00000 1008.00] 2400000 1008.00] 2400000 1008.00
CONNECTOR KIT, FUSED | | |
0087 808-06701 3180.000 LFT | 1.10000 3498.00]| 0.50000 1590.00] 1.10000 3498.00
LINE, THERMOPLASTIC, BROKEN, WHITE, 4 | I |
IN. | | |
0088 808-06703 254.000 LFT | 1.10000 279.40] 0.50000 127.00] 1.10000 279.40
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | I |
0089 808-75297 670.000 LFT | 3.90000 2613.00] 3.50000 2345.00] 4.00000 2680.00
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
STOP LINE, 24 IN. I I |
0090 808-75300 120.000 LFT | 0.95000 114.00] 1.00000 120.00] 1.00000 120.00
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
CROSSWALK LINE, 6 IN. I I |
0091 808-75320 1.000 EACH | 14500000 145.00] 125.00000 125.00] 150.00000 150.00
I | |
| | |

THERMOPLASTIC, LANE INDICATION ARROW



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 230 -7
TABULATION OF BIDS
ROUTE : 24
CALL ORDER : 230 CONTRACT ID : R -29780-A COUNTIES : CASS
LETTING DATE : 01/09/08 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 1 ) 99-9991452 IC 2 ) 35-0997978 IC 3 ) 35-1875662
IDEICHMAN EXCAVATING/ CENTRAL |PHEND & BROWN INC ICRIDER & CRIDER, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0092 808-75325 1.000 EACH | 190.00000 190.00] 175.00000 175.00] 190.00000 190.00
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, WORD (ONLY) | | |
0093 807-86925 8.000 EACH | 32.00000 256.00] 32.00000 256.00] 32.00000 256.00
MULTIPLE COMPRESSION FITTING, I I |
WATERPROOFED | | |
0094 604-08373 270.000 SYS | 175.00000 47250.00] 161.00000 43470.00] 125.00000 33750.00
SIDEWALK , BRICK, 4IN I | |
0095 720-97008 10.000 EACH | 2000.00000 20000.00] 2100.00000 21000.00] 2500.00000 25000.00
FIRE HYDRANT ASSEMBLY, RELOCATE I I |
0096 807-83644 28.000 EACH | 1315.00000 36820.00] 1315.00000 36820.00] 1320.00000 36960.00
LIGHT POLE, 36 FT. E.M.H., 8.0 FT. MAST | | |
ARM, ANCHOR BASE I I |
SECTION TOTALS | $ 4,167,915.80] $ 4,426,631.90] $ 5,881,020.90
------------------------------------------ A
CONTRACT TOTALS | $ 4,167,915.80] $ 4,426,631.90] $ 5,881,020.90




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 240 -1
VENDOR RANKING
CALL ORDER : 240 CONTRACT ID : R -30063-A COUNTIES : HARRISON
LETTING DATE : 01/09/08 10:00 AM DISTRICT : 65
CONTRACT TIME : 05/17/08 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT(S) : 0710699
SET-ASIDE :
TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 35-1487672 MAC CONSTRUCTION & EXCAVATING, INC. $ 158,640.68 100.0000%
2 35-2040801 GOHMANN ASPHALT & CONSTRUCTION, INC. $ 166,000.00 104.6390%
3 35-0626844 J.H. RUDOLPH & COMPANY $ 207,208.84 130.6152%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 240 -2
TABULATION OF BIDS
ROUTE :
CALL ORDER  : 240 CONTRACT ID : R -30063-A COUNTIES : HARRISON
LETTING DATE : 01/09/08 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
2 ) 35-2040801 IC 3 ) 35-0626844

LINE NO /7 ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001  ASPHALT RESURFACE

0001 105-06845 LUMP
CONSTRUCTION ENGINEERING

0002 109-08359 1.000 DOL
LIQUIDATED DAMAGES

0003 109-08360 1.000 DOL
CONTRACT LIENS

0004 109-08443 1.000 DOL

QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES

0005 109-08444 1.000 DOL
QUALITY ADJUSTMENTS, FAILED MATERIALS

0006 110-01001 LUMP
MOBILIZATION AND DEMOBILIZATION

0007 201-52370 LUMP
CLEARING RIGHT OF WAY

0008 202-02278 396.000 LFT
CURB, CONCRETE, REMOVE

0009 202-04089 6.000 EACH

SIGN, SHEET, REMOVE
0010 203-02000

EXCAVATION, COMMON
0011 301-07448 1011.000 TON

COMPACTED AGGREGATE, NO. 53, BASE

1596.600 CYS

0012 306-08033 32.300 SYS
MILLING, ASPHALT, 1 IN.

0013 402-05498 896.000 TON
HMA FOR PARKING AREA

0014 402-07432 185.140 TON
HMA SURFACE, TYPE A

0015 406-05520 2.600 TON
ASPHALT FOR TACK COAT

0016 605-06120 908.400 LFT
CURB, CONCRETE

0017 615-06496 100.000 EACH
PARKING BARRIER , FURINSH AND INSTALL

0018 621-06559 551.700 SYS

MULCHED SEEDING, R

|
|
I
|
+

( 1 ) 35-1487672
M

AC CONSTRUCTION & EXCAVATIN |GOHMANN ASPHALT & CONSTR.,

UNIT PRICE
____________________________ R R

6500.

3000.

75.

12.

21.

100.

62.

58.

750.

15.

51.

-00000

.00000

-00000

.00000

.00000

00000

00000

-00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

-00000

1 |]J.H. RUDOLPH & COMPANY

AMOUNTI UNIT PRICE AMOUNT=

| |
4900.00] 5500.00000 5500.00]
1.ooI 1.00000 1.oo=
1.ooI 1.00000 1.oo=
1.ooI 1.00000 1.oo=

| |

1.00I 1.00000 1.oo=
esoo.ool 8300.00000 8300.00}
3000.00I 835.00000 835.00:
1980.00I 6.00000 2376.00}
450.00I 52.00000 312.oo=
19159.20’ 10.00000 15966.00=
21231.00I 18.50000 18703.50:
3230.00’ 70.00000 2261.00=
55552.00I 56.00000 50176.00:
10738.12I 60.00000 11108.40=
1950.00I 300.00000 780.00:
13626.00I 13.00000 11809.20}
51oo.ool 71.00000 7100.oo=
551.70! 4.00000 2206.80i

85.

11.

24.

80.

80.

90.

350.

13.

100.

UNIT PRICE

-00000

.00000

-00000

.00000

.00000

.00000

.00000

-40000

00000

25000

00000

00000

00000

00000

00000

75000

00000

-40000

AMOUN

24000.

5000.

3326.

510.

17961.

24264.

2584.

71680.

16662.

910.

12490.

10000.

1875.

T

.00

.00

.00

.00

.00

00

00

40

00

75

00

00

00

60

00

50

00

78



CALL ORDER : 240

LETTING DATE : 01/09/08 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID :
DISTRICT

R -30063-A

: SEYMOUR DISTRICT

ROUTE :

COUNTIES : HARRISON

DATE :
PAGE :

01718708
240 -3

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY
0019 621-06570 30.650
TOP SOIL

0020 622-09114
VEGETATION CONTROL

0021 801-03290 2.000
CONSTRUCTION SIGN, C

0022 801-06775
MAINTAINING TRAFFIC

0023 802-07060 1.000
SIGN, SHEET, RELOCATE
0024 802-76025 40.500

SIGN, SHEET, ENCAPSULATED LENS WITH

LEGEND, 0.080 IN. THICKNESS

0025 802-96248 111.700
POST, WOOD, 4 IN. X 4 IN.

0026 808-04767 282.000
LINE

0027 808-06713 3902.000
LINE, PAINT, SOLID, WHITE, 4 IN.

0028 808-75245 734.000
LINE, THERMOPLASTIC, SOLID, YELLOW,
IN.

0029 808-75297 40.000

TRANSVERSE MARKINGS, THERMOPLASTIC,

STOP LINE, 24 IN.
0030 808-75320 6.000
PAVEMENT MESSAGE MARKINGS,

LUMP

EACH

LUMP

EACH

SFT

LFT

LFT

LFT

LFT
4

LFT

EACH

THERMOPLASTIC, LANE INDICATION ARROW

0031 808-97222 6.000
PAVEMENT MESSAGE MARKINGS, PAINT,
HANDICAP SYMBOL

SECTION TOTALS

CONTRACT TOTALS

EACH

( 1 ) 35-1487672
M

2000.00000

275.00000

17.90000

5.95000

1.00000

0.28000

0.42000

9.90000

65.00000

55.00000

1C

3 ) 35-0626844

1 |]J.H. RUDOLPH & COMPANY

2 ) 35-2040801
AC CONSTRUCTION & EXCAVATIN |GOHMANN ASPHALT & CONSTR.,

| |

AMOUNT| UNIT PRICE AMOUNT|
2605.25] 110.00000 3371.50]

| |

1050.00] 1400.00000 1400.00]|

| |

550.00] 275.00000 550.00]

| |

2000.00]  18877.19000 18877.19]

| |

275.00] 175.00000 175.00]

| |

724 95| 17.90000 724.95|

| |

| |

664.62] 5.95000 664.62|

| |

282.00] 1.00000 282.00]

| |

1092.56| 0.28000 1092.56|

| |

308.28] 0.42000 308.28]

| |

| |

396.00] 9.90000 396.00]

| |

| |

390.00] 65.00000 390.00]

| |

| |

330.00] 55.00000 330.00]

| |

| |
158,640.68]| $ 166,000.00]
158,640.68] $ 166,000.00]

UNIT PRICE

2200.

195.

19.

10.

65.

55.

00000

00000

75000

-50000

-00000

-30000

-42000

00000

00000

00000

AMOUN

2200.

195.

799.

726.

282.

1170.

308.

400.

390.

330.

T

.00

.00

.00

00

00

88

05

00

60

28

00

00

00

.84

.84




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08

PAGE : 250 -1
VENDOR RANKING

CALL ORDER : 250 CONTRACT ID : RS-28228-A COUNTIES : PERRY SPENCER
LETTING DATE : 01/09/08 10:00 AM DISTRICT > 66
CONTRACT TIME : 12/01/08 COMPLETION DATE
CONTRACT DESCRIPTION : Rural - Old Code PROJECT(S) : 0067021
SET-ASIDE :
TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 35-2040801 GOHMANN ASPHALT & CONSTRUCTION, INC. $ 1,886,000.00 100.0000%
2 35-0626844 J.H. RUDOLPH & COMPANY $ 1,918,664.99 101.7320%
3 35-1139301 E & B PAVING INC $ 2,023,000.00 107.2641%



CALL ORDER : 250
LETTING DATE : 01/09/08 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

RS-28228-A

: VINCENNES DISTRICT

ROUTE : SR 66
COUNTIES :

PERRY

DATE :
PAGE :

SPENCER

01718708
250 -2

LINE NO /7 ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001  ASPHALT RESURFACE

0001 105-06845 LUMP
CONSTRUCTION ENGINEERING

0002 105-07039 12.000 MOS
FIELD OFFICE, B

0003 105-08520 2.000 EACH
CELLULAR TELEPHONE/RADIO

0004 105-08521 12.000 MOS
CELLULAR TELEPHONE/RADIO SERVICE

0005 105-08524 1.000 DOL
CELLULAR TELEPHONE/RADIO, ADDITIONAL
MINUTES

0006 105-09198 12.000 MOS
LAPTOP COMPUTER SYSTEM

0007 105-09199 12.000 MOS
FIELD OFFICE INTERNET SERVICE

0008 109-08359 1.000 DOL
LIQUIDATED DAMAGES

0009 109-08360 1.000 DOL
CONTRACT LIENS

0010 109-08440 1.000 DOL
QUALITY ADJUSTMENTS, HMA

0011 109-08443 1.000 DOL

QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES

0012 109-08444 1.000 DOL
QUALITY ADJUSTMENTS, FAILED MATERIALS

0013 110-01001 LUMP
MOBILIZATION AND DEMOBILIZATION

0014 202-02241 190.000 LFT
GUARDRAIL, REMOVE

0015 202-02676 1000.000 TON
TRANSPORTATION OF SALVAGEABLE MILLED
MATERIAL

0016 202-52710 62.300 SYS
SIDEWALK, CONCRETE, REMOVE
0017 202-93091 1.000 EACH

TREE, 15 IN., REMOVE

|
|
I
|
+

( 1 ) 35-2040801
G

I
OHMANN ASPHALT & CONSTR., I |
I

UNIT PRICE
____________________________ R R

10000.

1500.

350.

200.

300.

60.

25.

1200.

00000

00000

00000

00000

.00000

00000

00000

-00000

.00000

.00000

.00000

-00000

-41000

.25000

.05000

00000

00000

AMOUNT] UNIT PRICE AMOUNT
| |
10000.00]  10000.00000 10000.00]
| |
18000.00] 850.00000 10200.00]
I |
700.00] 120.00000 240.00]
| |
2400.00] 90.00000 1080.00]
| |

1.00] 1.00000 1.00]

| |

| |
3600.00] 695.00000 8340.00]
| |
720.00] 150.00000 1800.00]
| |

1.00] 1.00000 1.00]

| |

1.00] 1.00000 1.00]

| |

1.00] 1.00000 1.00]

| |

1.00] 1.00000 1.00]

| |

| |

1.00] 1.00000 1.00]

| |
91195.41]  95900.00000 95900.00]
I |
807.50] 5.00000 950.00]
| |
6050.00] 15.25000 15250.00]
| |

| |
1557.50] 17.00000 1059.10]
| |
1200.00] 1100.00000 1100.00]
| |

2 ) 35-0626844
H. RUDOLPH & COMPANY

3 ) 35-1139301
& B PAVING

UNIT PRICE

22250.

2100.

190.

140.

351.

100.

1

101150.

4.

6.

16.

1245.

00000

00000

00000

00000

-00000

00000

00000

-00000

.00000

.00000

.00000

-00000

00000

25000

15000

00000

00000

INC

AMOUNT

22250.

25200.

380.

1680.

4212.

1200.

1.

101150.

807.

6150.

996.

1245.

00

00

00

00

.00

00

00

.00

.00

.00

.00

00

00

50

00

80

00



CALL ORDER : 250

LETTING DATE : 01/09/08 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

RS-28228-A

: VINCENNES DISTRICT

ROUTE : SR 66
COUNTIES : PERRY

DATE :
PAGE :

SPENCER

01718708
250 -3

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0018 202-93741 12.000 EACH
GUARD RAIL END TREATMENT, REMOVE

0019 202-93996 1.000 EACH
PEDESTAL BASE, REMOVE

0020 203-02000 260.000 CYS
EXCAVATION, COMMON

0021 213-08058 169.500 CYS
FLOWABLE BACKFILL

0022 302-06464 3.000 CYS
SUBBASE FOR PCCP

0023 304-07491 1093.000 TON
HMA PATCHING, TYPE C

0024 306-08033 22961.000 SYS
MILLING, ASPHALT, 1 IN.

0025 306-08042 127370.000 SYS
MILLING, SCARIFICATION/PROFILE

0026 306-08043 2873.000 SYS
MILLING, TRANSITION

0027 306-08432 9696.000 SYS
MILLING, APPROACH

0028 401-06264 LUMP
PROFILOGRAPH, HMA

0029 401-07328 13700.000 TON
QC/QA-HMA, 3, 70, SURFACE, 9.5 mm

0030 402-07452 1578.000 TON
HMA WEDGE AND LEVEL, TYPE C

0031 406-05520 42.000 TON
ASPHALT FOR TACK COAT

0032 601-01625 3.000 EACH
GUARDRAIL CONNECTOR SYSTEM, W BEAM,
CURVED, 1

0033 601-01700 2.000 EACH
GUARDRAIL TERMINAL SYSTEM, W BEAM,
CURVED, 1

0034 601-94689 15.000 EACH
GUARDRAIL END TREATMENT, OS

0035 601-99105 832.000 LFT
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING

0036 604-07898 92.000 SYS

CURB RAMP, CONCRETE, D

|
|
|
I
+
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|

( 1 ) 35-2040801 |
GOHMANN ASPHALT & CONSTR., 1 |
|

UNIT PR

20.

110.

400.

130.

3200.

61.

54.

320.

1500.

1990.

3700.

17.

245.

ICE

00000

00000

02000

.65000

-25000

.25000

. 75000

00000

00000

00000

00000

00000

00000

00000

15000

00000

2 ) 35-0626844 |

.H. RUDOLPH & COMPANY |

AMOUNT| UNIT PRICE AMOUNT:
2280.00] 225.00000 2700.00]
980.00’ 750.00000 750.oo=
szoo.ool 18.00000 4680.00:
18645.00I 6400000 10848.00=
1200.00I 77.00000 231.oo=
142111.86I 115.00000 125695.00}
14924.65I 0.40000 9184.40:
31842.50I 0.80000 101896.00}
3591.25I 2.25000 6464.25:
26664.00I 2.25000 21816.00}
3200.00I 5000.00000 sooo.ool
835700.00’ 60.35000 826795.00}
85212.00I 58.00000 91524.00}
13440.00’ 325.00000 13650.00=
4500.00I 1500.00000 4500.oo=
| |

I |
3980.00] 1990.00000 3980.00]
| |
sssoo.ool 2900.00000 43500.00}
14268.80I 18.00000 14976.00=
22540.00! 200.00000 184oo.ooi

3 ) 35-1139301
& B PAVING

UNIT PRICE
____________________________ e

19.

108.

118.

152.

5000.

68.

55.

325.

1500.

1990.

3500.

17.

300.

00000

00000

00000

.64000

-51000

.51000

-80000

00000

00000

00000

00000

00000

00000

00000

15000

00000

INC

AMOUNT

354.

166136.

14695.

64958.

1465.

27148.

5000.

931600.

86790.

13650.

4500.

3980.

52500.

14268.

27600.

.00

.00

.00

.00

00

00

04

70

23

80

00

00

00

00

00

00

00

80

00



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 250 -4
TABULATION OF BIDS
ROUTE : SR 66
CALL ORDER : 250 CONTRACT ID : RS-28228-A COUNTIES : PERRY SPENCER
LETTING DATE : 01/09/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE -
IC 1 ) 35-2040801 IC 2 ) 35-0626844 IC 3 ) 35-1139301
| GOHMANN ASPHALT & CONSTR., 1 |J.H. RUDOLPH & COMPANY |E & B PAVING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0037 604-07899 3.000 SYS | 172.00000 516.00] 160.00000 480.00] 300.00000 900.00
CURB RAMP, CONCRETE, E | | |
0038 604-07900 2.000 SYS | 230.00000 460.00] 205.00000 410.00] 300.00000 600.00
CURB RAMP, CONCRETE, F I I |
0039 604-07901 11.000 SYS | 180.00000 1980.00] 170.00000 1870.00] 300.00000 3300.00
CURB RAMP, CONCRETE, G | | |
0040 604-07902 12.600 SYS | 180.00000 2268.00] 170.00000 2142.00] 300.00000 3780.00
CURB RAMP, CONCRETE, H I | |
0041 604-91531 62.300 SYS | 60.00000 3738.00] 38.00000 2367.40] 35.00000 2180.50
SIDEWALK, CONCRETE, 4 IN. I I |
0042 605-06150 50.000 LFT | 33.00000 1650.00] 23.00000 1150.00] 21.00000 1050.00
CURB AND GUTTER, C, CONCRETE | | |
0043 607-06340 31.000 LFT | 40.00000 1240.00] 29.00000 899.00] 27.00000 837.00
PAVED SIDE DITCH, B I I |
0044 610-07488 805.000 TON | 90.00000 72450.00] 105.00000 84525 _00] 105.00000 8452500
HMA FOR APPROACHES, TYPE C I | |
0045 612-04315 86.000 TON | 1222.00000 105092.00]| 122500000 105350.00] 122200000 105092.00
ASPHALT MATERIAL FOR UNDERSEAL I I |
0046 612-60410 1436.000 EACH | 10.80000 15508.80] 12.00000 17232.00] 10.80000 15508.80
DRILLED HOLE FOR UNDERSEAL I | |
0047 616-02320 595.000 SYS | 2.15000 1279.25| 3.25000 1933.75] 2.90000 1725.50
GEOTEXTILES | | |
0048 616-05688 50.000 TON | 30.00000 1500.00] 33.00000 1650.00] 35.80000 1790.00
RIPRAP, CLASS 1 I | |
0049 616-06405 209.000 TON | 32.00000 6688.00] 41.00000 8569.00] 4350000 9091.50
RIPRAP, REVETMENT | | |
0050 616-06451 38.000 TON | 50.00000 1900.00] 39.00000 1482_00] 39.60000 1504.80
RIPRAP, UNIFORM I I |
0051 621-01004 1.000 EACH | 690.00000 690.00] 690.00000 690.00] 690.00000 690.00
MOBILIZATION AND DEMOBILIZATION FOR | | |
SEEDING | I |
0052 621-06559 431.000 SYS | 5.88000 253428 5.90000 2542.90] 5.88000 2534.28
MULCHED SEEDING, R I I |
0053 715-05048 20.000 LFT | 32.00000 640.00]| 22.00000 440.00] 21.70000 434.00
PIPE, TYPE 4, CIRCULAR, 6 IN. I I |
0054 715-05053 220.000 LFT | 16.00000 3520.00] 18.00000 3960.00] 17.50000 3850.00
PIPE, UNDERDRAIN OUTLET, 6 IN. I I |
0055 715-05119 80.000 LFT | 70.00000 5600.00]| 108.00000 8640.00]| 103.25000 8260.00
I I |

PIPE, TYPE 1, CIRCULAR, 15 IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 250 -5
TABULATION OF BIDS
ROUTE : SR 66
CALL ORDER : 250 CONTRACT ID : RS-28228-A COUNTIES : PERRY SPENCER
LETTING DATE : 01/09/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE -
IC 1 ) 35-2040801 IC 2 ) 35-0626844 IC 3 ) 35-1139301
| GOHMANN ASPHALT & CONSTR., 1 |J.H. RUDOLPH & COMPANY |E & B PAVING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0056 715-05121 34.000 LFT | 80.00000 2720.00] 92.00000 3128.00] 69.00000 2346.00
PIPE, TYPE 1, CIRCULAR, 18 IN. | | |
0057 715-05125 104.000 LFT | 83.00000 8632.00]| 115.00000 11960.00] 149.00000 15496.00
PIPE, TYPE 1, CIRCULAR, 30 IN. I | |
0058 715-08283 80.100 SYS | 36.00000 2883.60] 120.00000 9612.00] 52.50000 4205.25
PCCP FOR STRUCTURE INSTALLATION | | |
0059 715-08306 23.600 TON | 130.00000 3068.00]| 185.00000 4366.00] 258.35000 6097.06
HMA FOR STRUCTURE INSTALLATION, TYPE C | | |
0060 715-46005 2.000 EACH | 400.00000 800.00] 600.00000 1200.00] 530.00000 1060.00
PIPE END SECTION, 15 IN. I I |
0061 715-46030 1.000 EACH | 1000.00000 1000.00] 1100.00000 1100.00] 942.00000 942.00
PIPE END SECTION, 30 IN. I | |
0062 718-06531 2.000 EACH | 100000000 2000.00] 1500.00000 3000.00] 790.00000 1580.00
OUTLET PROTECTOR, 3 I I |
0063 718-52610 20.000 CYS | 40.00000 800.00] 72.00000 1440._00] 55_80000 1116.00
AGGREGATE FOR UNDERDRAINS I | |
0064 720-44000 4.000 EACH | 300.00000 1200.00] 975.00000 3900.00] 1356.00000 5424.00
CASTING, ADJUST TO GRADE I I |
0065 720-45250 1.000 EACH | 3300.00000 3300.00] 3000.00000 3000.00] 3350.00000 3350.00
CATCH BASIN, K10 I | |
0066 720-93409 1.000 EACH | 4300.00000 4300.00] 3000.00000 3000.00] 4221.00000 4221.00
INLET, B15, MODIFIED | | |
0067 720-94157 1.000 EACH | 5500.00000 5500.00]| 3500.00000 3500.00] 3620.00000 3620.00
MANHOLE, C I | |
0068 801-03290 5.000 EACH | 275.00000 1375.00] 215.00000 1075.00] 195.00000 975.00
CONSTRUCTION SIGN, C | | |
0069 801-06203 10000.000 LFT | 0.55000 5500.00]| 0.26000 2600.00] 0.25000 2500.00
TEMPORARY PAVEMENT MARKING, 4 IN. I I |
0070 801-06207 10500.000 LFT | 1.15000 12075.00] 1.31000 13755.00] 0.50000 5250.00
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
4 IN. I I |
0071 801-06640 54_.000 EACH | 125.00000 6750.00] 165.00000 8910.00] 150.00000 8100.00
CONSTRUCTION SIGN, A I I |
0072 801-06775 LUMP | 105000.00000 105000.00]  77000.00000 77000.00]  30895.84000 30895.84
MAINTAINING TRAFFIC I I |
0074 802-97812 50.000 EACH | 90.00000 4500.00] 90.00000 4500.00] 90.00000 4500.00
STREET NAME IDENTIFICATION SIGN RELOCAT | I |
0075 805-02503 6430.000 LFT | 0.40000 2572.00] 0.40000 2572.00] 0.40000 2572.00
I I |

CABLE, ROADWAY LOOP, 1C 14GA.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 250 -6
TABULATION OF BIDS
ROUTE : SR 66
CALL ORDER : 250 CONTRACT ID : RS-28228-A COUNTIES : PERRY SPENCER
LETTING DATE : 01/09/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE -
IC 1 ) 35-2040801 l 2 ) 35-0626844 IC 3 ) 35-1139301
| GOHMANN ASPHALT & CONSTR., 1 |J.H. RUDOLPH & COMPANY |E & B PAVING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0076 805-78795 2350.000 LFT | 7.00000 16450.00] 7.00000 16450.00] 7.00000 16450.00
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0077 808-06703 300.000 LFT | 0.50000 150.00] 0.30000 90.00] 0.29000 87.00
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | I |
0078 808-06712 6010.000 LFT | 0.12000 721.20] 0.14000 841.40] 0.14000 841.40
LINE, PAINT, BROKEN, YELLOW, 4 IN. | | |
0079 808-06713 66825.000 LFT | 0.12000 8019.00] 0.12000 8019.00] 0.12000 8019.00
LINE, PAINT, SOLID, WHITE, 4 IN. I | |
0080 808-06714 30900.000 LFT | 0.12000 3708.00] 0.12000 3708.00] 0.12000 3708.00
LINE, PAINT, SOLID, YELLOW, 4 IN. I I |
0081 808-75245 17500.000 LFT | 0.32000 5600.00] 0.30000 5250.00] 0.29000 5075.00
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | | |
IN. | | |
0082 808-75260 160.000 LFT | 2.00000 320.00] 2.10000 336.00] 2.07000 331.20
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
SOLID, WHITE, CROSSHATCH LINE, 12 IN. | | |
0083 808-75278 120.000 LFT | 2.00000 240.00] 2.10000 252.00] 2.07000 248.40
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
SOLID, YELLOW, CROSSHATCH LINE, 12 IN. | | |
0084 808-75297 454.000 LFT | 5.00000 2270.00] 4.15000 1884.10] 4.14000 1879.56
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
STOP LINE, 24 IN. | | |
0085 808-75300 730.000 LFT | 1.00000 730.00] 1.05000 766.50] 1.03000 751.90
TRANSVERSE MARKINGS, THERMOPLASTIC, I | |
CROSSWALK LINE, 6 IN. I I |
0086 808-75320 10.000 EACH | 50.00000 500.00] 69.00000 690.00] 69.00000 690.00
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, LANE INDICATION ARROW I I |
0087 808-75325 5.000 EACH | 75.00000 375.00] 93.00000 465.00] 93.00000 465.00
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, WORD (ONLY) | I |
0088 808-75340 4.000 EACH | 300.00000 1200.00] 325.00000 1300.00] 325.00000 1300.00
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, WORD, RXR I I |
0089 808-75996 818.000 EACH | 6.80000 5562.40]| 4.50000 3681.00] 3.90000 3190.20
SNOWPLOWABLE RAISED PAVEMENT MARKER, I | |
REMOVE I I |
0090 808-75998 715.000 EACH | 16.70000 11940.50] 17.95000 12834.25] 16.70000 11940.50
I I |

SNOWPLOWABLE RAISED PAVEMENT MARKER



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 01/18/08
PAGE : 250 -7

ROUTE : SR 66
CALL ORDER : 250 CONTRACT ID : RS-28228-A COUNTIES : PERRY SPENCER
LETTING DATE : 01/09/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE -
IC 1 ) 35-2040801 IC 2 ) 35-0626844 1C 3 ) 35-1139301
| GOHMANN ASPHALT & CONSTR., 1 |J.H. RUDOLPH & COMPANY |E & B PAVING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0091 808-92027 1193.000 LFT | 1.00000 1193.00] 0.58000 691.94] 0.58000 691.94
LINE, THERMOPLASTIC, SOLID, YELLOW, 8 | | |
IN. I | |
0092 621-06575 210.000 SYS | 8.45000 1774.50] 1400000 2940.00] 8.45000 1774.50
SODDING, NURSERY I I |
SECTION TOTALS I $ 1,886,000.00] $ 1,918,664.99] $ 2,023,000.00
—————————————————————————————————————————— A
CONTRACT TOTALS l $ 1,886,000.00] $ 1,918,664.99] $ 2,023,000.00




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 280 -1
VENDOR RANKING
CALL ORDER : 280 CONTRACT ID : RS-28666-A COUNTIES : PERRY
LETTING DATE : 01/09/08 10:00 AM DISTRICT > 66
CONTRACT TIME : 07/01/09 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT(S) : 3562010
SET-ASIDE :
TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 35-2040801 GOHMANN ASPHALT & CONSTRUCTION, INC. $ 1,979,000.00 100.0000%

2 35-0626844 J.H. RUDOLPH & COMPANY $ 2,144,550.95 108.3654%



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 01/18/08
PAGE : 280 -2

ROUTE : SR 145

CALL ORDER : 280 CONTRACT ID : RS-28666-A COUNTIES : PERRY
LETTING DATE : 01/09/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE -
IC 1 ) 35-2040801 IC 2 ) 35-0626844 1C )
|GOHMANN ASPHALT & CONSTR., 1 |J.H. RUDOLPH & COMPANY |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  HMA OVERLAY, PREVENTIVE MAINTENENCE
| | |
0001 105-06845 LUMP | 7000.00000 7000.00]  15000.00000 15000.00]
CONSTRUCTION ENGINEERING I I |
0002 105-07039 16.000 MOS | 1200.00000 19200.00] 875.00000 14000.00]
FIELD OFFICE, B | I |
0003 105-08520 2.000 EACH | 250.00000 500.00] 120.00000 240.00]
CELLULAR TELEPHONE/RADIO I I |
0004 105-08521 32.000 MOS | 60.00000 1920.00] 85.00000 2720.00]
CELLULAR TELEPHONE/RADIO SERVICE I I |
0005 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I I |
0006 105-09198 16.000 MOS | 210.00000 3360.00] 695.00000 11120.00]
LAPTOP COMPUTER SYSTEM | | |
0007 105-09199 16.000 MOS | 50.00000 800.00] 150.00000 2400.00]
FIELD OFFICE INTERNET SERVICE I I |
0008 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
LIQUIDATED DAMAGES I | |
0009 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CONTRACT LIENS | | |
0010 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, HMA I I |
0011 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES | | |
0012 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0013 110-01001 LUMP |  98900.00000 98900.00] 107200.00000 107200.00]|
MOBILIZATION AND DEMOBILIZATION | I |
0014 202-02241 694.000 LFT | 4.50000 3123.00] 2.30000 1596.20]
GUARDRAIL, REMOVE I I |
0015 202-93741 7.000 EACH | 250.00000 1750.00] 175.00000 1225_00]
GUARD RAIL END TREATMENT, REMOVE I I |
0016 202-96133 40.000 LFT | 30.00000 1200.00] 20.00000 800.00]
PIPE, REMOVE I I |
0017 203-02000 8000.000 CYS | 11.00000 88000.00] 13.00000 104000.00]|
I I |

EXCAVATION, COMMON



CALL ORDER : 280

LETTING DATE : 01/09/08 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

RS-28666-A

: VINCENNES DISTRICT

DATE : 01/18/08
PAGE : 280 -3

ROUTE : SR 145
COUNTIES : PERRY

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0018 203-02070 140.000
BORROW

0019 211-07454 150.000
STRUCTURE BACKFILL

0020 214-07202 900.000
GEOGRID, 1

0021 303-07449 2100.000
COMPACTED AGGREGATE, NO. 73

0022 303-60012 500.000
AGGREGATE, 2

0023 303-01180 600.000

COMPACTED AGGREGATE, NO. 53 , FOR
UNDERCUT BACKFILL

0024 304-07489 2450.000
HMA PATCHING, TYPE A

0025 306-08042 150000.000
MILLING, SCARIFICATION/PROFILE

0026 306-08043 3000.000
MILLING, TRANSITION

0027 306-08432 6850.000

MILLING, APPROACH
0028 401-06264
PROFILOGRAPH, HMA

0029 401-07320 12700.000
QC/QA-HMA, 1, 64, SURFACE, 9.5 mm

0030 402-07450 1300.000
HMA WEDGE AND LEVEL, TYPE A

0031 406-05520 46.500
ASPHALT FOR TACK COAT

0032 601-01522 4.000
GUARDRAIL TRANSITION TYPE TGB

0033 601-01625 4.000
GUARDRAIL CONNECTOR SYSTEM, W BEAM,
CURVED, 1

0034 601-01740 2.000
GUARDRAIL TERMINAL SYSTEM, W BEAM,
CURVED, 4

0035 601-06037 4.000

GUARDRAIL END TREATMENT, |

TON

TON

TON

TON

SYS

SYS

SYS

LUMP

TON

TON

TON

EACH

EACH

EACH

EACH

|
|
|
I
+
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I

( 1 ) 35-2040801 |
GOHMANN ASPHALT & CONSTR., 1 |
|

UNIT PR

45.

45.

3.

19.

26.

17.

75.

3200.

50.

50.

310.

1865.

1395.

1795.

650.

ICE

00000

30000

00000

00000

.23000

.28000

-50000

00000

00000

00000

00000

00000

00000

00000

00000

2 ) 35-0626844 1C )
H. RUDOLPH & COMPANY |
|
AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
____________________________ o
6300.00] 43.00000 6020.00]
| |
6750.00] 25_.00000 3750.00]
| |
3195.00] 4.00000 3600.00]
| |
39900.00] 21.00000 44100.00]
| |
13150.00] 25.80000 12900.00]
| |
10200.00] 47 .50000 28500.00]
| |
| |
183750.00]| 86.35000 211557.50]
| |
34500.00] 0.30000 45000.00]
| |
3840.00]| 2.00000 6000.00]|
I |
17125.00] 2.00000 13700.00]
| |
3200.00] 4900.00000 4900.00]
| |
635000.00] 50.00000 635000.00]
| |
65000.00] 50.00000 65000.00]
| |
14415.00] 325.00000 15112.50]
| |
7460.00] 192500000 7700.00]
I |
5580.00] 1540.00000 6160.00]
| |
| |
3590.00] 2150.00000 4300.00]
| |
| |
2600.00] 840.00000 3360.00]
I |



CALL ORDER : 280

LETTING DATE : 01/09/08 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

RS-28666-A

: VINCENNES DISTRICT

DATE : 01/18/08
PAGE : 280 -4

ROUTE : SR 145
COUNTIES : PERRY

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0036 601-93346 7.000 EACH
GUARDRAIL CONNECTOR, AS

0037 601-94689 14.000 EACH
GUARDRAIL END TREATMENT, OS

0038 601-99105 213.000 LFT
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING

0039 607-95754 225.000 LFT
PAVED SIDE DITCH, BREAK

0040 610-07486 625.000 TON
HMA FOR APPROACHES, TYPE A

0041 616-02320 5100.000 SYS
GEOTEXTILES

0042 616-06405 75.000 TON
RIPRAP, REVETMENT

0043 616-06451 5300.000 TON
RIPRAP, UNIFORM

0044 621-01004 5.000 EACH
MOBILIZATION AND DEMOBILIZATION FOR
SEEDING

0045 621-02770 4000.000 SYS
EROSION CONTROL BLANKET

0046 621-06545 1.000 TON
FERTILIZER

0047 621-06553 340.000 LBS
SEED MIXTURE, R

0048 621-06565 4.000 TON
MULCHING MATERIAL

0049 706-91957 100.000 LFT
BRIDGE RAILING, THRIE BEAM

0050 715-04522 2.000 EACH
PIPE END SECTION, 42 IN.

0051 715-05119 282.000 LFT
PIPE, TYPE 1, CIRCULAR, 15 IN.

0052 715-05121 35.000 LFT
PIPE, TYPE 1, CIRCULAR, 18 IN.

0053 715-05244 40.000 LFT
PIPE, TYPE 1, DEFORMED, MIN. AREA 11.6
SQ. FT.

0054 715-05595 5.000 LFT

PIPE EXTENSION, CIRCULAR, 15 IN.

|
|
|
I
+
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|

( 1 ) 35-2040801 |
GOHMANN ASPHALT & CONSTR., 1 |
|

UNIT PR

95.

85.

30.

19.

635.

725.

490.

136.

1200.

40.

54.

111.

133.

ICE

.00000

00000

.00000

00000

00000

00000

.62000

00000

-80000

00000

60000

00000

00000

00000

00000

00000

2 ) 35-0626844 1C )

-H. RUDOLPH & COMPANY |
|

AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

____________________________ o

665.00] 95.00000 665.00]
| |
46900.00| 3200.00000 44800.00]|
| |
4047.00] 20.00000 4260.00]
| |
900.00] 2.75000 618.75|
| |
53125.00] 90.00000 56250.00]
| |
10200.00] 3.00000 15300.00]
| |
2250.00] 32.00000 2400.00]
| |
100700.00] 27.15000 143895 _00]
| |
3175.00] 635.00000 3175.00]
| |
| |
10480.00] 2.80000 11200.00]
| |
725.00] 725.00000 725.00]
| |
1972.00] 6.10000 2074.00]
| |
1960.00] 490.00000 1960.00]
| |
13660.00] 152.00000 15200.00]
| |
2400.00]| 1400.00000 2800.00]
| |
11280.00] 73.00000 20586.00]
| |
1890.00] 83.00000 2905.00]
| |
4440.00] 19600000 7840.00]
| |
| |
665.00] 270.00000 1350.00]
| |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 280 -5
TABULATION OF BIDS
ROUTE : SR 145

CALL ORDER : 280 CONTRACT ID : RS-28666-A COUNTIES : PERRY
LETTING DATE : 01/09/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE -
IC 1 ) 35-2040801 IC 2 ) 35-0626844 1C )
| GOHMANN ASPHALT & CONSTR., 1 |J.H. RUDOLPH & COMPANY |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0055 715-05597 4.000 LFT | 178.00000 712.00] 360.00000 1440.00]
PIPE EXTENSION, CIRCULAR, 24 IN. | | |
0056 715-08282 136.000 TON | 67.00000 9112.00] 60.00000 8160.00]|
HMA FOR STRUCTURE INSTALLATION, TYPE A | | I
0057 715-46005 7.000 EACH | 350.00000 2450.00] 500.00000 3500.00]
PIPE END SECTION, 15 IN. | | |
0058 715-46010 2.000 EACH | 385.00000 770.00] 525.00000 1050.00]
PIPE END SECTION, 18 IN. I I |
0059 715-46040 6.000 EACH | 735.00000 4410.00] 975.00000 5850.00]
PIPE END SECTION, 36 IN. I I |
0060 720-44000 1.000 EACH | 724.00000 724.00] 250.00000 250.00]
CASTING, ADJUST TO GRADE I | |
0061 725-06857 37.000 LFT | 120.00000 4440.00] 128.00000 4736.00]
PIPE LINER, THERMOPLASTIC, 24 IN. I I |
0062 725-06858 410.000 LFT | 178.00000 72980.00] 188.00000 77080.00]
PIPE LINER, THERMOPLASTIC, 36 IN. I | |
0063 725-06863 200.000 LFT | 260.00000 52000.00] 272.00000 54400.00]
PIPE LINER, THERMOPLASTIC, AREA 11.6 SF | I |
0064 725-06866 200.000 LFT | 40.00000 8000.00] 4500000 9000.00]
PIPE LINER, THERMOPLASTIC, 15 IN. I | |
0065 725-06872 180.000 LFT | 253.00000 45540.00] 265.00000 47700.00]
PIPE LINER, THERMOPLASTIC, 42 IN. | | |
0066 725-08642 80.000 LFT | 540.50000 43240.00] 565.00000 45200.00]
PIPE LINER, THERMOPLASTIC, MIN. AREA 17 | I |
6 SFT. I I |
0067 725-09251 50.000 LFT | 776.00000 38800.00] 820.00000 41000.00]
PIPE LINER, THERMOPLASTIC, AREA 42.4 | | |
SFT. | | |
0068 801-03290 3.000 EACH | 275.00000 825.00] 325.00000 975.00]
CONSTRUCTION SIGN, C | | |
0069 801-04308 2.000 EACH | 395.00000 790.00] 605.00000 1210.00]
ROAD CLOSURE SIGN ASSEMBLY I | |
0070 801-06203 5510.000 LFT | 0.55000 3030.50] 0.36000 1983.60]
TEMPORARY PAVEMENT MARKING, 4 IN. I I |
0071 801-06207 5600.000 LFT | 1.00000 5600.00] 1.62000 9072.00]
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
4 IN. | | |
0072 801-06625 22.000 EACH | 115.00000 2530.00] 165.00000 3630.00]
I I |

DETOUR ROUTE MARKER ASSEMBLY



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 280 -6
TABULATION OF BIDS
ROUTE : SR 145

CALL ORDER : 280 CONTRACT ID : RS-28666-A COUNTIES : PERRY
LETTING DATE : 01/09/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE -
IC 1 ) 35-2040801 IC 2 ) 35-0626844 1C )
| GOHMANN ASPHALT & CONSTR., 1 |J.H. RUDOLPH & COMPANY |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0073 801-06640 51.000 EACH | 14500000 7395.00] 270.00000 13770.00]
CONSTRUCTION SIGN, A | | |
0074 801-06775 LUMP |  67587.50000 67587.50]  41000.00000 41000.00]
MAINTAINING TRAFFIC | | |
0075 801-07118 48.000 LFT | 20.85000 1000.80] 11.30000 542.40]
BARRICADE, 111-A | | |
0076 808-06712 5400.000 LFT | 0.11000 594.00] 0.12000 648.00]
LINE, PAINT, BROKEN, YELLOW, 4 IN. I | |
0077 808-06713 111500.000 LFT | 0.11000 12265.00] 0.12000 13380.00]
LINE, PAINT, SOLID, WHITE, 4 IN. I I |
0078 808-06714 106000.000 LFT | 0.11000 11660.00] 0.12000 12720.00]
LINE, PAINT, SOLID, YELLOW, 4 IN. I | |
0079 808-75297 12.000 LFT | 20.00000 240.00] 51.00000 612.00]
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
STOP LINE, 24 IN. I I |
0080 808-75996 1383.000 EACH | 4.30000 5946.90| 4.50000 6223.50]
SNOWPLOWABLE RAISED PAVEMENT MARKER, I I |
REMOVE I I |
0081 808-75998 1397.000 EACH | 16.90000 23609.30] 17.50000 24447 .50
SNOWPLOWABLE RAISED PAVEMENT MARKER I | |
SECTION TOTALS I $ 1,979,000.00] $ 2,144,550._95| $
—————————————————————————————————————————— ey
|

CONTRACT TOTALS $ 1,979,000.00] $ 2,144,550.95] $




INDIANA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

COUNTIES : VANDERBURGH

PROJECT(S)

: 0600497

1,987,268.
2,491,754.
2,584,971.
2,636,896.
2,754,825.
2,936,347.
2,980,800.

DATE :
PAGE :

%

01718708
290 -1

OVER

LOW BID

.0000%
.3859%
.0766%
.6895%
.6237%
. 7579%
-9948%

CALL ORDER 290 CONTRACT ID : RS-29139-A
LETTING DATE : 01/09/08 10:00 AM DISTRICT > 66
CONTRACT TIME : 10/15/08 COMPLETION DATE

CONTRACT DESCRIPTION : URBAN
SET-ASIDE :

RANK VENDOR NO./NAME

1 35-2131982 J B 1 CONSTRUCTION INC.

2 35-1878024 RAGLE, INC.

3 31-0533105 HARPER COMPANY

4 35-0999231 HUNT PAVING COMPANY INC

5 35-1618530 AMERICAN CONTRACTING & SERVICES

6 35-0918397 RIETH RILEY CONSTRUCTION

7 35-2040801 GOHMANN ASPHALT & CONSTRUCTION, INC.

8 38-1892125 KELCRIS CORPORATION

LR HRPHRH

2,997,414.

-8309%



CALL ORDER 290
LETTING DATE : 01/09/08 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

RS-29139-A

: VINCENNES DISTRICT

ROUTE : 66

COUNTIES : VANDERBURGH

DATE :
PAGE :

01718708
290 -2

LINE NO /7 ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

|
0001 105-06845 LUMP

CONSTRUCTION ENGINEERING

0002 105-08520 1.000 EACH
CELLULAR TELEPHONE/RADIO

0003 105-08521 12.000 MOS
CELLULAR TELEPHONE/RADIO SERVICE

0004 105-08524 1.000 DOL
CELLULAR TELEPHONE/RADIO, ADDITIONAL
MINUTES

0005 109-08359 1.000 DOL
LIQUIDATED DAMAGES

0006 109-08360 1.000 DOL
CONTRACT LIENS

0007 109-08443 1.000 DOL

QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES

0008 109-08444 1.000 DOL
QUALITY ADJUSTMENTS, FAILED MATERIALS

0009 110-01001 LUMP
MOBILIZATION AND DEMOBILIZATION

0010 202-02241 112.500 LFT
GUARDRAIL, REMOVE

0011 202-52710 278.100 SYS
SIDEWALK, CONCRETE, REMOVE

0012 202-93741 3.000 EACH
GUARD RAIL END TREATMENT, REMOVE

0013 402-07433 11.200 TON
HMA SURFACE, TYPE B

0014 402-07438 44.600 TON
HMA INTERMEDIATE, TYPE B

0015 402-07453 870.000 TON
HMA FOR TEMPORARY PAVEMENT

0016 503-05240 2292.000 LFT
D-1 CONTRACTION JOINT

0017 506-06333 8213.300 SYS

PCCP PATCHING, FULL DEPTH

IC 1 ) 35-2131982 IC 2 ) 35-1878024 |
|J B 1 CONSTRUCTION INC. IRAGLE, INC. |
| | |
| UNIT PRICE AMOUNT] UNIT PRICE AMOUNT]

| |
I 8500.00000 8500.00]  13000.00000 13000.00]
| | |
| 100.00000 100.00] 200.00000 200.00]
| | |
I 119.00000 1428_00] 125.00000 1500.00]
| | |
I 1.00000 1.00] 1.00000 1.00]
| | |
| | |
I 1.00000 1.00] 1.00000 1.00]
| | |
I 1.00000 1.00] 1.00000 1.00]
| | |
I 1.00000 1.00] 1.00000 1.00]
| | |
| | |
I 1.00000 1.00] 1.00000 1.00]
| | |
|  62500.04000 62500.04] 124500.00000 124500.00]|
| | |
I 5.00000 562.50] 7.50000 843.75|
| | |
| 12.75000 3545.78| 35.00000 9733.50]
| | |
I 200.00000 600.00] 250.00000 750.00]
| | |
| 540.00000 6048.00] 600.00000 6720.00]
| | |
I 355.00000 15833.00] 350.00000 15610.00]
| | |
I 8450000 73515.00] 90.00000 78300.00]
| | |
I 6.50000 14898.00] 8.00000 18336.00]
| | |
I 81.00000 665277.30] 110.00000 903463.00]
| | |

I

3 ) 31-0533105
ARPER COMPANY

UNIT PRICE
------------------------------------------ A

SECTION 0001 PCCP CLEANING AND SEALING JOINTS

1.

126462.

5.

26.

211.

570.

375.

118.

120.

-91000

.11000

-94000

.00000

.00000

.00000

.00000

00000

19000

28000

38000

29000

49000

05000

44000

.79000

19000

AMOUNT

14519.

293.

1055.

1.

126462.

594.

7336.

633.

6389.

16727.

103042.

13270.

987156.

91

11

28

.00

.00

.00

.00

00

19

00

28

87

49

23

80

68

53



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 290 -3
TABULATION OF BIDS
ROUTE : 66
CALL ORDER  : 290 CONTRACT ID : RS-29139-A COUNTIES : VANDERBURGH
LETTING DATE : 01/09/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE -
IC 1 ) 35-2131982 IC 2 ) 35-1878024 IC 3 ) 31-0533105
|J B 1 CONSTRUCTION INC. IRAGLE, INC. |HARPER COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0018 507-08270 5437.500 LFT | 2.00000 10875.00] 2.00000 10875.00] 2.00000 10875.00
CRACKS IN PCCP, ROUT AND SEAL | | |
0019 507-08272 310704.000 LFT | 1.38000 428771.52] 1.40000 434985 _60] 1.51000 469163.04
JOINTS IN PCCP, SAW AND SEAL I I |
0020 601-94689 3.000 EACH | 3150.00000 9450.00] 3325.00000 9975.00] 3327.87000 9983.61
GUARDRAIL END TREATMENT, 0S | | |
0021 604-07894 37.700 SYS | 150.00000 5655.00] 150.00000 5655.00]| 169.51000 6390.53
CURB RAMP, CONCRETE, A I | |
0022 604-07902 39.000 SYS | 155.00000 6045.00] 150.00000 5850.00] 266.38000 10388.82
CURB RAMP, CONCRETE, H I I |
0023 604-07903 185.300 SYS | 165.00000 30574.50] 115.00000 21309.50] 125.64000 23281.09
CURB RAMP, CONCRETE, K I | |
0024 604-07904 10.000 SYS | 14500000 1450.00] 165.00000 1650.00] 145.13000 1451.30
CURB RAMP, CONCRETE, L I I |
0025 615-06515 2.000 EACH | 150.00000 300.00] 115.00000 230.00] 158.47000 316.94
MONUMENT, D I | |
0026 615-06527 3.000 EACH | 660.00000 1980.00] 595.00000 1785.00] 697.27000 2091.81
MONUMENT, SECTION CORNER I I |
0027 801-01093 4.000 EACH | 595.00000 2380.00] 1700.00000 6800.00] 158470000 6338.80
TEMPORARY WORKSITE SPEED LIMIT SIGN I | |
ASSEMBLY | | |
0028 801-03290 7.000 EACH | 198.00000 1386.00] 275.00000 1925.00] 264.12000 1848.84
CONSTRUCTION SIGN, C | | |
0029 801-04308 2.000 EACH | 250.00000 500.00] 395.00000 790.00] 369.76000 739.52
ROAD CLOSURE SIGN ASSEMBLY I I |
0030 801-06198 210.000 DAY | 100.00000 21000.00] 100.00000 21000.00] 234.49000 49242 .90
PATROLLER | | |
0031 801-06207 72560.000 LFT | 0.92000 66755.20] 0.92000 66755.20] 0.75000 54420 .00
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
4 IN. | | |
0032 801-06469 4560.000 LFT | 1.84000 8390.40] 1.84000 8390.40] 0.75000 3420.00
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
8 IN. | | |
0033 801-06640 117.000 EACH | 135.00000 15795.00] 14500000 16965.00] 169.03000 19776.51
CONSTRUCTION SIGN, A I I |
0034 801-06645 1.000 EACH | 62.00000 62.00] 100.00000 100.00] 63.39000 63.39
CONSTRUCTION SIGN, B I I |
0035 801-06710 370.000 DAY | 5.00000 1850.00] 16.00000 5920.00] 5.03000 1861.10
I I |

FLASHING ARROW SIGN



PRISMATIC REFLECTOR

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 290 -4
TABULATION OF BIDS
ROUTE : 66
CALL ORDER  : 290 CONTRACT ID : RS-29139-A COUNTIES : VANDERBURGH
LETTING DATE : 01/09/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE -
IC 1 ) 35-2131982 IC 2 ) 35-1878024 IC 3 ) 31-0533105
|J B 1 CONSTRUCTION INC. IRAGLE, INC. |HARPER COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0036 801-06775 LUMP |  58600.00000 58600.00] 255000.00000 255000.00] 349126.81000 349126.81
MAINTAINING TRAFFIC | | |
0037 801-07118 40.000 LFT | 7.85000 314.00] 25_.00000 1000.00] 21.77000 870.80
BARRICADE, 111-A I I |
0038 801-09133 1.000 EACH | 4950.00000 4950.00] 8400.00000 8400.00] 5862.22000 5862.22
TEMPORARY CHANGEABLE MESSAGE SIGN | | |
0039 805-78470 6832.000 LFT | 0.40000 2732.80] 0.40000 2732.80] 0.42000 2869.44
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. I | |
0040 805-78795 2464.000 LFT | 7.50000 18480.00] 7.50000 18480.00] 9.51000 23432.64
SAW CUT FOR ROADWAY LOOP AND SEALER I I |
0041 805-92951 14.000 EACH | 200.00000 2800.00] 200.00000 2800.00] 211.29000 2958.06
SIGNAL DETECTOR HOUSING, ADJUST TO GRAD | | |
0042 808-03002 33849.000 LFT | 0.38000 12862.62] 0.38000 12862.62] 0.16000 5415.84
LINE, EPOXY, BROKEN, WHITE, 4 IN. I I |
0043 808-03631 114651.000 LFT | 0.38000 43567.38| 0.38000 43567.38]| 0.16000 18344_16
LINE, EPOXY, SOLID, WHITE, 4 IN. I | |
0044 808-03632 90230.000 LFT | 0.38000 34287.40] 0.38000 34287.40] 0.16000 14436.80
LINE, EPOXY, SOLID, YELLOW, 4 IN. I I |
0045 808-05534 18170.000 LFT | 0.76000 13809.20] 0.76000 13809.20] 0.36000 6541.20
LINE, EPOXY, SOLID, WHITE, 8 IN. I | |
0046 808-05535 3441.000 LFT | 5.58000 19200.78] 5.58000 19200.78] 11.20000 38539.20
TRANSVERSE MARKINGS, EPOXY, SOLID, | | |
WHITE, CROSSHATCH LINE, 24 IN. | | |
0047 808-05866 271.400 SYS | 12.78000 3468.49]| 12.78000 3468.49]| 10.62000 2882.27
PAVEMENT MESSAGE MARKING, REMOVE I I |
0048 808-06368 7397.000 LFT | 1.00000 7397.00] 1.00000 7397.00] 1.27000 9394.19
TRANSVERSE MARKING, REMOVE | | |
0049 808-06716 256900.000 LFT | 0.28000 71932.00] 0.28000 71932.00] 0.13000 33397.00
LINE, REMOVE I I |
0050 808-74805 2056.000 LFT | 5.58000 11472.48| 5.58000 11472.48| 11.78000 2421968
TRANSVERSE MARKINGS, EPOXY, STOP LINE, | I |
24 IN. I | |
0051 808-74807 92.000 EACH | 89.00000 8188.00]| 89.00000 8188.00]| 153.19000 1409348
PAVEMENT MESSAGE MARKINGS, EPOXY, LANE | I |
INDICATIONS ARROWS I I |
0052 808-74808 46.000 EACH | 129.00000 5934.00] 129.00000 5934.00] 155.30000 7143.80
PAVEMENT MESSAGE MARKINGS, EPOXY, WORD | I |
(ONLY) | | |
0053 808-75994 1394.000 EACH | 5.45000 7597.30] 5.45000 7597.30] 5.76000 8029.44
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 290 -5
TABULATION OF BIDS
ROUTE : 66
CALL ORDER  : 290 CONTRACT ID : RS-29139-A COUNTIES : VANDERBURGH
LETTING DATE : 01/09/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE -
IC 1 ) 35-2131982 I 2 ) 35-1878024 | 3 ) 31-0533105
|J B 1 CONSTRUCTION INC. IRAGLE, INC. |HARPER COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0054 808-75998 211.000 EACH | 33.00000 6963.00] 33.00000 6963.00] 34.86000 7355.46
SNOWPLOWABLE RAISED PAVEMENT MARKER | | |
0055 808-94455 1900.000 LFT | 1.40000 2660.00] 1.40000 2660.00]| 3.28000 6232.00
TRANSVERSE MARKINGS, EPOXY, CROSSWALK, | | |
6 IN. | | |
0056 207-08263 6730.000 SYS | 18.00000 121140.00] 16.00000 107680.00]| 2.01000 13527.30
SUBGRADE TREATMENT, TYPE IA | I |
0057 302-06464 1310.000 CYS | 48_00000 62880.00] 40.00000 52400.00] 31.42000 41160.20
SUBBASE FOR PCCP I
SECTION TOTALS | $ 1,987,268.69] $ 2,491,754 .40 $ 2,584,971.56
—————————————————————————————————————————— A
CONTRACT TOTALS I $ 1,987,268.69] $ 2,491,754 .40] $ 2,584,971.56




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 290 -6
TABULATION OF BIDS
ROUTE : 66
CALL ORDER  : 290 CONTRACT ID : RS-29139-A COUNTIES : VANDERBURGH
LETTING DATE : 01/09/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE -
IC 4 ) 35-0999231 IC 5 ) 35-1618530 IC 6 ) 35-0918397
[HUNT PAVING COMPANY INC |AMERICAN CONTRACTING & SERVI |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001 PCCP CLEANING AND SEALING JOINTS
| | |
0001 105-06845 LUMP |  10000.00000 10000.00] 8000.00000 8000.00|  14681.00000 14681.00
CONSTRUCTION ENGINEERING I I |
0002 105-08520 1.000 EACH | 250.00000 250.00] 350.00000 350.00] 120.00000 120.00
CELLULAR TELEPHONE/RADIO | | |
0003 105-08521 12.000 MOS | 104 .16000 1249_92| 75.00000 900.00] 120.00000 1440.00
CELLULAR TELEPHONE/RADIO SERVICE I | |
0004 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I I |
0005 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES I I |
0006 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS I I |
0007 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0008 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0009 110-01001 LUMP | 248000.00000 248000.00| 135000.00000 135000.00| 146817 .00000 146817.00
MOBILIZATION AND DEMOBILIZATION | | |
0010 202-02241 112.500 LFT | 5_.00000 562.50] 5.50000 618.75] 5.00000 562.50
GUARDRAIL, REMOVE I I |
0011 202-52710 278.100 SYS | 21.99000 6115.42] 40.00000 11124.00] 60.00000 16686.00
SIDEWALK, CONCRETE, REMOVE | | |
0012 202-93741 3.000 EACH | 350.00000 1050.00] 225.00000 675.00] 200.00000 600.00
GUARD RAIL END TREATMENT, REMOVE I I |
0013 402-07433 11.200 TON | 625.00000 7000.00] 650.00000 7280.00] 540.00000 6048.00
HMA SURFACE, TYPE B | | |
0014 402-07438 44.600 TON | 450.00000 20070.00] 375.00000 16725.00] 355.00000 15833.00
HMA INTERMEDIATE, TYPE B I | |
0015 402-07453 870.000 TON | 103.37000 89931.90] 110.00000 95700.00] 100.00000 87000.00
HMA FOR TEMPORARY PAVEMENT I I |
0016 503-05240 2292.000 LFT | 10.00000 22920.00] 10.00000 22920.00] 21.64000 49598.88
D-1 CONTRACTION JOINT I | |
0017 506-06333 8213.300 SYS | 85.00000 698130.50]| 125.00000 1026662.50]| 104.97000 862150.10
PCCP PATCHING, FULL DEPTH I I |
0018 507-08270 5437.500 LFT | 2.30000 12506.25] 2.25000 12234.38] 1.74000 9461.25
| | |

CRACKS IN PCCP, ROUT AND SEAL



CALL ORDER 290
LETTING DATE :

SET-ASIDE :

01709708 10:00 AM

CONTRACT ID :
DISTRICT

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

RS-29139-A
: VINCENNES DISTRICT

ROUTE : 66
COUNTIES :

VANDERBURGH

DATE :
PAGE :

01718708
290 -7

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0019 507-08272 310704.000
JOINTS IN PCCP, SAW AND SEAL

0020 601-94689 3.000
GUARDRAIL END TREATMENT, OS

0021 604-07894 37.700
CURB RAMP, CONCRETE, A

0022 604-07902 39.000
CURB RAMP, CONCRETE, H

0023 604-07903 185.300
CURB RAMP, CONCRETE, K

0024 604-07904 10.000
CURB RAMP, CONCRETE, L

0025 615-06515 2.000
MONUMENT, D

0026 615-06527 3.000
MONUMENT, SECTION CORNER

0027 801-01093 4.000

TEMPORARY WORKSITE SPEED LIMIT SIGN

ASSEMBLY

0028 801-03290 7.000
CONSTRUCTION SIGN, C

0029 801-04308 2.000
ROAD CLOSURE SIGN ASSEMBLY

0030 801-06198 210.000
PATROLLER

0031 801-06207 72560.000

SYS

SYS

SYS

EACH

EACH

EACH

EACH

EACH

DAY

LFT

TEMPORARY PAVEMENT MARKING, REMOVABLE,

4 IN.

0032 801-06469 4560.000

LFT

TEMPORARY PAVEMENT MARKING, REMOVABLE,

8 IN.

0033 801-06640 117.000
CONSTRUCTION SIGN, A

0034 801-06645 1.000
CONSTRUCTION SIGN, B

0035 801-06710 370.000

FLASHING ARROW SIGN
0036 801-06775
MAINTAINING TRAFFIC

EACH

EACH

DAY

LUMP

|
|
|
I
+
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I

I1C
IRIETH RILEY CONSTRUCTION

6 ) 35-0918397

UNIT PRICE

1.

3150.

200.

200.

200.

200.

150.

660.

1200.

400.

500.

300.

200.

100.

10.

241836.

00000

00000

00000

00000

00000

00000

00000

00000

00000

.00000

.00000

00000

00000

00000

75000

AMOUN

490912.

9450.

7540.

7800.

37060.

2000.

300.

1980.

4800.

2800.

1000.

63000.

72560.

9120.

23400.

100.

3700.

241836.

4 ) 35-0999231 IC 5 ) 35-1618530
UNT PAVING COMPANY INC |AMERICAN CONTRACTING & SERVI
UNIT PRICE AMOUNT: UNIT PRICE AMOUNT:
© 1.se000 aoa010.36] 1.40000 231985.60]  1.58000 400912

3800.00000 114oo.oo= 3200.00000 9600.00:
14583000 5497.79I 50.00000 1885.00:
20477000 7986.03I 50.00000 1950.oo=
138.19000 25606.61I 50.00000 9265.00:
15263000 1526.30I 50.00000 5oo.oo=
275.00000 sso.ool 165.00000 330.oo=
660.00000 1980.00I 700.00000 21oo.oo=
675.00000 27oo.ooI 650.00000 2eoo.oo=
| |
20626000 1443.82I 225_00000 1575.oo=
260.43000 520.86I 275.00000 sso.ooi
356.00000 74760.00I 670.00000 14o7oo.oo=
0.98000 71108.8OI 1.00000 72560.00:
| |
| |
1.96000 8937.60] 1.90000 8664.00]
| |
14500000 16965.00I 150.00000 17550.oo=
69.00000 69.00I 65.00000 65.00:
5.00000 1850.00I 8.00000 2960.00:
259800.97000 259800.97! 20000000000 zooooo.ooi

T

32

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

75



CALL ORDER 290
LETTING DATE : 01/09/08 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

: VINCENNES DISTRICT

RS-29139-A

ROUTE : 66

COUNTIES : VANDERBURGH

DATE :
PAGE :

01718708
290 -8

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0037 801-07118 40.000 LFT
BARRICADE, I111-A

0038 801-09133 1.000 EACH
TEMPORARY CHANGEABLE MESSAGE SIGN

0039 805-78470 6832.000 LFT

SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.

0040 805-78795 2464.000 LFT
SAW CUT FOR ROADWAY LOOP AND SEALER

0041 805-92951 14.000 EACH
SIGNAL DETECTOR HOUSING, ADJUST TO GRAD

0042 808-03002 33849.000 LFT
LINE, EPOXY, BROKEN, WHITE, 4 IN.

0043 808-03631 114651.000 LFT
LINE, EPOXY, SOLID, WHITE, 4 IN.

0044 808-03632 90230.000 LFT
LINE, EPOXY, SOLID, YELLOW, 4 IN.

0045 808-05534 18170.000 LFT
LINE, EPOXY, SOLID, WHITE, 8 IN.

0046 808-05535 3441.000 LFT
TRANSVERSE MARKINGS, EPOXY, SOLID,
WHITE, CROSSHATCH LINE, 24 IN.

0047 808-05866 271.400 SYS
PAVEMENT MESSAGE MARKING, REMOVE
0048 808-06368 7397.000 LFT

TRANSVERSE MARKING, REMOVE

0049 808-06716 256900.000 LFT
LINE, REMOVE

0050 808-74805 2056.000 LFT
TRANSVERSE MARKINGS, EPOXY, STOP LINE,
24 IN.

0051 808-74807 92.000 EACH
PAVEMENT MESSAGE MARKINGS, EPOXY, LANE
INDICATIONS ARROWS

0052 808-74808 46.000 EACH
PAVEMENT MESSAGE MARKINGS, EPOXY, WORD
(ONLY)

0053 808-75994 1394.000 EACH
PRISMATIC REFLECTOR

0054 808-75998 211.000 EACH

SNOWPLOWABLE RAISED PAVEMENT MARKER

( 4 ) 35-0999231
HUNT PAVING COMPANY INC

92.

134.

33.

.00000

-42000

-82000

.34000

-40000

.40000

-40000

.79000

.82000

.31000

.04000

.28000

.82000

71000

38000

.45000

00000

IC 5 ) 35-1618530 1C
|AMERICAN CONTRACTING & SERVI
| |
AMOUNT] UNIT PRICE AMOUNT]
327.20] 8.00000 320.00]
| |
7500.00] 5000.00000 5000.00]
| |
2869.44| 0.35000 2391.20]
| |
19268.48] 11.00000 27104.00]
| |
2916.76] 500.00000 7000.00]
| |
13539.60] 0.40000 13539.60]
| |
45860.40] 0.40000 45860.40]
| |
36092.00] 0.40000 36092.00]
| |
14354.30] 0.80000 14536.00]
| |
20026.62| 5.65000 19441.65|
| |
| |
3612.33] 13.00000 3528.20]
| |
7692.88]| 1.10000 8136.70]
| |
71932.00] 0.30000 77070.00]
| |
11965.92| 5.65000 11616.40]
| |
| |
8529.32] 90.00000 8280.00]
| |
| |
6181.48] 130.00000 5980.00]
| |
| |
7597.30] 11.00000 15334.00]
| |
6963.00] 21.00000 4431.00]
| |

6 ) 35-0918397
IRIETH RILEY CONSTRUCTION

UNIT PRICE

20.

7500.

100.

150.

12.

60.

00000

00000

-40000

.60000

.00000

-50000

.50000

-50000

.00000

-00000

.00000

-00000

.30000

-00000

00000

00000

00000

00000

AMOUN

7500.

2732.

18726.

2366.

16924.

57325.

45115.

18170.

20646.

4071.

14794 .

77070.

12336.

9200.

6900.

16728.

12660.

T

.00

00

80

40

00

50

50

00

00

00

00

00

00

00

00

00

00

00



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 290 -9
TABULATION OF BIDS

ROUTE : 66
CALL ORDER  : 290 CONTRACT ID : RS-29139-A COUNTIES : VANDERBURGH
LETTING DATE : 01/09/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE :
IC 4 ) 35-0999231 IC 5 ) 35-1618530 IC 6 ) 35-0918397
[HUNT PAVING COMPANY INC |AMERICAN CONTRACTING & SERVI |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0055 808-94455 1900.000 LFT | 1.46000 2774.00] 1.50000 2850.00] 2.00000 3800.00
TRANSVERSE MARKINGS, EPOXY, CROSSWALK, | I |
6 IN. | | |
0056 207-08263 6730.000 SYS | 22.00000 148060.00]| 21.00000 141330.00] 43.00000 289390.00
SUBGRADE TREATMENT, TYPE IA | |
0057 302-06464 1310.000 CYS | 72.00000 94320.00] 45.00000 58950.00] 83.00000 108730.00
SUBBASE FOR PCCP I I |
SECTION TOTALS I $ 2,636,896.66] $ 2,754,825_38] $ 2,936,347.00
------------------------------------------ A
|

CONTRACT TOTALS $ 2,636,896.66] $ 2,754,825.38] $ 2,936,347.00




CRACKS

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 290 -10
TABULATION OF BIDS
ROUTE : 66
CALL ORDER  : 290 CONTRACT : RS-29139-A COUNTIES : VANDERBURGH
LETTING DATE : 01/09/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE -
IC 7 ) 35-2040801 IC 8 ) 38-1892125 1C )
|GOHMANN ASPHALT & CONSTR., 1 |KELCRIS CORPORATION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001 PCCP CLEANING AND SEALING JOINTS
| | |
0001 105-06845 LUMP |  25000.00000 25000.00] 9700.00000 9700.00]
CONSTRUCTION ENGINEERING I I |
0002 105-08520 1.000 EACH | 300.00000 300.00] 500.00000 500.00]
CELLULAR TELEPHONE/RADIO | | |
0003 105-08521 12.000 MOS | 75.00000 900.00] 50.00000 600.00]
CELLULAR TELEPHONE/RADIO SERVICE I | |
0004 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I I |
0005 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
LIQUIDATED DAMAGES I I |
0006 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CONTRACT LIENS I I |
0007 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0008 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0009 110-01001 LUMP | 148000.00000 148000.00| 155479.00000 155479.00]|
MOBILIZATION AND DEMOBILIZATION | | |
0010 202-02241 112.500 LFT | 7.50000 843.75] 5.00000 562.50]
GUARDRAIL, REMOVE I I |
0011 202-52710 278.100 SYS | 12.75000 3545.78] 50.00000 13905.00]
SIDEWALK, CONCRETE, REMOVE | | |
0012 202-93741 3.000 EACH | 250.00000 750.00] 200.00000 600.00]
GUARD RAIL END TREATMENT, REMOVE I I |
0013 402-07433 11.200 TON | 330.00000 3696.00] 540.00000 6048.00]
HMA SURFACE, TYPE B | | |
0014 402-07438 44.600 TON | 320.00000 14272.00] 355.00000 15833.00]
HMA INTERMEDIATE, TYPE B I | |
0015 402-07453 870.000 TON | 160.00000 139200.00] 100.00000 87000.00]
HMA FOR TEMPORARY PAVEMENT I I |
0016 503-05240 2292.000 LFT | 12.00000 27504.00] 13.38000 30666.96]
D-1 CONTRACTION JOINT | | |
0017 506-06333 8213.300 SYS | 120.00000 985596.00] 156.50000 1285381.45|
PCCP PATCHING, FULL DEPTH I I |
0018 507-08270 5437.500 LFT | 2.00000 10875.00] 2.00000 10875.00]
| | |

IN PCCP, ROUT AND SEAL



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 290 -11
TABULATION OF BIDS
ROUTE : 66
CALL ORDER  : 290 CONTRACT ID : RS-29139-A COUNTIES : VANDERBURGH
LETTING DATE : 01/09/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE -
IC 7 ) 35-2040801 l 8 ) 38-1892125 1C )
|GOHMANN ASPHALT & CONSTR., 1 |KELCRIS CORPORATION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0019 507-08272 310704.000 LFT | 1.38000 428771.52] 1.38000 428771.52]
JOINTS IN PCCP, SAW AND SEAL | | |
0020 601-94689 3.000 EACH | 3325.00000 9975.00]| 3150.00000 9450.00]
GUARDRAIL END TREATMENT, OS I I |
0021 604-07894 37.700 SYS | 150.00000 5655.00]| 175.00000 6597.50]
CURB RAMP, CONCRETE, A | | |
0022 604-07902 39.000 SYS | 15500000 6045_00] 195.00000 7605.00]
CURB RAMP, CONCRETE, H I | |
0023 604-07903 185.300 SYS | 165.00000 30574.50] 175.00000 32427.50]
CURB RAMP, CONCRETE, K I I |
0024 604-07904 10.000 SYS | 14500000 1450.00] 175.00000 1750.00]
CURB RAMP, CONCRETE, L I | |
0025 615-06515 2.000 EACH | 115.00000 230.00] 150.00000 300.00]
MONUMENT, D I I |
0026 615-06527 3.000 EACH | 595.00000 1785.00] 660.00000 1980.00]
MONUMENT, SECTION CORNER | | |
0027 801-01093 4.000 EACH | 1700.00000 6800.00] 1700.00000 6800.00]
TEMPORARY WORKSITE SPEED LIMIT SIGN I I |
ASSEMBLY I | |
0028 801-03290 7.000 EACH | 275.00000 1925_00] 275.00000 1925.00]
CONSTRUCTION SIGN, C | | |
0029 801-04308 2.000 EACH | 395.00000 790.00] 395.00000 790.00]
ROAD CLOSURE SIGN ASSEMBLY | | |
0030 801-06198 210.000 DAY | 705.00000 148050.00] 1.00000 210.00]
PATROLLER I I |
0031 801-06207 72560.000 LFT | 0.95000 68932.00] 0.95000 68932.00]
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
4 IN. | | |
0032 801-06469 4560.000 LFT | 1.50000 6840.00] 1.85000 8436.00]
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
8 IN. I I |
0033 801-06640 117.000 EACH | 14500000 16965.00] 145.00000 16965.00]
CONSTRUCTION SIGN, A I I |
0034 801-06645 1.000 EACH | 100.00000 100.00] 100.00000 100.00]
CONSTRUCTION SIGN, B I I |
0035 801-06710 370.000 DAY | 16.00000 5920.00] 16.00000 5920.00]
FLASHING ARROW SIGN I I |
0036 801-06775 LUMP | 399577.68000 399577.68| 252220.00000 252220.00]
I I |

MAINTAINING TRAFFIC



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 01/18/08
PAGE : 290 -12

SNOWPLOWABLE RAISED PAVEMENT MARKER

ROUTE : 66
CALL ORDER  : 290 CONTRACT ID : RS-29139-A COUNTIES : VANDERBURGH
LETTING DATE : 01/09/08 10:00 AM DISTRICT : VINCENNES DISTRICT

SET-ASIDE -
IC 7 ) 35-2040801 IC 8 ) 38-1892125 1C )
|GOHMANN ASPHALT & CONSTR., 1 |KELCRIS CORPORATION |

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------ A

0037 801-07118 40.000 LFT | 25.00000 1000.00] 25.00000 1000.00]

BARRICADE, 111-A | | |
0038 801-09133 1.000 EACH | 8400.00000 8400.00] 8400.00000 8400.00]
TEMPORARY CHANGEABLE MESSAGE SIGN I | |
0039 805-78470 6832.000 LFT | 0.40000 2732.80] 0.40000 2732.80]
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. | | |
0040 805-78795 2464.000 LFT | 7.50000 18480.00] 9.00000 22176.00]
SAW CUT FOR ROADWAY LOOP AND SEALER I | I
0041 805-92951 14.000 EACH | 200.00000 2800.00] 200.00000 2800.00]
SIGNAL DETECTOR HOUSING, ADJUST TO GRAD | I |
0042 808-03002 33849.000 LFT | 0.38000 12862.62] 0.15000 5077.35]
LINE, EPOXY, BROKEN, WHITE, 4 IN. I | |
0043 808-03631 114651.000 LFT | 0.38000 43567.38] 0.15000 17197.65]
LINE, EPOXY, SOLID, WHITE, 4 IN. I I |
0044 808-03632 90230.000 LFT | 0.38000 34287.40] 0.15000 13534.50]
LINE, EPOXY, SOLID, YELLOW, 4 IN. I | |
0045 808-05534 18170.000 LFT | 0.76000 13809.20] 0.34000 6177.80]
LINE, EPOXY, SOLID, WHITE, 8 IN. I I |
0046 808-05535 3441.000 LFT | 5.58000 19200.78] 10.60000 36474.60]
TRANSVERSE MARKINGS, EPOXY, SOLID, I | |
WHITE, CROSSHATCH LINE, 24 IN. | | |
0047 808-05866 271.400 SYS | 12.78000 3468.49]| 10.05000 2727.57]
PAVEMENT MESSAGE MARKING, REMOVE | | |
0048 808-06368 7397.000 LFT | 1.00000 7397.00] 1.20000 8876.40]|
TRANSVERSE MARKING, REMOVE I I |
0049 808-06716 256900.000 LFT | 0.28000 71932.00] 0.12000 30828.00]
LINE, REMOVE | | |
0050 808-74805 2056.000 LFT | 5.58000 11472.48] 11.15000 22924 _40]
TRANSVERSE MARKINGS, EPOXY, STOP LINE, | I |
24 IN. | | |
0051 808-74807 92.000 EACH | 89.00000 8188.00]| 145.00000 13340.00]
PAVEMENT MESSAGE MARKINGS, EPOXY, LANE | | |
INDICATIONS ARROWS I I |
0052 808-74808 46.000 EACH | 129.00000 5934.00] 147.00000 6762.00]|
PAVEMENT MESSAGE MARKINGS, EPOXY, WORD | I |
(ONLY) | | |
0053 808-75994 1394.000 EACH | 10.29000 14344.26] 5.45000 7597.30]
PRISMATIC REFLECTOR I I |
0054 808-75998 211.000 EACH | 20.76000 4380.36| 33.00000 6963.00]
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 290 -13
TABULATION OF BIDS

ROUTE : 66
CALL ORDER  : 290 CONTRACT ID : RS-29139-A COUNTIES : VANDERBURGH
LETTING DATE : 01/09/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE :
IC 7 ) 35-2040801 IC 8 ) 38-1892125 1C )
|GOHMANN ASPHALT & CONSTR., I |KELCRIS CORPORATION |
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0055 808-94455 1900.000 LFT | 1.40000 2660.00] 3.10000 5890.00]
TRANSVERSE MARKINGS, EPOXY, CROSSWALK, | I |
6 IN. I I |
0056 207-08263 6730.000 SYS | 17.00000 114410.00] 35.00000 235550.00]
SUBGRADE TREATMENT, TYPE IA | |
0057 302-06464 1310.000 CYS | 60.00000 78600.00] 55.00000 72050.00]
SUBBASE FOR PCCP I I |
SECTION TOTALS | $ 2,980,800.00] $ 2,997,414.80] $
------------------------------------------ A
|

CONTRACT TOTALS $ 2,980,800.00] $ 2,997,414.80] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 300 -1
VENDOR RANKING
CALL ORDER : 300 CONTRACT ID : RS-29143-A COUNTIES : CLAY OWEN
LETTING DATE : 01/09/08 10:00 AM DISTRICT 61 PUTNAM
CONTRACT TIME : 09/30/708 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT(S) : 0501050
SET-ASIDE :
TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 35-2126716 WABASH VALLEY ASPHALT CO. LLC. $ 1,236,817.47 100.0000%
2 35-1357381 DAVE OMARA CONTRACTOR $ 1,248,952.95 100.9812%
3 35-0918397 RIETH RILEY CONSTRUCTION $ 1,380,638.00 111.6283%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 300 -2
TABULATION OF BIDS
ROUTE : SR 42
CALL ORDER  : 300 CONTRACT ID : RS-29143-A COUNTIES : CLAY OWEN
LETTING DATE : 01/09/08 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT PUTNAM
SET-ASIDE -
IC 1 ) 35-2126716 IC 2 ) 35-1357381 IC 3 ) 35-0918397
|WABASH VALLEY ASPHALT CO. LL |DAVE O MARA CONTRACTOR IRIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  ASPHALT RESURFACE
| | |
0001 105-06845 LUMP | 4008.35000 4008.35| 7500.00000 7500.00] 6800.00000 6800.00
CONSTRUCTION ENGINEERING I I |
0002 105-06899 2.000 EACH | 105.00000 210.00] 150.00000 300.00] 100.00000 200.00
RADIO | I |
0003 105-07039 10.000 MOS | 223400000 22340.00] 1500.00000 15000.00] 1475_00000 14750.00
FIELD OFFICE, B I I |
0004 105-08520 1.000 EACH | 105.00000 105.00] 150.00000 150.00] 100.00000 100.00
CELLULAR TELEPHONE/RADIO I I |
0005 105-08521 10.000 MOS | 63.00000 630.00] 100.00000 1000.00] 100.00000 1000.00
CELLULAR TELEPHONE/RADIO SERVICE I I |
0006 105-08523 20.000 MOS | 63.00000 1260.00] 60.00000 1200.00] 100.00000 2000.00
RADIO SERVICE I I |
0007 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I I |
0008 105-09198 30.000 MOS | 200.00000 6000.00] 250.00000 7500.00] 150.00000 4500.00
LAPTOP COMPUTER SYSTEM I | |
0009 105-09199 10.000 MOS | 63.00000 630.00] 60.00000 600.00] 100.00000 1000.00
FIELD OFFICE INTERNET SERVICE | | |
0010 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES I I |
0011 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | | |
0012 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA I I |
0013 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES | I |
0014 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0015 110-01001 LUMP |  42224.00000 42224.00]  60900.00000 60900.00]  40184.07000 40184.07
MOBILIZATION AND DEMOBILIZATION I I |
0016 202-02241 3271.000 LFT | 1.13000 3696.23] 1.90000 6214.90] 1.10000 3598.10
GUARDRAIL, REMOVE I I |
0017 202-93741 30.000 EACH | 329.64000 9889.20]| 300.00000 9000.00]| 140.00000 4200.00
I I |

GUARD RAIL END TREATMENT, REMOVE



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 300 -3
TABULATION OF BIDS
ROUTE : SR 42
CALL ORDER  : 300 CONTRACT ID : RS-29143-A COUNTIES : CLAY OWEN
LETTING DATE : 01/09/08 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT PUTNAM
SET-ASIDE -
IC 1 ) 35-2126716 IC 2 ) 35-1357381 IC 3 ) 35-0918397
|WABASH VALLEY ASPHALT CO. LL |DAVE O MARA CONTRACTOR IRIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0018 203-02070 160.000 CYS | 67.96000 10873.60] 65.00000 10400.00] 120.00000 19200.00
BORROW | | |
0019 203-08607 6168.750 LFT | 0.39000 240581 1.70000 10486.88| 6.50000 40096.88
LINEAR GRADING I I |
0020 303-01180 650.000 TON | 25.78000 16757.00] 17.00000 11050.00] 53.00000 34450.00
COMPACTED AGGREGATE, NO. 53 | | |
0021 303-07449 3000.000 TON | 16.41000 49230.00] 21.00000 63000.00] 28.00000 84000.00
COMPACTED AGGREGATE, NO. 73 I I |
0022 304-07490 250.000 TON | 151.26000 37815.00] 135.00000 33750.00] 120.00000 30000.00
HMA PATCHING, TYPE B I I |
0023 306-08033 120189.000 SYS | 0.47000 56488.83| 0.50000 60094 .50] 0.75000 90141.75
MILLING, ASPHALT, 1 IN. I | |
0024 306-08034 3618.000 SYS | 0.72000 2604.96| 0.50000 1809.00] 1.05000 3798.90
MILLING, ASPHALT, 1 1/2 IN. I I |
0025 306-08042 16932.000 SYS | 0.72000 12191.04]| 0.50000 8466.00| 0.65000 11005.80
MILLING, SCARIFICATION/PROFILE | | |
0026 306-08043 1334.000 SYS | 0.72000 960.48] 0.50000 667.00] 2.00000 2668.00
MILLING, TRANSITION I I |
0027 306-08432 12150.000 SYS | 2.01000 24421 .50] 0.50000 6075.00] 1.50000 18225.00
MILLING, APPROACH I | |
0028 401-06264 LUMP | 4331.76000 4331.76] 3000.00000 3000.00] 5000.00000 5000.00
PROFILOGRAPH, HMA | | |
0029 401-07321 11710.000 TON | 51.50000 603065.00| 48_40000 566764.00] 51.00000 597210.00
QC/QA-HMA, 2, 64, SURFACE, 9.5 mm I | |
0030 406-05520 37.000 TON | 230.00000 8510.00] 250.00000 9250.00] 300.00000 11100.00
ASPHALT FOR TACK COAT | | |
0031 601-94689 32.000 EACH | 2340.00000 74880.00] 3050.00000 97600.00] 2340.00000 74880.00
GUARDRAIL END TREATMENT, OS I I |
0032 601-99105 3018.750 LFT | 16.69000 50382.94] 17.10000 51620.63] 16.20000 48903.75
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | | |
0033 601-99132 12.000 EACH | 66.95000 803.40] 70.00000 840.00] 65.00000 780.00
GUARDRAIL TRANSITION, VH, 6 FT. 3 IN. | | |
SPACING I I |
0034 610-07487 843.000 TON | 105.57000 88995 .51 77.00000 64911.00] 100.00000 84300.00
HMA FOR APPROACHES, TYPE B I I |
0035 615-06505 5.000 EACH | 145230000 7261.50] 1600.00000 8000.00] 1510.00000 7550.00
MONUMENT, B I I |
0036 801-03290 6.000 EACH | 14400000 864.00] 175.00000 1050.00] 160.00000 960.00
I I |

CONSTRUCTION SIGN, C



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 01/18/08
PAGE : 300 -4

ROUTE : SR 42

CALL ORDER  : 300 CONTRACT ID : RS-29143-A COUNTIES : CLAY OWEN
LETTING DATE : 01/09/08 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT PUTNAM
SET-ASIDE -
IC 1 ) 35-2126716 2 ) 35-1357381 IC 3 ) 35-0918397
|WABASH VALLEY ASPHALT CO. LL |DAVE O MARA CONTRACTOR IRIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0037 801-06203 6297.000 LFT | 0.40000 2518.80] 0.50000 3148.50] 1.00000 6297.00
TEMPORARY PAVEMENT MARKING, 4 IN. | | |
0038 801-06207 6297.000 LFT | 1.22000 7682.34] 1.00000 6297.00] 0.25000 1574.25
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
4 IN. | | |
0039 801-06640 39.000 EACH | 85.00000 3315.00] 110.00000 4290.00] 100.00000 3900.00
CONSTRUCTION SIGN, A | I |
0040 801-06775 LUMP |  10146.12000 10146.12]  41000.00000 41000.00]  56000.00000 56000.00
MAINTAINING TRAFFIC I I |
0041 808-06703 127678.000 LFT | 0.26000 33196.28| 0.27000 34473.06] 0.25000 31919.50
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | I |
0042 808-75240 2461.000 LFT | 0.25000 615.25] 0.27000 664.47| 0.25000 615.25
LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 | I |
IN. | | |
0043 808-75245 116338.000 LFT | 0.25000 29084.50] 0.27000 31411.26] 0.25000 29084 .50
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | | |
IN. | | |
0044 808-75297 36.000 LFT | 7.00000 252.00] 11.00000 396.00] 10.00000 360.00
TRANSVERSE MARKINGS, THERMOPLASTIC, I | |
STOP LINE, 24 IN. I | |
0045 808-75996 1577.000 EACH | 3.91000 6166.07]| 5.75000 9067.75| 5.25000 8279.25
SNOWPLOWABLE RAISED PAVEMENT MARKER, | | |
REMOVE | | |
SECTION TOTALS I $ 1,236,817.47] $ 1,248,952.95] $ 1,380,638.00
------------------------------------------ A e
CONTRACT TOTALS l $ 1,236,817.47] $ 1,248,952.95] $ 1,380,638.00




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 310 -1
VENDOR RANKING
CALL ORDER : 310 CONTRACT ID : RS-29722-A COUNTIES : LAKE
LETTING DATE : 01/09/08 10:00 AM DISTRICT 1 64
CONTRACT TIME : 10/03/708 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN PROJECT(S) : 0600252
SET-ASIDE :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1120685 WALSH & KELLY INC $ 1,830,496.64 100.0000%

2 35-0918397 RIETH RILEY CONSTRUCTION $ 2,083,976.60 113.8476%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 310 -2
TABULATION OF BIDS
ROUTE : 20
CALL ORDER : 310 CONTRACT ID : RS-29722-A COUNTIES : LAKE
LETTING DATE : 01/09/08 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 1 ) 35-1120685 IC 2 ) 35-0918397 | )
[WALSH & KELLY INC IRIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  ASPHALT RESURFACE
| | |
0001 105-07039 6.000 MOS | 3300.00000 19800.00] 2500.00000 15000.00]
FIELD OFFICE, B I I |
0002 105-08520 3.000 EACH | 150.00000 450.00] 115.89000 347.67]
CELLULAR TELEPHONE/RADIO | I |
0003 105-08521 18.000 MOS | 150.00000 2700.00] 231.78000 4172._04]
CELLULAR TELEPHONE/RADIO SERVICE I I |
0004 105-09198 18.000 MOS | 400.00000 7200.00] 386.30000 6953.40]
LAPTOP COMPUTER SYSTEM I I |
0005 105-09199 6.000 MOS | 150.00000 900.00] 86.92000 521.52]
FIELD OFFICE INTERNET SERVICE I I |
0006 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
LIQUIDATED DAMAGES I I |
0007 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CONTRACT LIENS I I |
0008 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, HMA I | |
0009 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES | | |
0010 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0011 110-01001 LUMP | 105000.00000 105000.00] 156466.93000 156466.93|
MOBILIZATION AND DEMOBILIZATION | | |
0012 202-02241 150.000 LFT | 12.00000 1800.00] 13.50000 2025.00]
GUARDRAIL, REMOVE I I |
0013 202-02278 700.000 LFT | 15.00000 10500.00] 7.50000 5250.00]
CURB, CONCRETE, REMOVE | | |
0014 202-52710 190.000 SYS | 25.00000 4750.00] 25_.00000 4750.00]
SIDEWALK, CONCRETE, REMOVE I | |
0015 202-93741 1.000 EACH | 250.00000 250.00] 236.28000 236.28]
GUARD RAIL END TREATMENT, REMOVE I I |
0016 303-07449 1000.000 TON | 18.00000 18000.00] 36.00000 36000.00]
COMPACTED AGGREGATE, NO. 73 | | |
0017 304-07491 1000.000 TON | 140.00000 140000.00]| 100.00000 100000.00]
HMA PATCHING, TYPE C I I |
0018 306-08034 144540.000 SYS | 0.85000 122859.00]| 1.45000 209583.00]
| | |

MILLING, ASPHALT, 1 1/2 IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 310 -3
TABULATION OF BIDS
ROUTE : 20
CALL ORDER : 310 CONTRACT ID : RS-29722-A COUNTIES : LAKE
LETTING DATE : 01/09/08 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 1 ) 35-1120685 IC 2 ) 35-0918397 | )
[WALSH & KELLY INC IRIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0020 306-08432 13870.000 SYS | 2.40000 33288.00] 4.90000 67963.00]
MILLING, APPROACH | | |
0021 401-07328 13700.000 TON | 60.00000 822000.00] 63.92000 875704.00]
QC/QA-HMA, 3, 70, SURFACE, 9.5 mm I | |
0022 406-05520 36.000 TON | 850.00000 30600.00] 376.64000 13559.04]
ASPHALT FOR TACK COAT | | |
0023 601-03464 1.000 EACH | 80.00000 80.00] 50.00000 50.00]
GUARDRAIL, STEEL CURVED TERMINAL END I | |
SECTION I I |
0024 601-08434 1.000 EACH | 800.00000 800.00] 1000.00000 1000.00]
GUARDRAIL END TREATMENT, TYPE 0S, SPARE | I |
PARTS PACKAGE, STAGE 2 I | |
0025 601-94689 1.000 EACH | 4200.00000 4200.00] 3200.00000 3200.00]
GUARDRAIL END TREATMENT, 0S I I |
0026 601-99105 100.000 LFT | 30.00000 3000.00] 30.00000 3000.00]
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | | |
0027 601-99106 25.000 LFT | 4600000 1150.00] 45_00000 1125.00]
GUARDRAIL, W BEAM, 3 FT. 1.5 IN. SPACIN | I |
0028 604-06070 190.000 SYS | 50.00000 9500.00] 58.00000 11020.00]
SIDEWALK, CONCRETE I | |
0029 604-07896 197.000 SYS | 135.00000 26595.00] 138.00000 27186.00]
CURB RAMP, CONCRETE, B | | |
0030 604-07897 14.000 SYS | 14800000 2072.00] 169.00000 2366.00]|
CURB RAMP, CONCRETE, C I I |
0031 604-07900 86.000 SYS | 142 .00000 12212.00] 165.00000 14190.00]
CURB RAMP, CONCRETE, F | | |
0032 604-07902 305.000 SYS | 150.00000 45750.00] 172.00000 52460.00]
CURB RAMP, CONCRETE, H I I |
0033 605-06120 700.000 LFT | 33.00000 23100.00] 28.00000 19600.00]
CURB, CONCRETE | | |
0034 610-07488 1720.000 TON | 115.00000 197800.00]| 128.13000 220383.60]
HMA FOR APPROACHES, TYPE C I I |
0035 612-04315 28.000 TON | 125800000 35224.00] 125800000 35224.00]
ASPHALT MATERIAL FOR UNDERSEAL I I |
0036 612-05081 1.000 EACH | 5000.00000 5000.00] 5000.00000 5000.00]
MOBILIZATION AND DEMOBILIZATION FOR I | |
UNDERSEAL I I |
0037 612-60410 175.000 EACH | 50.00000 8750.00] 50.00000 8750.00]
I I |

DRILLED HOLE FOR UNDERSEAL



TRANSVERSE MARKINGS, THERMOPLASTIC,
IN.

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 310 -4
TABULATION OF BIDS
ROUTE : 20
CALL ORDER : 310 CONTRACT ID : RS-29722-A COUNTIES : LAKE
LETTING DATE : 01/09/08 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
l 1 ) 35-1120685 IC 2 ) 35-0918397 | )
[WALSH & KELLY INC IRIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0038 720-04499 2.000 EACH | 100000000 2000.00] 1500.00000 3000.00]
INLET, RECONSTRUCT | | |
0039 720-44000 5.000 EACH | 900.00000 4500.00] 350.00000 1750.00]
CASTING, ADJUST TO GRADE I I |
0040 801-03290 4.000 EACH | 185.00000 740.00] 185.00000 740.00]
CONSTRUCTION SIGN, C | | |
0041 801-06203 5300.000 LFT | 0.50000 2650.00] 0.13000 689.00]
TEMPORARY PAVEMENT MARKING, 4 IN. I | |
0042 801-06207 5300.000 LFT | 1.25000 6625.00] 0.75000 3975.00]
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
4 IN. I | |
0043 801-06640 65.000 EACH | 92.00000 5980.00] 92.00000 5980.00]
CONSTRUCTION SIGN, A I I |
0044 801-06710 60.000 DAY | 5.00000 300.00] 5.00000 300.00]
FLASHING ARROW SIGN I I |
0045 801-06775 LUMP |  22000.00000 22000.00]  72550.00000 72550.00]
MAINTAINING TRAFFIC I I |
0046 805-02327 5.000 EACH | 140.00000 700.00] 140.00000 700.00]
SIGNAL DETECTOR HOUSING, ADJUST TO GRAD | | |
0047 805-02441 5920.000 LFT | 0.33000 1953.60] 0.33000 1953.60]
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. | | |
0048 805-78795 1480.000 LFT | 8.84000 13083.20] 8.84000 13083.20]
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0049 808-06701 8020.000 LFT | 0.26000 2085.20] 0.26000 2085.20]
LINE, THERMOPLASTIC, BROKEN, WHITE, 4 | I |
IN. | | |
0050 808-06703 31680.000 LFT | 0.26000 8236.80]| 0.26000 8236.80]|
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | I |
0051 808-75245 32724.000 LFT | 0.26000 8508.24] 0.26000 8508.24]
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | | |
IN. I I |
0052 808-75256 425.000 LFT | 1.19000 505.75] 1.19000 505.75]
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
SOLID, WHITE, CROSSHATCH LINE, 8 IN. I I |
0053 808-75272 88.000 LFT | 3.45000 303.60] 3.45000 303.60]
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
SOLID, WHITE, CROSSHATCH LINE, 24 IN. | I |
0054 808-75297 925.000 LFT | 3.45000 3191.25] 3.45000 3191.25]
I | |
| | |

STOP LINE, 24



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 310 -5
TABULATION OF BIDS

ROUTE : 20
CALL ORDER : 310 CONTRACT ID : RS-29722-A COUNTIES : LAKE
LETTING DATE : 01/09/08 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 1 ) 35-1120685 IC 2 ) 35-0918397 1C )
[WALSH & KELLY INC IRIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0055 808-75300 712.000 LFT | 0.89000 633.68] 0.88000 626.56]
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
CROSSWALK LINE, 6 IN. | | |
0056 808-75320 20.000 EACH | 55_00000 1100.00] 55.00000 1100.00]
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, LANE INDICATION ARROW | | |
0057 808-75325 14.000 EACH | 89.00000 1246._00] 89.00000 124600
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, WORD (ONLY) I I |
0058 808-75340 8.000 EACH | 285.00000 2280.00] 285.00000 2280.00]
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, WORD, RXR I | |
0059 808-75996 420.000 EACH | 4.00000 1680.00] 4.65000 1953.00]
SNOWPLOWABLE RAISED PAVEMENT MARKER, I I |
REMOVE I I |
0060 808-75998 980.000 EACH | 19.68000 19286.40] 17.95000 17591.00]
SNOWPLOWABLE RAISED PAVEMENT MARKER I I |
0061 801-09133 1.000 EACH | 2750.00000 2750.00] 2750.00000 2750.00]
TEMPORARY CHANGEABLE MESSAGE SIGN I I |
0062 808-95933 22300.000 LFT | 0.43000 9589.00] 0.43000 9589.00]
CURB PAINTING, YELLOW | | |
0063 801-07118 36.000 LFT | 6.47000 232.92] 5.47000 196.92]
BARRICADE, 111-A | | |
0064 801-06625 25.000 EACH | 69.00000 1725.00] 69.00000 1725.00]
DETOUR ROUTE MARKER ASSEMBLY I I |
0065 801-04308 1.000 EACH | 275.00000 275.00] 275.00000 275.00]
ROAD CLOSURE SIGN ASSEMBLY | | |
0066 720-45605 10.000 LFT | 850.00000 8500.00] 400.00000 4000.00]
STRUCTURE, MANHOLE, RECONSTRUCT I I |
0067 105-06845 LUMP | 2500.00000 2500.00]  10000.00000 10000.00]
CONSTRUCTION ENGINEERING | I |
0068 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I I |
SECTION TOTALS I $ 1,830,496.64]| $ 2,083,976.60] $
------------------------------------------ A
|

CONTRACT TOTALS $ 1,830,496.64] $ 2,083,976.60] $




CALL ORDER
LETTING DATE

INDIANA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
320 CONTRACT ID RS-29770-A

01/09/08 10:00 AM DISTRICT 64
CONTRACT TIME : 08/15/08 COMPLETION DATE

COUNTIES : MARSHALL

PROJECT(S) : 0400206

2,754,126.61
2,815,624.28
2,831,535.22
2,885,445.83

DATE
PAGE

01718708
320 -1

% OVER
LOW BID

100.0000%
102.2329%
102.8106%
104.7681%

CONTRACT DESCRIPTION : RURAL
SET-ASIDE :

RANK VENDOR NO./NAME

1 35-0918397 RIETH RILEY CONSTRUCTION

2 35-1139301 E & B PAVING INC

3 35-1120685 WALSH & KELLY INC

4 35-1065659 BROOKS CONSTRUCTION COMPANY INC

5 35-0997978 PHEND & BROWN INC

3,170,308.89

115.1112%



CALL ORDER : 320
LETTING DATE : 01/09/08 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

RS-29770-A
: LAPORTE DISTRICT

COUNTIES :

ROUTE : 6

MARSHALL

DATE :
PAGE :

01718708
320 -2

LINE NO /7 ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001  ASPHALT RESURFACE

0001 105-06845 LUMP
CONSTRUCTION ENGINEERING

0002 105-06899 3.000 EACH
RADIO

0003 105-07038 8.000 MOS
FIELD OFFICE, A

0004 105-08520 3.000 EACH
CELLULAR TELEPHONE/RADIO

0005 105-08521 24.000 MOS
CELLULAR TELEPHONE/RADIO SERVICE

0006 105-08523 24.000 MOS
RADIO SERVICE

0007 105-08524 1.000 DOL
CELLULAR TELEPHONE/RADIO, ADDITIONAL
MINUTES

0008 105-09198 16.000 MOS
LAPTOP COMPUTER SYSTEM

0009 105-09199 8.000 MOS
FIELD OFFICE INTERNET SERVICE

0010 109-08359 1.000 DOL
LIQUIDATED DAMAGES

0011 109-08360 1.000 DOL
CONTRACT LIENS

0012 109-08440 1.000 DOL
QUALITY ADJUSTMENTS, HMA

0013 109-08443 1.000 DOL

QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES
0014 109-08444 1.000 DOL
QUALITY ADJUSTMENTS, FAILED MATERIALS
0015 110-01001 LUMP
MOBILIZATION AND DEMOBILIZATION

0016 202-02241 321.000 LFT
GUARDRAIL, REMOVE
0017 202-93741 6.000 EACH

GUARD RAIL END TREATMENT, REMOVE

|
|
I
|
+

( 1 ) 35-0918397
R

I
IETH RILEY CONSTRUCTION |
I

UNIT PRICE
____________________________ R R

4700.

160.

1700.

210.

480.

110.

380.

110.

1.

137000.

5.

200.

00000

00000

00000

00000

00000

00000

-00000

00000

00000

.00000

.00000

.00000

.00000

00000

00000

30000

00000

1C

2 ) 35-1139301
& B PAVING INC

|

AMOUNT] UNIT PRICE AMOUNT]

| |

4700.00]  10000.00000 10000.00]

| |

480.00] 45.00000 135.00]

| |

13600.00] 1700.00000 13600.00]

| |

630.00] 60.00000 180.00]

| |

11520.00] 60.00000 1440.00]

| |

2640.00]| 20.00000 480.00]

| |

1.00] 1.00000 1.00]

| |

| |

6080.00]| 335.00000 5360.00]

| |

880.00] 55.00000 440.00]

| |

1.00] 1.00000 1.00]

| |

1.00] 1.00000 1.00]

| |

1.00] 1.00000 1.00]

| |

1.00] 1.00000 1.00]

| |

| |

1.00] 1.00000 1.00]

| |

137000.00] 140000.00000 140000.00]

| |

1701.30] 3.50000 1123.50]

| |

1200.00] 300.00000 1800.00]

| |

3 ) 35-1120685
JWALSH & KELLY INC

UNIT PRICE

13000.

125.

1890.

125.

100.

25.

200.

50.

1.

143000.

5.

200.

00000

00000

00000

00000

00000

00000

-00000

00000

00000

.00000

.00000

.00000

.00000

00000

00000

30000

00000

AMOUNT

13000.

375.

15120.

375.

2400.

600.

3200.

400.

1.

143000.

1701.

1200.

00

00

00

00

00

00

.00

00

00

.00

.00

.00

.00

00

00

30

00



GUARDRAIL END TREATMENT, OS, SPARE
PARTS PACKAGE

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 320 -3
TABULATION OF BIDS
ROUTE : 6
CALL ORDER  : 320 CONTRACT ID : RS-29770-A COUNTIES : MARSHALL
LETTING DATE : 01/09/08 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 1 ) 35-0918397 l 2 ) 35-1139301 IC 3 ) 35-1120685
IRIETH RILEY CONSTRUCTION | B PAVING INC |WALSH & KELLY INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0018 203-08607 1150.000 LFT | 2.95000 3392.50] 6.00000 6900.00] 5.25000 6037.50
LINEAR GRADING | | |
0019 303-07449 5900.000 TON | 20.00000 118000.00] 8.00000 47200.00] 1400000 82600.00
COMPACTED AGGREGATE, NO. 73 I I |
0020 304-07491 400.000 TON | 75.00000 30000.00] 170.00000 68000.00] 100.00000 40000.00
HMA PATCHING, TYPE C | | |
0021 306-08034 5450.000 SYS | 1.00000 5450.00] 0.30000 1635.00] 1.10000 5995.00
MILLING, ASPHALT, 1 1/2 IN. I | |
0022 306-08041 89050.000 SYS | 1.00000 89050.00] 0.30000 26715.00] 1.10000 97955.00
MILLING, PCCP I I |
0023 306-08043 18397.000 SYS | 1.00000 18397.00] 0.30000 5519.10] 1.80000 33114.60
MILLING, TRANSITION I | |
0024 306-08432 1440.000 SYS | 1.00000 1440.00] 10.00000 14400.00] 5.00000 7200.00
MILLING, APPROACH I I |
0025 401-06264 LUMP |  10000.00000 10000.00] 8500.00000 8500.00] 5500.00000 5500.00
PROFILOGRAPH, HMA I | |
0026 401-07320 4920.000 TON | 41.00000 201720.00] 49.00000 241080.00] 49.00000 241080.00
QC/QA-HMA, 1, 64, SURFACE, 9.5 mm I I |
0027 401-07328 8320.000 TON | 51_00000 424320.00] 50.00000 416000.00] 50.00000 416000.00
QC/QA-HMA, 3, 70, SURFACE, 9.5 mm I | |
0028 401-07389 8160.000 TON | 40.00000 326400.00] 48.00000 391680.00] 42.00000 342720.00
QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm | | |
0029 401-07398 9820.000 TON | 40.00000 392800.00] 40.00000 392800.00] 42.00000 412440.00
QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm | I |
0030 402-07432 475.000 TON | 48.00000 22800.00] 50.00000 23750.00] 50.00000 23750.00
HMA SURFACE, TYPE A | | |
0031 406-05520 111.000 TON | 1.00000 111.00] 10.00000 1110.00] 0.01000 1.11
ASPHALT FOR TACK COAT I I |
0036 601-08436 1.000 EACH | 120000000 1200.00] 3000.00000 3000.00] 1200.00000 1200.00
GUARDRAIL END TREATMENT, TYPE MS, SPARE | | |
PARTS PACKAGE, STAGE 2 | I |
0037 601-94689 4.000 EACH | 2700.00000 10800.00] 4000.00000 16000.00] 2700.00000 10800.00
GUARDRAIL END TREATMENT, 0S I I |
0038 601-94690 2.000 EACH | 4900.00000 9800.00]| 5000.00000 10000.00] 4925.00000 9850.00
GUARDRAIL END TREATMENT, MS I I |
0039 601-95300 4.000 EACH | 200.00000 800.00] 150.00000 600.00] 75.00000 300.00
CONNECTOR, A S I I |
0040 601-97774 1.000 EACH | 750.00000 750.00] 1000.00000 1000.00] 750.00000 750.00
I | |
| | |



SNOWPLOWABLE RAISED PAVEMENT MARKER

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 320 -4
TABULATION OF BIDS
ROUTE : 6
CALL ORDER  : 320 CONTRACT ID : RS-29770-A COUNTIES : MARSHALL
LETTING DATE : 01/09/08 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 1 ) 35-0918397 IC 2 ) 35-1139301 IC 3 ) 35-1120685
IRIETH RILEY CONSTRUCTION IE & B PAVING INC |WALSH & KELLY INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0041 601-99105 162.500 LFT | 20.25000 3290.63] 18.00000 2925.00] 20.25000 3290.63
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | | |
0042 601-99106 125.000 LFT | 32.00000 4000.00]| 26.00000 3250.00] 32.00000 4000.00
GUARDRAIL, W BEAM, 3 FT. 1.5 IN. SPACIN | | |
0043 606-07484 54378.000 LFT | 0.01000 543.78] 0.01000 543.78] 0.06000 3262.68
MILLED HMA SHOULDER CORRUGATIONS | | |
0044 610-07488 3600.000 TON | 60.00000 216000.00]| 27.00000 97200.00] 50.00000 180000.00
HMA FOR APPROACHES, TYPE C | | |
0045 801-03290 2.000 EACH | 200.00000 400.00] 140.00000 280.00] 195.00000 390.00
CONSTRUCTION SIGN, C I I |
0046 801-06203 11828.000 LFT | 0.30000 3548.40]| 0.10000 1182.80] 0.20000 2365.60
TEMPORARY PAVEMENT MARKING, 4 IN. I | |
0047 801-06207 6066.000 LFT | 1.50000 9099.00]| 0.15000 909.90] 1.20000 7279.20
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
4 IN. I | |
0048 801-06640 36.000 EACH | 110.00000 3960.00] 120.00000 4320.00] 106.00000 3816.00
CONSTRUCTION SIGN, A I I |
0049 801-06775 LUMP | 105000.00000 105000.00| 223000.00000 223000.00] 142000.00000 142000.00
MAINTAINING TRAFFIC | | |
0050 808-06703 62760.000 LFT | 0.25000 15690.00] 0.26000 16317.60] 0.26000 16317.60
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | | |
0051 808-06705 2700.000 LFT | 0.55000 1485.00] 0.26000 702.00] 1.00000 2700.00
LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN | | |
0052 808-75215 1460.000 LFT | 1.60000 2336.00] 0.26000 379.60] 1.50000 2190.00
LINE, THERMOPLASTIC, SOLID, WHITE, 12 | I |
IN. | | |
0053 808-75240 6310.000 LFT | 0.30000 1893.00] 0.26000 1640.60] 0.26000 1640.60
LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 | | |
IN. | | |
0054 808-75245 17440.000 LFT | 0.05000 872.00] 0.26000 4534.40] 0.26000 453440
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | I |
IN. | | |
0055 808-75297 120.000 LFT | 3.30000 396.00] 3.00000 360.00] 3.00000 360.00
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
STOP LINE, 24 IN. I I |
0056 808-75996 645.000 EACH | 3.95000 2547_75] 2.00000 1290.00] 3.10000 1999.50
SNOWPLOWABLE RAISED PAVEMENT MARKER, I I |
REMOVE I I |
0057 808-75998 645.000 EACH | 18.25000 11771.25] 11.00000 7095.00] 17.00000 10965.00
| | |



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 01/18/08
PAGE : 320 -5

ROUTE : 6
CALL ORDER  : 320 CONTRACT ID : RS-29770-A COUNTIES : MARSHALL
LETTING DATE : 01/09/08 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 1 ) 35-0918397 l 2 ) 35-1139301 IC 3 ) 35-1120685
IRIETH RILEY CONSTRUCTION | B PAVING INC |WALSH & KELLY INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0058 601-07050 17.000 EACH | 160000000 27200.00] 2000.00000 34000.00] 162500000 27625.00
GUARDRAIL END TREATMENT, OS, RESET | | |
0059 601-04792 16.000 EACH | 930.00000 14880.00] 1000.00000 16000.00] 930.00000 14880.00
GUARDRAIL TRANSITION , RESET I I |
0060 306-08038 1200.000 SYS | 1.00000 1200.00] 0.30000 360.00] 1.00000 1200.00
MILLING, ASPHALT, 4 IN. | | |
0061 306-08042 59250.000 SYS | 0.45000 26662.50] 1.50000 88875.00] 0.50000 2962500
MILLING, SCARIFICATION/PROFILE I | |
0062 401-07379 10261.000 TON | 4200000 430962.00] 42.00000 430962.00] 42.00000 430962.00
QC/QA-HMA, 3, 70, INTERMEDIATE, 12.5 mm | I |
0063 619-98427 2.000 EACH | 1800.00000 3600.00] 1750.00000 3500.00] 1000.00000 2000.00
CLEAN DRAINS I | |
0064 720-44000 2.000 EACH | 230.00000 460.00] 545.00000 1090.00] 400.00000 800.00
CASTING, ADJUST TO GRADE I I |
0065 601-06035 2574.000 LFT | 7.25000 18661.50] 9.50000 24453_00] 7.25000 18661.50
GUARDRAIL, RESET I | |
SECTION TOTALS I $ 2,754,126.61] $ 2,815,624 .28 $ 2,831,535.22
—————————————————————————————————————————— -
CONTRACT TOTALS | $ 2,754,126.61] $ 2,815,624 .28 $ 2,831,535.22




LINEAR GRADING

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 320 -6
TABULATION OF BIDS
ROUTE : 6
CALL ORDER  : 320 CONTRACT ID : RS-29770-A COUNTIES : MARSHALL
LETTING DATE : 01/09/08 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 4 ) 35-1065659 IC 5 ) 35-0997978 1C )
|BROOKS CONSTRUCTION COMPANY |PHEND & BROWN INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  ASPHALT RESURFACE
| | |
0001 105-06845 LUMP |  79000.00000 79000.00] 8000.00000 8000.00]
CONSTRUCTION ENGINEERING I I |
0002 105-06899 3.000 EACH | 40.00000 120.00] 300.00000 900.00]
RADIO | | |
0003 105-07038 8.000 MOS | 1635.00000 13080.00] 2000.00000 16000.00]
FIELD OFFICE, A I I |
0004 105-08520 3.000 EACH | 40.00000 120.00] 300.00000 900.00]
CELLULAR TELEPHONE/RADIO I I |
0005 105-08521 24.000 MOS | 40.00000 960.00] 300.00000 7200.00]
CELLULAR TELEPHONE/RADIO SERVICE I I |
0006 105-08523 24.000 MOS | 40.00000 960.00] 300.00000 7200.00]
RADIO SERVICE I I |
0007 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL I | |
MINUTES I I |
0008 105-09198 16.000 MOS | 700.00000 11200.00] 504 .00000 8064.00]|
LAPTOP COMPUTER SYSTEM I I |
0009 105-09199 8.000 MOS | 70.00000 560.00] 70.00000 560.00]
FIELD OFFICE INTERNET SERVICE | | |
0010 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
LIQUIDATED DAMAGES | | |
0011 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CONTRACT LIENS I I |
0012 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, HMA | | |
0013 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES | | |
0014 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0015 110-01001 LUMP | 144210.00000 144210.00] 160000.00000 160000.00]|
MOBILIZATION AND DEMOBILIZATION I I |
0016 202-02241 321.000 LFT | 5.30000 1701.30] 5.30000 1701.30]
GUARDRAIL, REMOVE I | |
0017 202-93741 6.000 EACH | 200.00000 1200.00] 200.00000 1200.00]
GUARD RAIL END TREATMENT, REMOVE I I |
0018 203-08607 1150.000 LFT | 8.00000 9200.00] 27.00000 31050.00]
| | |



CING

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 320 -7
TABULATION OF BIDS
ROUTE : 6
CALL ORDER  : 320 CONTRACT ID : RS-29770-A COUNTIES : MARSHALL
LETTING DATE : 01/09/08 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 4 ) 35-1065659 l 5 ) 35-0997978 | )
|BROOKS CONSTRUCTION COMPANY |PHEND & BROWN INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0019 303-07449 5900.000 TON | 23.00000 135700.00] 20.00000 118000.00]
COMPACTED AGGREGATE, NO. 73 | | |
0020 304-07491 400.000 TON | 9625000 38500.00] 80.00000 32000.00]
HMA PATCHING, TYPE C I I |
0021 306-08034 5450.000 SYS | 2.05000 11172.50] 2.20000 11990.00]
MILLING, ASPHALT, 1 1/2 IN. | | |
0022 306-08041 89050.000 SYS | 1.00000 89050.00] 1.40000 124670.00]
MILLING, PCCP I I |
0023 306-08043 18397.000 SYS | 0.50000 9198.50] 2.50000 45992 .50
MILLING, TRANSITION I I |
0024 306-08432 1440.000 SYS | 6.00000 8640.00]| 5.00000 7200.00]
MILLING, APPROACH | | |
0025 401-06264 LUMP |  40000.00000 40000.00]  10000.00000 10000.00]
PROFILOGRAPH, HMA I I |
0026 401-07320 4920.000 TON | 53_60000 263712.00] 4600000 226320.00]
QC/QA-HMA, 1, 64, SURFACE, 9.5 mm | | |
0027 401-07328 8320.000 TON | 4700000 391040.00] 63.00000 524160.00]
QC/QA-HMA, 3, 70, SURFACE, 9.5 mm I I |
0028 401-07389 8160.000 TON | 43.30000 353328.00] 4200000 342720.00]
QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm | | |
0029 401-07398 9820.000 TON | 37.00000 363340.00] 52.00000 510640.00]
QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm | | |
0030 402-07432 475.000 TON | 60.50000 28737.50] 54 _00000 25650.00]
HMA SURFACE, TYPE A I I |
0031 406-05520 111.000 TON | 1.00000 111.00] 0.10000 11.10]
ASPHALT FOR TACK COAT | | |
0036 601-08436 1.000 EACH | 1200.00000 1200.00] 1200.00000 1200.00]
GUARDRAIL END TREATMENT, TYPE MS, SPARE | I |
PARTS PACKAGE, STAGE 2 I I |
0037 601-94689 4.000 EACH | 4400.00000 17600.00] 2700.00000 10800.00]
GUARDRAIL END TREATMENT, 0S | I |
0038 601-94690 2.000 EACH | 6500.00000 13000.00] 4925.00000 9850.00]
GUARDRAIL END TREATMENT, MS I I |
0039 601-95300 4.000 EACH | 35.00000 140.00] 75.00000 300.00]
CONNECTOR, A S I I |
0040 601-97774 1.000 EACH | 750.00000 750.00] 750.00000 750.00]
GUARDRAIL END TREATMENT, OS, SPARE I I |
PARTS PACKAGE I I |
0041 601-99105 162.500 LFT | 20.25000 3290.63] 20.25000 3290.63]
| | |

GUARDRAIL, W BEAM, 6 FT. 3 IN. SPAl



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 320 -8
TABULATION OF BIDS
ROUTE : 6
CALL ORDER  : 320 CONTRACT ID : RS-29770-A COUNTIES : MARSHALL
LETTING DATE : 01/09/08 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 4 ) 35-1065659 l 5 ) 35-0997978 l )
|BROOKS CONSTRUCTION COMPANY |PHEND & BROWN INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0042 601-99106 125.000 LFT | 32.00000 4000.00] 32.00000 4000.00]
GUARDRAIL, W BEAM, 3 FT. 1.5 IN. SPACIN | | |
0043 606-07484 54378.000 LFT | 0.15000 8156.70] 0.03000 1631.34]
MILLED HMA SHOULDER CORRUGATIONS I | |
0044 610-07488 3600.000 TON | 30.00000 108000.00] 55.00000 198000.00]
HMA FOR APPROACHES, TYPE C | | |
0045 801-03290 2.000 EACH | 290.00000 580.00]| 290.00000 580.00]
CONSTRUCTION SIGN, C I I |
0046 801-06203 11828.000 LFT | 0.20000 2365.60] 0.25000 2957.00]
TEMPORARY PAVEMENT MARKING, 4 IN. I I |
0047 801-06207 6066.000 LFT | 1.00000 6066.00] 0.87000 5277.42]
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
4 IN. | | |
0048 801-06640 36.000 EACH | 89.00000 3204.00] 89.00000 3204.00]
CONSTRUCTION SIGN, A I I |
0049 801-06775 LUMP | 173000.00000 173000.00]  60000.00000 60000.00]
MAINTAINING TRAFFIC I I |
0050 808-06703 62760.000 LFT | 0.26000 16317.60] 0.26000 16317.60]
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | | |
0051 808-06705 2700.000 LFT | 1.00000 2700.00] 1.00000 2700.00]
LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN | | |
0052 808-75215 1460.000 LFT | 1.50000 2190.00] 1.50000 2190.00]
LINE, THERMOPLASTIC, SOLID, WHITE, 12 | | |
IN. | | |
0053 808-75240 6310.000 LFT | 0.26000 1640.60] 0.26000 1640.60]
LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 | | |
IN. I | |
0054 808-75245 17440.000 LFT | 0.26000 453440 0.26000 4534_40]
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | I |
IN. | | |
0055 808-75297 120.000 LFT | 3.00000 360.00] 3.00000 360.00]
TRANSVERSE MARKINGS, THERMOPLASTIC, I | |
STOP LINE, 24 IN. I I |
0056 808-75996 645.000 EACH | 4.60000 2967.00] 6.00000 3870.00]
SNOWPLOWABLE RAISED PAVEMENT MARKER, I I |
REMOVE I | |
0057 808-75998 645.000 EACH | 17.00000 10965.00] 17.00000 10965.00]
SNOWPLOWABLE RAISED PAVEMENT MARKER I I |
0058 601-07050 17.000 EACH | 162500000 27625.00] 1625_00000 27625.00]
| | |

GUARDRAIL END TREATMENT, OS, RESET



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 320 -9
TABULATION OF BIDS

CONTRACT TOTALS

ROUTE : 6
CALL ORDER  : 320 CONTRACT ID : RS-29770-A COUNTIES : MARSHALL
LETTING DATE : 01/09/08 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 4 ) 35-1065659 IC 5 ) 35-0997978 1C )
|BROOKS CONSTRUCTION COMPANY |PHEND & BROWN INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0059 601-04792 16.000 EACH | 930.00000 14880.00] 930.00000 14880.00]
GUARDRAIL TRANSITION , RESET | | |
0060 306-08038 1200.000 SYS | 1.00000 1200.00] 1.00000 1200.00]
MILLING, ASPHALT, 4 IN. I I |
0061 306-08042 59250.000 SYS | 0.50000 29625.00] 0.44000 26070.00]
MILLING, SCARIFICATION/PROFILE | | |
0062 401-07379 10261.000 TON | 40.00000 410440.00] 4950000 507919.50]
QC/QA-HMA, 3, 70, INTERMEDIATE, 12.5 mm | | |
0063 619-98427 2.000 EACH | 1750.00000 3500.00] 3000.00000 6000.00]
CLEAN DRAINS I I |
0064 720-44000 2.000 EACH | 820.00000 1640.00] 700.00000 1400.00]
CASTING, ADJUST TO GRADE I | |
0065 601-06035 2574.000 LFT | 7.25000 18661.50] 7.25000 18661.50]
GUARDRAIL, RESET I I |
SECTION TOTALS I $ 2,885,445.83] $ 3,170,308.89] $
------------------------------------------ A e
|

$ 2,885,445.83] $ 3,170,308.89] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 330 -1
VENDOR RANKING
CALL ORDER : 330 CONTRACT ID : RS-29837-A COUNTIES : MIAMI
LETTING DATE : 01/09/08 10:00 AM DISTRICT T 62
CONTRACT TIME : 08/29/08 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT(S) : 0600345
SET-ASIDE :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1139301 E & B PAVING INC $ 2,249,558.66 100.0000%

2 35-1065659 BROOKS CONSTRUCTION COMPANY INC $ 2,434,822.27 108.2356%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 330 -2
TABULATION OF BIDS

ROUTE : 31
CALL ORDER : 330 CONTRACT ID : RS-29837-A COUNTIES : MIAMI
LETTING DATE : 01/09/08 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :

IC 1 ) 35-1139301 IC 2 ) 35-1065659 1C )

IE & B PAVING INC |BROOKS CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A

SECTION 0001  ASPHALT RESURFACE

0001 105-06845 LUMP 10000.00000 10000.00 20000.00000 20000.00
CONSTRUCTION ENGINEERING

0002 105-07039 6.000 MOS 1950.00000 11700.00 1606 .00000 9636.00
FIELD OFFICE, B

0003 105-08520 1.000 EACH 200.00000 200.00 80.00000 80.00
CELLULAR TELEPHONE/RADIO

0004 105-08521 6.000 MOS 85.00000 510.00 36.00000 216.00
CELLULAR TELEPHONE/RADIO SERVICE

0005 105-08524 1.000 DOL 1.00000 1.00 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL
MINUTES

0006 105-09198 6.000 MOS 334.00000 2004.00 370.00000 2220.00
LAPTOP COMPUTER SYSTEM

0007 105-09199 6.000 MOS 150.00000 900.00 41.00000 246.00
FIELD OFFICE INTERNET SERVICE

0008 109-08359 1.000 DOL 1.00000 1.00 1.00000 1.00

| | |
| I I
| I I
| | |
| | |
I I I
| | I
| | |
| | |
| | I
| | I
| | |
| | |
| | I
| | I
| | |
| | |
LIQUIDATED DAMAGES | | I
0009 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CONTRACT LIENS | | |
| | |

| I I

| I I

| | |

| | |

| I I

| I I

| | |

| | |

| | I

| | I

| | |

| | |

| | I

| | I

| | |

| | |

0010 109-08440 1.000 DOL 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, HMA

0011 109-08443 1.000 DOL 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES

0012 109-08444 1.000 DOL 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS

0013 110-01001 LUMP 112500.00000 112500.00] 220000.00000 220000.00
MOBILIZATION AND DEMOBILIZATION

0014 202-90277 12.000 EACH 250.00000 3000.00 250.00000 3000.00
DETECTOR HOUSING, REMOVE

0015 301-07448 44.000 TON 7.00000 308.00 40.68000 1789.92
COMPACTED AGGREGATE, NO. 53, BASE

0016 304-07491 232.000 TON 130.00000 30160.00 109.00000 25288.00
HMA PATCHING, TYPE C , FULL DEPTH

0017 306-08034 312992.000 SYS 0.25000 78248.00 0.45000 140846.40

MILLING, ASPHALT, 1 1/2 IN.



TEMPORARY PAVEMENT MARKING, REMOVABLE,

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 330 -3
TABULATION OF BIDS
ROUTE : 31
CALL ORDER  : 330 CONTRACT ID : RS-29837-A COUNTIES : MIAMI
LETTING DATE : 01/09/08 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE -
IC 1 ) 35-1139301 l 2 ) 35-1065659 | )
IE & B PAVING INC |BROOKS CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0018 306-08043 4160.000 SYS | 0.25000 1040.00] 0.01000 41.60]
MILLING, TRANSITION | | |
0019 306-08432 11321.000 SYS | 3.00000 33963.00] 0.01000 113.21]
MILLING, APPROACH I | |
0020 401-06264 LUMP |  10000.00000 10000.00]  10000.00000 10000.00]
PROFILOGRAPH, HMA | | |
0021 401-07329 27158.000 TON | 52.00000 1412216.00]| 40.00000 1086320.00]|
QC/QA-HMA, 4, 70, SURFACE, 9.5 mm I I |
0022 406-05520 115.000 TON | 100.00000 11500.00] 100.00000 11500.00]
ASPHALT FOR TACK COAT I I |
0023 507-07479 146.000 TON | 110.00000 16060.00] 106.00000 15476.00]
HMA PARTIAL DEPTH PATCH , TYPE C I | |
0024 610-07488 981.000 TON | 75.00000 73575.00] 45_00000 44145 .00
HMA FOR APPROACHES, TYPE C I I |
0025 612-04315 1.000 TON | 8800.00000 8800.00]| 8800.00000 8800.00]
ASPHALT MATERIAL FOR UNDERSEAL I | |
0026 612-05081 1.000 EACH | 6125.00000 6125.00] 6125.00000 6125.00]
MOBILIZATION AND DEMOBILIZATION FOR I I |
UNDERSEAL I | |
0027 612-60410 16.000 EACH | 250.00000 4000.00] 250.00000 4000.00]
DRILLED HOLE FOR UNDERSEAL | | |
0028 615-06527 5.000 EACH | 450.00000 2250.00] 500.00000 2500.00]
MONUMENT, SECTION CORNER | | |
0029 621-06559 200.000 SYS | 3.35000 670.00] 3.35000 670.00]
MULCHED SEEDING, R I I |
0030 725-06858 210.000 LFT | 16525000 34702.50] 165.25000 34702.50]
PIPE LINER, THERMOPLASTIC, 36 IN. | | |
0031 725-08292 60.000 LFT | 295.00000 17700.00] 295.00000 17700.00]
PIPE LINER, CURED-IN-PLACE, 30 IN. I I |
0032 725-08293 90.000 LFT | 325.00000 29250.00] 325.00000 29250.00]
PIPE LINER, CURED-IN-PLACE, 36 IN. | I |
0033 801-01093 60.000 EACH | 195.00000 11700.00] 100.00000 6000.00]
TEMPORARY WORKSITE SPEED LIMIT SIGN I I |
ASSEMBLY I I |
0034 801-03290 4.000 EACH | 195.00000 780.00] 195.00000 780.00]
CONSTRUCTION SIGN, C I | |
0035 801-06203 9800.000 LFT | 0.10000 980.00] 0.01000 98.00]
TEMPORARY PAVEMENT MARKING, 4 IN. I I |
0036 801-06207 9800.000 LFT | 1.00000 9800.00] 0.01000 98.00]
| | |
| | |

4 1IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 330 -4
TABULATION OF BIDS

ROUTE : 31
CALL ORDER : 330 CONTRACT ID : RS-29837-A COUNTIES : MIAMI
LETTING DATE : 01/09/08 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :

( 1 ) 35-1139301
E

IC 2 ) 35-1065659
& B PAVING INC IB
|

|
ROOKS CONSTRUCTION COMPANY |
LINE NO /7 ITEM CODE 7/ ALT |

SNOWPLOWABLE RAISED PAVEMENT MARKER

|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0037 801-06640 68.000 EACH | 98.00000 6664.00] 98.00000 6664.00]
CONSTRUCTION SIGN, A | | |
0038 801-06710 60.000 DAY | 13.75000 825.00] 13.75000 825.00]
FLASHING ARROW SIGN I | |
0039 801-06775 LUMP |  54000.00000 54000.00] 484940.73000 484940._73]
MAINTAINING TRAFFIC | | |
0040 801-09133 4.000 EACH | 3645.00000 14580.00] 3645.00000 14580.00]
TEMPORARY CHANGEABLE MESSAGE SIGN I I |
0041 801-92448 360.000 DAY | 1.75000 630.00] 1.75000 630.00]
CONSTRUCTION SIGNS, MOBILE I I |
0042 805-78470 4040.000 LFT | 0.20000 808.00] 0.20000 808.00]
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. I | |
0043 805-78785 12.000 EACH | 750.00000 9000.00]| 750.00000 9000.00]
SIGNAL DETECTOR HOUSING I I |
0044 805-78795 1255.000 LFT | 7.25000 9098.75| 7.25000 9098.75|
SAW CUT FOR ROADWAY LOOP AND SEALER I | I
0045 808-03631 109475.000 LFT | 0.40000 43790.00] 0.35000 38316.25|
LINE, EPOXY, SOLID, WHITE, 4 IN. I I |
0046 808-03632 97900.000 LFT | 0.40000 39160.00] 0.35000 34265.00]
LINE, EPOXY, SOLID, YELLOW, 4 IN. I | |
0047 808-75053 660.000 LFT | 5.88000 3880.80]| 5.88000 3880.80]|
LINE, PREFORMED PLASTIC, SOLID, WHITE, | | |
8 IN. I | |
0048 808-75059 24705.000 LFT | 2.94000 72632.70] 2.94000 72632.70]
LINE, PREFORMED PLASTIC, BROKEN, WHITE, | I |
4 IN. | | |
0049 808-75067 386.000 LFT | 17.64000 6809.04| 17.64000 6809.04|
TRANSVERSE MARKINGS, PREFORMED PLASTIC, | | |
STOP LINE, 24 IN. I I |
0050 808-75071 24.000 EACH | 310.00000 7440.00] 310.00000 7440.00]|
PAVEMENT MESSAGE MARKINGS, PREFORMED | I |
PLASTIC LANE INDICATION ARROW I | |
0051 808-75073 16.000 EACH | 44500000 7120.00] 44500000 7120.00]
PAVEMENT MESSAGE MARKINGS PREFORMED I I |
PLASTIC, WORD ONLY I I |
0052 808-75996 1539.000 EACH | 3.75000 5771.25] 2.25000 3462.75]
SNOWPLOWABLE RAISED PAVEMENT MARKER, I I |
REMOVE I I |
0053 808-75998 1539.000 EACH | 17.50000 26932.50] 17.50000 26932.50]
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 330 -5
TABULATION OF BIDS
ROUTE : 31
CALL ORDER  : 330 CONTRACT ID : RS-29837-A COUNTIES : MIAMI
LETTING DATE : 01/09/08 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE -
IC 1 ) 35-1139301 l 2 ) 35-1065659 | )
IE & B PAVING INC |BROOKS CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0054 808-97643 288.000 LFT | 3.90000 1123.20] 3.90000 1123.20]
BUZZ STRIPS | | |
0055 808-99077 150.000 LFT | 17.64000 2646._00] 17.64000 2646.00]|
LINE, PREFORMED PLASTIC, SOLID, WHITE, | | |
24 IN. I I |
0056 715-05019 12.000 LFT | 166.66000 1999.92| 166.66000 1999.92|
PIPE, TYPE 1, CIRCULAR, 36 IN. | I |
SECTION TOTALS I $ 2,249 ,558.66] $ 2,434,822 _27] $
------------------------------------------ A
CONTRACT TOTALS | $ 2,249,558.66] $ 2,434,822_27] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 350 -1
VENDOR RANKING
CALL ORDER : 350 CONTRACT ID : RS-29842-A COUNTIES : STEUBEN
LETTING DATE : 01/09/08 10:00 AM DISTRICT T 62
CONTRACT TIME : 09/30/708 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT(S) : 0710334
SET-ASIDE :
TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 35-1139301 E & B PAVING INC $ 1,633,680.68 100.0000%
2 35-1065659 BROOKS CONSTRUCTION COMPANY INC $ 1,753,136.79 107.3121%
3 62-1492793 API CONSTRUCTION CORP. $ 1,927,424.00 117.9805%



CALL ORDER : 350
LETTING DATE : 01/09/08 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

RS-29842-A

: FT. WAYNE DISTRICT

ROUTE : SR 120
COUNTIES :

STEUBEN

DATE :
PAGE :

01718708
350 -2

LINE NO /7 ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001  ASPHALT RESURFACE

0001 105-07039 7.000 MOS
FIELD OFFICE, B

0002 105-08520 2.000 EACH
CELLULAR TELEPHONE/RADIO

0003 105-08521 14.000 MOS
CELLULAR TELEPHONE/RADIO SERVICE

0004 105-08524 1.000 DOL
CELLULAR TELEPHONE/RADIO, ADDITIONAL
MINUTES

0005 105-09198 7.000 MOS
LAPTOP COMPUTER SYSTEM

0006 105-09199 7.000 MOS
FIELD OFFICE INTERNET SERVICE

0007 109-08359 1.000 DOL
LIQUIDATED DAMAGES

0008 109-08360 1.000 DOL
CONTRACT LIENS

0009 109-08440 1.000 DOL
QUALITY ADJUSTMENTS, HMA

0010 109-08443 1.000 DOL

QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES

0011 109-08444 1.000 DOL
QUALITY ADJUSTMENTS, FAILED MATERIALS

0012 110-01001 LUMP
MOBILIZATION AND DEMOBILIZATION

0013 202-02676 1000.000 TON
TRANSPORTATION OF SALVAGEABLE MILLED
MATERIAL

0014 202-93741 4.000 EACH
GUARD RAIL END TREATMENT, REMOVE

0015 207-08267 2487.000 SYS
SUBGRADE TREATMENT, TYPE I11A

0016 301-07448 3519.000 TON
COMPACTED AGGREGATE, NO. 53, BASE

0018 304-07490 3871.000 TON

HMA PATCHING, TYPE B

( 1 ) 35-1139301
E & B PAVING

UNIT PRICE

1650.

75.

60.

334.

150.

81600.

10.

800.

40.

00000

00000

00000

.00000

00000

00000

.00000

-00000

.00000

.00000

.00000

00000

00000

00000

.00000

.00000

00000

INC

2 ) 35-1065659

ROOKS CONSTRUCTION COMPANY

3 ) 62-1492793

JAP1 CONSTRUCTION CORP.

|

AMOUNT] UNIT PRICE AMOUNT]

| |
11550.00] 1587.86000 11115.02]
| |

150.00] 80.00000 160.00]

| |

840.00] 36.00000 504.00]

| |

1.00] 1.00000 1.00]

| |

| |
2338.00] 370.00000 2590.00]
| |
1050.00] 41.00000 287.00]
| |

1.00] 1.00000 1.00]

| |

1.00] 1.00000 1.00]

| |

1.00] 1.00000 1.00]

| |

1.00] 1.00000 1.00]

| |

| |

1.00] 1.00000 1.00]

| |
81600.00]  87000.00000 87000.00]
| |
10000.00] 0.77000 770.00]
| |

| |
3200.00] 300.00000 1200.00]
| |
9948.00]| 15.07000 37479.09]
| |
17595.00] 5.00000 17595.00]
| |
154840_00] 76.45000 295937.95]
| |

UNIT PRICE

2100.

75.

75.

555.

100.

96370.

300.

17.

80.

00000

00000

00000

.00000

00000

00000

.00000

-00000

.00000

.00000

.00000

88000

.00000

00000

-00000

00000

00000

AMOUN

14700.

150.

1050.

3885.

700.

1.

96370.

5000.

1200.

12435.

59823.

309680.

T

00

00

00

.00

00

00

.00

.00

.00

.00

00

88

00

00

00

00

00



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 350 -3
TABULATION OF BIDS
ROUTE : SR 120
CALL ORDER : 350 CONTRACT ID : RS-29842-A COUNTIES : STEUBEN
LETTING DATE : 01/09/08 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 1 ) 35-1139301 IC 2 ) 35-1065659 1C 3 ) 62-1492793
|E & B PAVING INC |BROOKS CONSTRUCTION COMPANY JAPI CONSTRUCTION CORP.
LINE NO /7 ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ -
0019 306-08033 96710.000 SYS | 0.25000 24177.50] 0.28000 27078.80] 0.23000 22243.30
MILLING, ASPHALT, 1 IN. | | |
0020 306-08043 1300.000 SYS | 2.00000 2600.00] 0.01000 13.00] 0.23000 299.00
MILLING, TRANSITION | | |
0021 306-08432 14770.000 SYS | 0.01000 147.70] 0.01000 147.70] 0.10000 1477.00
MILLING, APPROACH | | |
0022 401-06264 LUMP | 12000.00000 12000.00] 18431.82000 18431.82] 10000.00000 10000.00
PROFILOGRAPH, HMA | | |
0023 401-07321 8087.000 TON | 45_.50000 367958.50] 41.12000 332537.44] 50.00000 404350.00
QC/QA-HMA, 2, 64, SURFACE, 9.5 mm | | |
0024 401-07356 10782.000 TON | 45_50000 490581.00] 42 .90000 462547.80] 45.00000 485190.00
QC/QA-HMA, 2, 64, INTERMEDIATE, 9.5 mm | | |
0025 406-05520 55.000 TON | 1.00000 55.00] 100.00000 5500.00] 100.00000 5500.00
ASPHALT FOR TACK COAT | | |
0026 601-01846 1.000 EACH | 5000.00000 5000.00] 2000.00000 2000.00] 2000.00000 2000.00
GUARDRAIL TERMINAL SYSTEM, W BEAM, | | |
CURVED, 3 | | |
0027 601-94689 3.000 EACH | 5000.00000 15000.00] 2800.00000 8400.00] 2800.00000 8400.00
GUARDRAIL END TREATMENT, OS | | |
0028 610-07487 3440.000 TON | 27.00000 92880.00] 63.24000 217545.60] 65.00000 223600.00
HVMA FOR APPROACHES, TYPE B | | |
0029 615-06520 5.000 EACH | 800.00000 4000.00] 98.92000 494.60] 475.00000 2375.00
MONUMENT, RE-ESTABLISH | | |
0030 615-06525 5.000 EACH | 800.00000 4000.00] 209.43000 1047.15] 475.00000 2375.00
CASTING ADJUSTED TO GRADE, MONUMENT | | |
0031 615-06527 4.000 EACH | 800.00000 3200.00] 299.47000 1197.88] 425.00000 1700.00
MONUMENT, SECTION CORNER | | |
0032 801-03290 2.000 EACH | 150.00000 300.00] 150.00000 300.00] 185.00000 370.00
CONSTRUCTION SIGN, C Maximum Penalty | | |
Sign | I |
0033 801-06203 6886.000 LFT | 1.00000 6886.00] 0.18000 1239.48] 0.40000 2754 .40
TEMPORARY PAVEMENT MARKING, 4 IN. | | |
0034 801-06207 3443.000 LFT | 1.00000 3443.00] 0.89000 3064.27] 1.70000 5853.10
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
4 IN. ,4 IN. | | |
0035 801-06640 26.000 EACH | 220.00000 5720.00] 120.00000 3120.00] 94.00000 2444 .00
CONSTRUCTION SIGN, A | | |
0036 801-06775 LUMP | 115900.00000 115900.00] 162930.81000 162930.81] 128698.00000 128698.00
I I |

MAINTAINING TRAFFIC



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 350 -4
TABULATION OF BIDS
ROUTE : SR 120
CALL ORDER  : 350 CONTRACT ID : RS-29842-A COUNTIES : STEUBEN
LETTING DATE : 01/09/08 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE -
IC 1 ) 35-1139301 IC 2 ) 35-1065659 1IC 3 ) 62-1492793
IE & B PAVING INC |BROOKS CONSTRUCTION COMPANY |API CONSTRUCTION CORP.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0037 801-92448 750.000 DAY | 1.00000 750.00] 1.00000 750.00] 1.50000 1125.00
CONSTRUCTION SIGNS, MOBILE | | |
0038 808-06713 68852.000 LFT | 1.00000 68852.00] 0.09000 6196.68| 0.11000 7573.72
LINE, PAINT, SOLID, WHITE, 4 IN. I I |
0039 808-75240 2136.000 LFT | 1.00000 2136.00] 0.27000 576.72] 0.26000 555.36
LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 | | |
IN. I I |
0040 808-75245 56974.000 LFT | 0.27000 15382.98] 0.27000 15382.98] 0.26000 14813.24
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | I |
IN. | | |
0041 808-75297 15.000 LFT | 30.00000 450.00] 30.00000 450_00] 40.00000 600.00
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
STOP LINE, 24 IN. I I |
0042 303-01180 5508.000 TON | 18.00000 99144 _00] 5.00000 27540.00] 16.00000 88128.00
COMPACTED AGGREGATE, NO. 53 I I |
SECTION TOTALS I $ 1,633,680.68] $ 1,753,136.79] $ 1,927,424.00
—————————————————————————————————————————— g
CONTRACT TOTALS | $ 1,633,680.68] $ 1,753,136.79] $ 1,927,424.00




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 360 -1
VENDOR RANKING
CALL ORDER : 360 CONTRACT ID : RS-29864-A COUNTIES : SULLIVAN VIGO
LETTING DATE : 01/09/08 10:00 AM DISTRICT > 66
CONTRACT TIME : 10/31/08 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT(S) : 0710386
SET-ASIDE :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1357381 DAVE O“MARA CONTRACTOR $ 1,422,797.80 100.0000%

2 35-2126716 WABASH VALLEY ASPHALT CO. LLC. $ 1,464,665.97 102.9427%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 360 -2
TABULATION OF BIDS

ROUTE : 63
CALL ORDER : 360 CONTRACT ID : RS-29864-A COUNTIES : SULLIVAN VIGO
LETTING DATE : 01/09/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE -
IC 1 ) 35-1357381 IC 2 ) 35-2126716 1C )
IDAVE O MARA CONTRACTOR |WABASH VALLEY ASPHALT CO. LL |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A

SECTION 0001  ASPHALT RESURFACE

0001 105-06845 LUMP 7500.00000 7500.00 2294 .80000 2294.80
CONSTRUCTION ENGINEERING

0002 105-07039 10.000 MOS 1500.00000 15000.00 2200.00000 22000.00
FIELD OFFICE, B

0003 105-08520 2.000 EACH 150.00000 300.00 100.00000 200.00
CELLULAR TELEPHONE/RADIO

0004 105-08521 20.000 MoS 60.00000 1200.00 60.00000 1200.00
CELLULAR TELEPHONE/RADIO SERVICE

0005 105-08524 1.000 DOL 1.00000 1.00 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL
MINUTES

0006 105-09198 20.000 MoS 250.00000 5000.00 200.00000 4000.00
LAPTOP COMPUTER SYSTEM

0007 105-09199 10.000 MOS 60.00000 600.00 70.00000 700.00
FIELD OFFICE INTERNET SERVICE

0008 109-08359 1.000 DOL 1.00000 1.00 1.00000 1.00

| | |
| I I
| I I
| | |
| | |
I I I
| | I
| | |
| | |
| | I
| | I
| | |
| | |
| | I
| | I
| | |
| | |
LIQUIDATED DAMAGES | | I
0009 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CONTRACT LIENS | | |
| | |

| I I

| I I

| | |

| | |

| I I

| I I

| | |

| | |

| | I

| | I

| | |

| | |

| | I

| | I

| | |

| | |

0010 109-08440 1.000 DOL 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, HMA

0011 109-08443 1.000 DOL 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES

0012 109-08444 1.000 DOL 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS

0013 110-01001 LUMP 65000.00000 65000.00 44449 .24000 44449 .24
MOBILIZATION AND DEMOBILIZATION

0014 202-02241 15.000 LFT 9.00000 135.00 8.00000 120.00
GUARDRAIL, REMOVE

0015 202-93741 7.000 EACH 350.00000 2450.00 460.27000 3221.89
GUARD RAIL END TREATMENT, REMOVE

0016 202-95149 LUMP 5000.00000 5000.00 6241.12000 6241.12
RAILROAD, REMOVE

0017 203-02070 7.000 CYS 35.00000 245.00 115.12000 805.84

BORROW



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 360 -3
TABULATION OF BIDS
ROUTE : 63
CALL ORDER : 360 CONTRACT ID : RS-29864-A COUNTIES : SULLIVAN VIGO
LETTING DATE : 01/09/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE -
IC 1 ) 35-1357381 IC 2 ) 35-2126716 | )
IDAVE O MARA CONTRACTOR |WABASH VALLEY ASPHALT CO. LL |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0018 303-01180 2000.000 TON | 22.50000 45000.00] 19.73000 39460.00]
COMPACTED AGGREGATE, NO. 53 | | |
0019 304-07490 1800.000 TON | 80.00000 144000.00]| 91.02000 163836.00]|
HMA PATCHING, TYPE B I I |
0020 306-08033 3200.000 SYS | 1.20000 3840.00] 0.60000 1920.00]
MILLING, ASPHALT, 1 IN. | | |
0021 306-08042 152000.000 SYS | 0.52000 79040.00] 0.53000 80560.00]
MILLING, SCARIFICATION/PROFILE I | |
0022 306-08043 1200.000 SYS | 0.52000 624.00] 0.58000 696.00]
MILLING, TRANSITION I I |
0023 306-08432 14250.000 SYS | 0.52000 7410.00] 1.05000 14962.50]
MILLING, APPROACH I | |
0024 401-06264 LUMP | 2500.00000 2500.00] 6318.52000 6318.52|
PROFILOGRAPH, HMA I I |
0025 401-07321 13025.000 TON | 51.80000 674695.00| 54_16000 705434.00]
QC/QA-HMA, 2, 64, SURFACE, 9.5 mm I | |
0026 402-07451 285.000 TON | 60.00000 17100.00] 82.83000 23606.55]
HMA WEDGE AND LEVEL, TYPE B I I |
0027 406-05520 45.500 TON | 250.00000 11375.00] 226.00000 10283.00]
ASPHALT FOR TACK COAT I | |
0028 601-01700 1.000 EACH | 2300.00000 2300.00] 2100.00000 2100.00]
GUARDRAIL TERMINAL SYSTEM, W BEAM, | | |
CURVED, 1 | | |
0029 601-94689 7.000 EACH | 3150.00000 22050.00] 2665.00000 18655.00]
GUARDRAIL END TREATMENT, 0S I I |
0030 610-07487 1200.000 TON | 70.00000 84000.00] 117.65000 141180.00]|
HMA FOR APPROACHES, TYPE B | | |
0031 615-06525 1.000 EACH | 1000.00000 1000.00] 50.00000 50.00]
CASTING ADJUSTED TO GRADE, MONUMENT I I |
0032 621-01004 1.000 EACH | 750.00000 750.00] 50.00000 50.00]
MOBILIZATION AND DEMOBILIZATION FOR | I |
SEEDING I | |
0033 621-06559 14.000 SYS | 10.00000 140.00] 10.00000 140.00]
MULCHED SEEDING, R I I |
0034 720-44000 1.000 EACH | 500.00000 500.00] 120528000 120528
CASTING, ADJUST TO GRADE I | |
0035 725-06859 81.000 LFT | 325.00000 26325.00] 303.40000 24575_40]
PIPE LINER, THERMOPLASTIC, 48 IN. I I |
0036 725-06874 112.000 LFT | 400.00000 44800.00] 317.01000 35505.12]
| | |

PIPE LINER, THERMOPLASTIC, 60 IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 360 -4
TABULATION OF BIDS
ROUTE : 63
CALL ORDER : 360 CONTRACT ID : RS-29864-A COUNTIES : SULLIVAN VIGO
LETTING DATE : 01/09/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE -
l 1 ) 35-1357381 IC 2 ) 35-2126716 | )
IDAVE O MARA CONTRACTOR |WABASH VALLEY ASPHALT CO. LL |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0037 725-06875 92.000 LFT | 550.00000 50600.00] 346.38000 31866.96]
PIPE LINER, THERMOPLASTIC, 66 IN. | | |
0038 801-03290 6.000 EACH | 165.00000 990.00] 150.00000 900.00]
CONSTRUCTION SIGN, C I | |
0039 801-06203 6315.000 LFT | 0.50000 3157.50] 0.53000 3346.95]
TEMPORARY PAVEMENT MARKING, 4 IN. | | |
0040 801-06207 6315.000 LFT | 1.00000 6315.00] 1.47000 9283.05|
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
4 IN. | | |
0041 801-06640 63.000 EACH | 120.00000 7560.00] 113.30000 7137.90]
CONSTRUCTION SIGN, A I I |
0042 801-06775 LUMP |  28500.00000 28500.00] 5563.74000 5563.74]
MAINTAINING TRAFFIC I I |
0043 808-06712 42316.000 LFT | 0.02000 846.32] 0.01000 423.16]
LINE, PAINT, BROKEN, YELLOW, 4 IN. I I |
0044 808-06713 126298.000 LFT | 0.11000 13892.78] 0.10000 12629.80]
LINE, PAINT, SOLID, WHITE, 4 IN. I I |
0045 808-06714 65030.000 LFT | 0.14000 9104.20] 0.13000 8453.90]|
LINE, PAINT, SOLID, YELLOW, 4 IN. I | |
0046 808-75260 60.000 LFT | 3.30000 198.00] 3.00000 180.00]
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
SOLID, WHITE, CROSSHATCH LINE, 12 IN. | | |
0047 808-75297 55.000 LFT | 6.50000 357.50] 6.00000 330.00]
TRANSVERSE MARKINGS, THERMOPLASTIC, I | |
STOP LINE, 24 IN. I I |
0048 808-75300 80.000 LFT | 2.20000 176.00] 2.00000 160.00]
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
CROSSWALK LINE, 6 IN. I I |
0049 808-75996 1297.000 EACH | 6.50000 8430.50] 5.95000 7717.15]
SNOWPLOWABLE RAISED PAVEMENT MARKER, | | |
REMOVE | I |
0050 808-75998 1302.000 EACH | 17.50000 22785.00] 16.05000 20897.10]
SNOWPLOWABLE RAISED PAVEMENT MARKER I I |
SECTION TOTALS | $ 1,422,797.80] 1,464,665.97] $
—————————————————————————————————————————— A
CONTRACT TOTALS I $ 1,422,797.80] 1,464,665.97] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 370 -1
VENDOR RANKING
CALL ORDER : 370 CONTRACT ID : RS-29929-A COUNTIES : BENTON WARREN
LETTING DATE : 01/09/08 10:00 AM DISTRICT 61
CONTRACT TIME : 11/12/08 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT(S) : 0201396
SET-ASIDE :
TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 35-0918397 RIETH RILEY CONSTRUCTION $ 2,976,660.89 100.0000%

2 35-1917625 MILESTONE CONTRACTORS, L.P. $ 3,117,800.89 104.7416%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 370 -2
TABULATION OF BIDS

ROUTE : 41
CALL ORDER : 370 CONTRACT ID : RS-29929-A COUNTIES : BENTON WARREN
LETTING DATE : 01/09/08 10:00 AM DISTRICT - CRAWFORDSVILLE DISTRICT
SET-ASIDE :

IC 1 ) 35-0918397 IC 2 ) 35-1917625 1C )
IRIETH RILEY CONSTRUCTION IMILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  ASPHALT RESURFACE
| | |
0001 105-06845 LUMP |  10511.66000 10511.66]  11200.00000 11200.00]
CONSTRUCTION ENGINEERING I I |
0002 105-07038 7.000 MOS | 1996.57000 13975.99] 2000.00000 14000.00]
FIELD OFFICE, A | I |
0003 105-08520 2.000 EACH | 100.00000 200.00] 80.00000 160.00]
CELLULAR TELEPHONE/RADIO I I |
0004 105-08521 14.000 MOS | 60.00000 840.00] 105.00000 1470.00]
CELLULAR TELEPHONE/RADIO SERVICE I I |
0005 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I I |
0006 105-09198 7.000 MOS | 361.00000 2527.00] 650.00000 4550.00]
LAPTOP COMPUTER SYSTEM | | |
0007 105-09199 7.000 MOS | 100.00000 700.00] 102.00000 714.00]
FIELD OFFICE INTERNET SERVICE I I |
0008 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
LIQUIDATED DAMAGES I | |
0009 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CONTRACT LIENS | | |
0010 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, HMA I I |
0011 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES | | |
0012 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0013 110-01001 LUMP | 250038.85000 250038.85| 155000.00000 155000.00]|
MOBILIZATION AND DEMOBILIZATION | I |
0014 304-07491 472.120 TON | 270.16000 127547.94] 108.00000 50088.96|
HMA PATCHING, TYPE C I I |
0015 305-60400 195.000 TON | 93.96000 18322.20] 60.00000 11700.00]
COMPACTED AGGREGATE FOR PATCHING I I |
0016 306-08033 386792.000 SYS | 0.29000 112169.68] 0.60000 232075.20]
MILLING, ASPHALT, 1 IN. I I |
0017 306-08043 2133.000 SYS | 0.42000 895.86] 1.60000 3412.80]
I I |

MILLING, TRANSITION



LINE, THERMOPLASTIC, BROKEN, WHITE,

4

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 370 -3
TABULATION OF BIDS
ROUTE : 41
CALL ORDER : 370 CONTRACT ID : RS-29929-A COUNTIES : BENTON WARREN
LETTING DATE : 01/09/08 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE -
IC 1 ) 35-0918397 l 2 ) 35-1917625 | )
IRIETH RILEY CONSTRUCTION IMILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0018 306-08432 10353.890 SYS | 1.21000 12528.21] 1.75000 18119.31]
MILLING, APPROACH | | |
0019 401-06264 LUMP | 8216.93000 8216.93| 7500.00000 7500.00]
PROFILOGRAPH, HMA I I |
0020 401-07329 32086.500 TON | 58.49000 1876739.39] 61.00000 1957276.50]
QC/QA-HMA, 4, 70, SURFACE, 9.5 mm | | |
0021 404-05513 214953.000 SYS | 1.10000 236448 .30 1.64000 352522.92]
SEAL COAT, 4 I | |
0022 406-05520 96.410 TON | 314.21000 30292.99] 390.00000 37599.90]
ASPHALT FOR TACK COAT I I |
0023 610-07488 854.200 TON | 77.88000 66525.10] 88.00000 75169.60]
HMA FOR APPROACHES, TYPE C I | |
0024 615-06510 6.000 EACH | 1250.00000 7500.00] 1100.00000 6600.00]
MONUMENT, C I I |
0025 720-06525 3.000 EACH | 1200.00000 3600.00] 1100.00000 3300.00]
CASTING, ADJUST TO GRADE, MONUMENT I | |
0026 801-03290 8.000 EACH | 120.00000 960.00] 120.00000 960.00]
CONSTRUCTION SIGN, C I I |
0027 801-06203 13672.700 LFT | 0.50000 6836.35] 0.25000 3418.18]
TEMPORARY PAVEMENT MARKING, 4 IN. I | |
0028 801-06207 13672.700 LFT | 1.16000 15860.33] 1.50000 20509.05|
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
4 IN. I | |
0029 801-06640 42.000 EACH | 118.00000 4956.00]| 120.00000 5040.00]
CONSTRUCTION SIGN, A I I |
0030 801-06775 LUMP |  73805.44000 73805.44]  49500.00000 49500.00]
MAINTAINING TRAFFIC | | |
0031 808-03002 1052.000 LFT | 0.37000 389.24] 0.37000 389.24]
LINE, EPOXY, BROKEN, WHITE, 4 IN. I I |
0032 808-03631 4367.000 LFT | 0.37000 1615.79] 0.37000 1615.79]
LINE, EPOXY, SOLID, WHITE, 4 IN. | I |
0033 808-03632 4980.000 LFT | 0.37000 1842_60] 0.37000 1842_60]
LINE, EPOXY, SOLID, YELLOW, 4 IN. I I |
0034 808-04298 4.000 EACH | 245.00000 980.00] 250.00000 1000.00]
PAVEMENT MESSAGE MARKING, THERMOPLASTIC | I |
WORD (RR) I | |
0035 808-06701 32249.000 LFT | 0.26000 8384.74] 0.26000 8384.74]
| | |
I I |

IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 370 -4
TABULATION OF BIDS

ROUTE : 41
CALL ORDER : 370 CONTRACT ID : RS-29929-A COUNTIES : BENTON WARREN
LETTING DATE : 01/09/08 10:00 AM DISTRICT - CRAWFORDSVILLE DISTRICT
SET-ASIDE :

( 1 ) 35-0918397
R

IC 2 ) 35-1917625
IETH RILEY CONSTRUCTION IM
|

|
ILESTONE CONTRACTORS, L.P. |
LINE NO /7 ITEM CODE 7/ ALT |

|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0036 808-06703 140786.000 LFT | 0.25000 35196.50] 0.25000 35196.50]
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | | |
0037 808-06705 1664.000 LFT | 0.65000 1081.60] 0.65000 1081.60]
LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN | | |
0038 808-06706 260.000 LFT | 3.80000 988.00]| 3.80000 988.00]|
LINE, THERMOPLASTIC, SOLID, WHITE, 24 | | |
IN. I | I
0039 808-06716 10398.000 LFT | 0.30000 3119.40] 0.30000 3119.40]
LINE, REMOVE | | I
0040 808-75245 137856.000 LFT | 0.25000 34464.00| 0.25000 34464.00|
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | | |
IN. | | |
0041 808-75297 48.000 LFT | 3.80000 182.40] 3.80000 182.40]
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
STOP LINE, 24 IN. | | |
0042 808-75320 8.000 EACH | 55.00000 440.00| 55.00000 440.00]
PAVEMENT MESSAGE MARKINGS, | | I
THERMOPLASTIC, LANE INDICATION ARROW | | |
0043 808-75996 1659.000 EACH | 3.60000 5972.40] 3.80000 6304.20]
SNOWPLOWABLE RAISED PAVEMENT MARKER, | | I
REMOVE | | |
SECTION TOTALS | $ 2,976,660.89| $ 3,117,800.89] $
—————————————————————————————————————————— -
|

CONTRACT TOTALS $ 2,976,660.89] $ 3,117,800.89] $




CALL ORDER
LETTING DATE

INDIANA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
410 CONTRACT ID B -27254-A

01/09/08 10:00 AM DISTRICT 61
CONTRACT TIME : 07/15/08 COMPLETION DATE

COUNTIES :

PROJECT

CLINTON

(S) : 1352014

869,216.00
903,957.84
933,358.69
998,800.00
1,007,378.85
1,041,100.65
1,066,300.00

DATE
PAGE

01/18/08
410 -1

% OVER
LOW BID

100.0000%
103.9969%
107.3794%
114.9081%
115.8951%
119.7747%
122.6738%

CONTRACT DESCRIPTION : RURAL
SET-ASIDE :
RANK VENDOR NO./NAME
1 35-1151771 CALUMET CIVIL CONTRACTORS, INC.
2 35-1609544 SCHUTT-LOOKABILL CO
3 35-1523985 WIRTZ & YATES, INC.
4 35-0918397 RIETH RILEY CONSTRUCTION
5 35-1618530 AMERICAN CONTRACTING & SERVICES
6 35-1917625 MILESTONE CONTRACTORS, L.P.
7 90-0177865 HIS CONSTRUCTORS LLC
8 35-1817530 PIONEER ASSOCIATES, INC.

LR HRPHRH

1,124,031.54

129.3156%



CALL ORDER : 410
LETTING DATE : 01/09/08 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

B -27254-A

- CRAWFORDSVILLE DISTRICT

ROUTE : 29
COUNTIES :

CLINTON

DATE :
PAGE :

01718708
410 -2

LINE NO /7 ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 BRIDGE REPLACEMENT

0001 105-06845 LUMP
CONSTRUCTION ENGINEERING

0002 105-06899 1.000 EACH
RADIO

0003 105-07039 12.000 MOS
FIELD OFFICE, B

0004 105-08520 1.000 EACH
CELLULAR TELEPHONE/RADIO

0005 105-08521 12.000 MOS
CELLULAR TELEPHONE/RADIO SERVICE

0006 105-08523 12.000 MOS
RADIO SERVICE

0007 105-08524 1.000 DOL
CELLULAR TELEPHONE/RADIO, ADDITIONAL
MINUTES

0008 105-09198 24.000 MOS
LAPTOP COMPUTER SYSTEM

0009 105-09199 12.000 MOS
FIELD OFFICE INTERNET SERVICE

0010 109-08359 1.000 DOL
LIQUIDATED DAMAGES

0011 109-08360 1.000 DOL
CONTRACT LIENS

0012 109-08443 1.000 DOL

QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES

0013 109-08444 1.000 DOL
QUALITY ADJUSTMENTS, FAILED MATERIALS

0014 110-01001 LUMP
MOBILIZATION AND DEMOBILIZATION

0015 201-52370 LUMP
CLEARING RIGHT OF WAY

0016 202-02241 673.000 m
GUARDRAIL, REMOVE

0017 202-51330 LUMP

PRESENT STRUCTURE, REMOVE

|
|
I
|
+

( 1 ) 35-1151771
¢

I
ALUMET CIVIL CONTRACTORS, 1 |
I

UNIT PRICE
____________________________ R R

8000.

499.

1800.

100.

100.

25.

220.

75.

42000.

7800.

5400.

00000

21000

00000

00000

00000

00000

-00000

00000

00000

.00000

.00000

.00000

.00000

00000

00000

-30000

00000

2 ) 35-1609544

CHUTT-LOOKABILL CO

1C

3 ) 35-1523985

IWIRTZ & YATES,

|

AMOUNT] UNIT PRICE AMOUNT]
| |
8000.00] 9288.00000 9288.00]
| |
499.21| 402.13000 402.13]
| |
21600.00] 1403.55000 16842.60]
| |
100.00] 411.56000 411.56]
| |
1200.00] 75.60000 907.20]
| |
300.00] 5400000 648.00]
| |

1.00] 1.00000 1.00]

| |

| |
5280.00] 234.88000 5637.12]
| |
900.00] 228.06000 2736.72]
| |

1.00] 1.00000 1.00]

| |

1.00] 1.00000 1.00]

| |

1.00] 1.00000 1.00]

| |

| |

1.00] 1.00000 1.00]

| |
42000.00]  73357.86000 73357.86|
| |
7800.00]| 519044000 5190.44]
| |
5585.90] 8.96000 6030.08]
| |
5400.00]  39363.00000 39363.00]
| |

UNIT PRICE

12500.

350.

2000.

500.

200.

200.

1100.

200.

45000.

15000.

10.

60000.

00000

00000

00000

00000

00000

00000

-00000

00000

00000

.00000

.00000

.00000

.00000

00000

00000

30000

00000

AMOUNT

12500.

350.

24000.

500.

2400.

2400.

26400.

2400.

45000.

15000.

6931.

60000.

00

00

00

00

00

00

.00

00

00

.00

.00

.00

.00

00

00

90

00



CALL ORDER : 410

LETTING DATE : 01/09/08 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
ROUTE : 29

CONTRACT ID : B -27254-A COUNTIES : CLINTON

DISTRICT - CRAWFORDSVILLE DISTRICT

DATE :
PAGE :

01718708
410 -3

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0018 202-96133 28.700
PIPE, REMOVE

0019 203-02000 6745.000
EXCAVATION, COMMON

0020 205-03371 70.000
SEDIMENT REMOVE

0021 205-06932 15.000
TEMPORARY CHECK DAM, STRAW BALES

0022 205-06936 45.000
TEMPORARY SEDIMENT TRAP

0023 205-06937 752.000
TEMPORARY SILT FENCE

0024 207-08262 1980.000
SUBGRADE TREATMENT, TYPE I

0025 211-07454 2.400
STRUCTURE BACKFILL

0026 213-08058 284.800
FLOWABLE BACKFILL

0027 301-07448 1256.000
COMPACTED AGGREGATE, NO. 53, BASE

0028 306-08034 1518.000
MILLING, ASPHALT, 38 mm

0029 306-08043 396.000
MILLING, TRANSITION

0030 402-07432 220.000
HMA SURFACE, TYPE A

0031 402-07434 196.000
HMA SURFACE, TYPE C

0032 402-07439 300.000
HMA INTERMEDIATE, TYPE C

0033 402-07440 330.000
HMA BASE, TYPE A

0034 402-07442 368.000
HMA BASE, TYPE C

0035 406-05520 2.060
ASPHALT FOR TACK COAT

0036 601-01848 1.000

GUARDRAIL TERMINAL SYSTEM, W éEAM,
CURVED, 5

Mg

m2
m3
m3
Mg
m2
m2
Mg
Mg
Mg
Mg
Mg
Mg
EACH

1C

3 ) 35-1523985

IWIRTZ & YATES,

UNIT PRICE

20.

13.

20.

52.

40.

6.

17.

100.

110.

26.

89.

91.

82.

82.

82.

800.

2185.

95000

00000

00000

00000

00000

00000

00000

.50000

-50000

90000

00000

00000

00000

00000

00000

00000

AMOUNT

88224.

1400.

794.

1800.

4512.

33660.

240.

31328.

32656.

5313.

1386.

19778.

17836.

24600.

27060.

30176.

1648.

2185.

IC 1 ) 35-1151771 IC 2 ) 35-1609544

ICALUMET CIVIL CONTRACTORS, I |SCHUTT-LOOKABILL CO

I UNIT PRICE AMOUNT: UNIT PRICE AMOUNT:
T 40.00000 1148001 16.71000 29581 2000000 574
I 18.00000 121410.00’ 12.24000 82558.80:
I 20.00000 14oo.ooI 20.06000 1404.20}
I 42.00000 eao.ool 46.39000 695.85:
I 42.00000 1890.00I 29.79000 1340.55}
I 455000 3421.60I 4.91000 3692.32:
I 18.00000 35640.00I 28.34000 56113.20:
I 40.00000 96.00I 52.29000 125.50}
I 120.00000 34176.00I 88.50000 25204.80:
I 19.50000 24492.00I 27.05000 33974.80:
I 2.22000 3369.96I 4.39000 6664.02:
I 4.38000 1734.48: 5.15000 2039.40}
I 60.00000 13200.00I 84.13000 18508.60:
I 82.00000 16072.00: 84.89000 16638.44:
I 95.00000 zssoo.ool 74..52000 22356.00:
I 72.00000 23760.00I 75.28000 24842.40:
I 98.00000 36064.00I 75.28000 27703.04}
I 200.00000 412.00I 729.00000 1501.74}
I 1900.00000 1900.00I 2052.00000 2052.oo=
| | |
| | |

.00

60

00

25

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 410 -4
TABULATION OF BIDS
ROUTE : 29
CALL ORDER  : 410 CONTRACT ID : B -27254-A COUNTIES : CLINTON
LETTING DATE : 01/09/08 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE -
IC 1 ) 35-1151771 l 2 ) 35-1609544 IC 3 ) 35-1523985
ICALUMET CIVIL CONTRACTORS, 1 |SCHUTT-LOOKABILL CO IWIRTZ & YATES, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0037 601-02800 4.000 EACH | 1150.00000 4600.00] 1242 .00000 4968.00] 1325.00000 5300.00
GUARDRAIL TRANSITION, TGT | | |
0038 601-94689 3.000 EACH | 222500000 6675.00] 2403.00000 7209.00] 2560.00000 7680.00
GUARDRAIL END TREATMENT, OS I I |
0039 601-99105 95.250 m I 52.00000 4953.00] 56.16000 5349.24] 62.00000 5905.50
GUARDRAIL, W BEAM, 1.905 m SPACING | | |
0040 610-07486 22.000 Mg | 120.00000 2640.00] 14580000 3207.60] 165.00000 3630.00
HMA FOR APPROACHES, TYPE A I | |
0041 615-06490 8.000 EACH | 125.00000 1000.00] 135.00000 1080.00] 180.00000 1440.00
RIGHT OF WAY MARKER I I |
0042 615-06505 2.000 EACH | 650.00000 1300.00] 702.00000 1404 00| 800.00000 1600.00
MONUMENT, B I | |
0043 616-02320 750.000 m2 | 3.00000 2250.00] 1.36000 1020.00] 4.00000 3000.00
GEOTEXTILES I I |
0044 616-05688 540.000 Mg | 55_00000 29700.00] 41.30000 22302.00] 55_00000 29700.00
RIPRAP, CLASS 1 I | |
0045 616-05689 160.000 Mg | 60.00000 9600.00]| 4237000 6779.20] 46.00000 7360.00
RIPRAP, CLASS 2 I I |
0046 621-01004 3.000 EACH | 200.00000 600.00] 216.00000 648.00] 400.00000 1200.00
MOBILIZATION AND DEMOBILIZATION FOR I | |
SEEDING | | |
0047 621-01371 26.000 kg | 17.55000 456.30] 18.95000 492_70] 30.00000 780.00
SEED MIXTURE, LEGUME, 2 | | |
0048 621-06545 0.800 Mg | 775.00000 620.00] 837.00000 669.60] 1000.00000 800.00
FERTILIZER I I |
0049 621-06553 130.000 kg | 8.15000 1059.50] 8.80000 1144_00] 12.00000 1560.00
SEED MIXTURE, R | | |
0050 621-06557 123.000 kg | 7.25000 891.75] 7.83000 963.09] 15.00000 1845_00
SEED MIXTURE, T I I |
0051 621-06565 4.100 Mg | 592.00000 2427.20] 639.36000 2621.38] 650.00000 2665.00
MULCHING MATERIAL | I |
0052 621-06567 11.000 kL | 1.00000 11.00] 1.08000 11.88] 1.50000 16.50
WATER I I |
0053 621-06574 611.000 m2 | 5.12000 3128.32] 5.53000 3378.83| 7.50000 458250
SODDING I I |
0054 702-02925 152.000 m2 | 12.00000 1824.00] 29.68000 4511.36] 70.00000 10640.00
WATERPROOFING MEMBRANE SYSTEM I I |
0055 706-06347 18.300 m I 652.00000 11931.60] 704.16000 12886.13] 800.00000 14640.00
I I |

RAILING, CF-1



CALL ORDER : 410

LETTING DATE : 01/09/08 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

B -27254-A

- CRAWFORDSVILLE DISTRICT

ROUTE : 29
COUNTIES : CLINTON

DATE :
PAGE :

01/18/08
410 -5

LINE NO /7 ITEM CODE 7/ ALT
ITEM DESCRIPTION QUANTITY

0056 713-04858
TEMPORARY BRIDGE

m

m

EACH

EACH

m

EACH

m

0057 714-08514 71.500
WINGWALL

0058 715-05048 10.000
PIPE, TYPE 4, CIRCULAR, 150 mm

0059 715-05049 10.000
PIPE, TYPE 4, CIRCULAR, 200 mm

0060 715-05051 10.000
PIPE, TYPE 4, CIRCULAR, 250 mm

0061 715-05052 10.000
PIPE, TYPE 4, CIRCULAR, 300 mm

0062 715-05169 15.000
PIPE, TYPE 3, CIRCULAR, 375 mm

0063 715-05597 3.500
PIPE EXTENSION, CIRCULAR, 600 mm

0064 715-46005 2.000
PIPE END SECTION, 375 mm

0065 715-46020 2.000
PIPE END SECTION, 600 mm

0066 723-08473 15.600
STRUCTURE, PRECAST THREE-SIDED, 7920 mm
X 2740 mm

0067 801-03290 4.000
CONSTRUCTION SIGN, C

0068 801-06207 2592 .000
TEMPORARY PAVEMENT MARKING, REMOVABLE,
100 mm

0069 801-06218 7.200

m

TEMPORARY TRANSVERSE PAVEMENT MARKING,

REMOVABLE, 600 mm

0070 801-06640 18.000
CONSTRUCTION SIGN, A
0071 801-06645 4.000

CONSTRUCTION SIGN, B

0072 801-06775
MAINTAINING TRAFFIC

0073 801-08401 230.000
TEMPORARY TRAFFIC BARRIER, TYPE 2

EACH

EACH

LUMP

m

|
|
|
I
+
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I

( 1 ) 35-1151771 |
CALUMET CIVIL CONTRACTORS, 1 |
|

UNIT PRICE
____________________________ e

53.

53.

53.

112.

130.

230.

1000.

1100.

12000.

250.

20.

125.

55.

9300.

86.

.00000

.00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

.11000

83000

00000

00000

00000

00000

1C

3 ) 35-1523985

IWIRTZ & YATES,

2 ) 35-1609544
CHUTT-LOOKABILL CO

|

AMOUNT| UNIT PRICE AMOUNT|

10000.00]  16177.00000 16177.00]

| |

53625.00| 830.00000 59345.00|

| |

530.00] 70.12000 701.20]

| |

530.00] 107.34000 1073.40]

| |

530.00] 132.69000 1326.90]

| |

1120.00] 159.13000 1591.30]

| |

1950.00] 88.13000 1321.95]

| |

805.00] 296.04000 1036.14]

| |

2000.00] 279.19000 558.38]

| |

2200.00] 82838000 1656.76|

| |

187200.00]  11035.00000 172146.00]

| |

| |

1000.00] 345.60000 1382.40]

| |

8061.12] 3.08000 7983.36]

| |

| |

149._98] 29.16000 209.95]

| |

| |

2250.00] 124.20000 2235.60]

| |

220.00] 35.64000 142_56]

| |

9300.00]  13733.88000 13733.88]|

| |

19780.00] 73.13000 16819.90]

| |

UNIT PRICE

20.

24.

26.

35.

65.

200.

150.

225.

8100.

200.

30.

225.

80.

15000.

75.

.00000

.00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

.50000

00000

00000

00000

00000

00000

AMOUNT

240.

260.

350.

975.

700.

300.

450.

126360.

800.

9072.

216.

4050.

320.

15000.

17250.

.00

.50

.00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00



CALL ORDER

- 410

LETTING DATE : 01/09/08 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

B -27254-A

- CRAWFORDSVILLE DISTRICT

ROUTE : 29
COUNTIES : CLINTON

DATE :
PAGE :

01718708

410 -6

LINE NO 7 ITEM

ITEM DESCRIPTION

0074 801-53072

TEMPORARY TRAFFIC SIGNAL

0075 801-97643

TEMPORARY BUZZ STRIPS

0076 802-05701

BASE

0077 802-76025
SIGN, SHEET,
LEGEND, 2.03

0078 808-06712
LINE, PAINT,

0079 808-06713
LINE, PAINT,

0080 808-06714
LINE, PAINT,

0081 808-75996
SNOWPLOWABLE
REMOVE

0082 808-75998
SNOWPLOWABLE

CODE / ALT
QUANTITY
LUMP
43.200 m
5.600 m
SIGN POST, SQUARE, 1, REINFORCED ANCHOR
0.900 m2
ENCAPSULATED LENS WITH
mm THICKNESS
195.000 m
BROKEN, YELLOW, 100 mm
1640.000 m
SOLID, WHITE, 100 mm
277.000 m
SOLID, YELLOW, 100 mm
48.000 EACH

RAISED PAVEMENT MARKER,

48.000 EACH
RAISED PAVEMENT MARKER

SECTION TOTALS

CONTRACT TOTALS

242.

30.

36.

.00000

.65000

.00000

00000

-55000

.55000

-55000

00000

95000

( 1 ) 35-1151771
CALUMET CIVIL CONTRACTORS,

1C

3 ) 35-1523985

IWIRTZ & YATES,

| 2 ) 35-1609544
I |SCHUTT-LOOKABILL CO

| |
AMOUNT| UNIT PRICE AMOUNT|
27650.00]  29862.00000 29862.00]
| |
1799.28| 37.80000 1632.96|
| |
268.80] 51.84000 290.30]
| |
| |
217.80] 261.36000 235.22|
| |
| |
107.25] 1.89000 368.55|
| |
902.00] 0.49000 803.60]
| |
152.35] 1.89000 523.53|
| |
1440.00] 10.00000 480.00]
| |
| |
1773.60] 19.98000 959.04]
| |
869,216.00]| $ 903,957.84]
869,216.00] $ 903,957.84]

400.

24.

70.

UNIT PRICE

.00000

.17000

.00000

00000

-80000

.80000

-80000

00000

00000

AMOUNT

360.

156.

1312.

221.

.00

.34

.00

00

00

00

60

.00

.00

.69

.69




CALL ORDER : 410

LETTING DATE : 01/09/08 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

B -27254-A

- CRAWFORDSVILLE DISTRICT

ROUTE :
COUNTIES :

29
CLINTON

DATE :
PAGE :

01/18/08
410 -7

LINE NO /7 ITEM CODE 7/ ALT
ITEM DESCRIPTION

SECTION 0001 BRIDGE REPLACEMENT

QUANTITY

0001 105-06845 LUMP
CONSTRUCTION ENGINEERING

0002 105-06899 1.000 EACH
RADIO

0003 105-07039 12.000 MOS
FIELD OFFICE, B

0004 105-08520 1.000 EACH
CELLULAR TELEPHONE/RADIO

0005 105-08521 12.000 MOS
CELLULAR TELEPHONE/RADIO SERVICE

0006 105-08523 12.000 MOS
RADIO SERVICE

0007 105-08524 1.000 DOL
CELLULAR TELEPHONE/RADIO, ADDITIONAL
MINUTES

0008 105-09198 24.000 MOS
LAPTOP COMPUTER SYSTEM

0009 105-09199 12.000 MOS
FIELD OFFICE INTERNET SERVICE

0010 109-08359 1.000 DOL
LIQUIDATED DAMAGES

0011 109-08360 1.000 DOL
CONTRACT LIENS

0012 109-08443 1.000 DOL
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES

0013 109-08444 1.000 DOL
QUALITY ADJUSTMENTS, FAILED MATERIALS

0014 110-01001 LUMP
MOBILIZATION AND DEMOBILIZATION

0015 201-52370 LUMP
CLEARING RIGHT OF WAY

0016 202-02241 673.000 m
GUARDRAIL, REMOVE

0017 202-51330 LUMP

PRESENT STRUCTURE, REMOVE
0018 202-96133 28.700
PIPE, REMOVE

m

( 4 ) 35-0918397
R

IETH RILEY CONSTRUCTION

5996.

100.

2500.

100.

100.

100.

250.

100.

50000.

3500.

25000.

20.

33000

00000

00000

00000

00000

00000

.00000

00000

00000

.00000

-00000

.00000

.00000

00000

00000

-30000

00000

00000

1C

IC 5 ) 35-1618530

|AMERICAN CONTRACTING & SERVI
| |
AMOUNT| UNIT PRICE AMOUNT]
| |
5996.33| 8000.00000 8000.00]
| |
100.00] 350.00000 350.00]
| |
30000.00] 2300.00000 27600.00]
| |
100.00] 350.00000 350.00]
| |
1200.00] 75.00000 900.00]
| |
1200.00] 75.00000 900.00]
| |
1.00] 1.00000 1.00]
| |
| |
6000.00] 350.00000 8400.00]
| |
1200.00] 75.00000 900.00]
| |
1.00] 1.00000 1.00]
| |
1.00] 1.00000 1.00]
| |
1.00] 1.00000 1.00]
| |
| |
1.00] 1.00000 1.00]
| |
50000.00]  50000.00000 50000.00]
| |
3500.00]  20000.00000 20000.00]
| |
5585.90]| 8.50000 5720.50]
| |
25000.00]  60000.00000 60000.00]
| |
574.00] 35.00000 1004 .50
| |

6 ) 35-1917625
IMILESTONE CONTRACTORS, L.P.

290.

95.

UNIT PRICE

.00000

.00000

-00000

.00000

.00000

.00000

.00000

00000

00000

.00000

-00000

.00000

.00000

-00000

.00000

-50000

.00000

-00000

AMOUN

5500.

100.

27000.

100.

1440.

1440.

6960.

1140.

52000.

8000.

5720.

42000.

1435.

T

00

00

00

00

00

00

.00

00

00

.00

.00

.00

.00

00

00

50

00

00



CALL ORDER : 410

LETTING DATE : 01/09/08 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

B -27254-A

- CRAWFORDSVILLE DISTRICT

ROUTE : 29

COUNTIES : CLINTON

DATE :
PAGE :

01718708
410 -8

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0019 203-02000 6745.000
EXCAVATION, COMMON

0020 205-03371 70.000
SEDIMENT REMOVE

0021 205-06932 15.000
TEMPORARY CHECK DAM, STRAW BALES

0022 205-06936 45.000
TEMPORARY SEDIMENT TRAP

0023 205-06937 752.000
TEMPORARY SILT FENCE

0024 207-08262 1980.000

SUBGRADE TREATMENT, TYPE 1

0025 211-07454 2.400
STRUCTURE BACKFILL

0026 213-08058 284.800
FLOWABLE BACKFILL

0027 301-07448 1256.000

COMPACTED AGGREGATE, NO. 53, BASE

0028 306-08034 1518.000
MILLING, ASPHALT, 38 mm

0029 306-08043 396.000
MILLING, TRANSITION

0030 402-07432 220.000
HMA SURFACE, TYPE A

0031 402-07434 196.000
HMA SURFACE, TYPE C

0032 402-07439 300.000
HMA INTERMEDIATE, TYPE C

0033 402-07440 330.000
HMA BASE, TYPE A

0034 402-07442 368.000
HMA BASE, TYPE C

0035 406-05520 2.060
ASPHALT FOR TACK COAT

0036 601-01848 1.000
GUARDRAIL TERMINAL SYSTEM, W BEAM,
CURVED, 5

0037 601-02800 4.000

GUARDRAIL TRANSITION, TGT

Mg

m2
m3
m3
Mg
m2
m2
Mg
Mg
Mg
Mg
Mg
Mg
EACH

EACH

( 4 ) 35-0918397
RIETH RILEY CONSTRUCTION

53.

19.

31.

115.

21.

93.

93.

130.

120.

100.

400.

1900.

1150.

.00000

.00000

.00000

00000

-55000

00000

00000

00000

00000

.45000

.45000

00000

00000

00000

00000

00000

00000

00000

00000

1C

IC 5 ) 35-1618530

|AMERICAN CONTRACTING & SERVI
AMOUNT: UNIT PRICE AMOUNT:
134900.00] 12.00000 80940.00]
1190.00’ 35.00000 2450 oo=
645.00I 45.00000 675.00:
2385.00I 60.00000 27oo.oo=
3421.60I 5.00000 3760.00:
37620.00I 20.00000 39600.00:
74.40I 30.00000 72.oo=
32752.ool 150.00000 42720.00}
26376.00I 25.00000 314oo.oo=
3719.10I 4.00000 6072.00:
970.20I 4.00000 1584.00:
20460.00: 80.00000 17600.00:
18228.00I 80.00000 15680.00:
39000.00’ 75.00000 zzsoo.ooi
39600.00I 75.00000 24750.00}
36800.00I 75.00000 27eoo.oo=
824.00I 700.00000 1442.oo=
1900.00I 2000.00000 zooo.oo=
| |
| |
4600.00I 1200.00000 4800.00:

6 ) 35-1917625
IMILESTONE CONTRACTORS, L.P.

UNIT PRICE

100.

25.

55.

150.

22.

90.

100.

95.

85.

91.

1500.

2000.

1200.

.00000

.00000

.00000

00000

.00000

00000

00000

00000

00000

-50000

.50000

00000

00000

00000

00000

00000

00000

00000

00000

AMOUN

134900.

1400.

675.

4500.

3760.

49500.

132.

42720.

27632.

5313.

1386.

19800.

19600.

28500.

28050.

33488.

3090.

2000.

4800.

T

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00



CALL ORDER : 410

LETTING DATE : 01/09/08 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

B -27254-A

- CRAWFORDSVILLE DISTRICT

ROUTE : 29

COUNTIES : CLINTON

DATE :
PAGE :

01718708
410 -9

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0038 601-94689 3.000
GUARDRAIL END TREATMENT, OS

0039 601-99105 95.250
GUARDRAIL, W BEAM, 1.905 m SPACING

0040 610-07486 22.000
HMA FOR APPROACHES, TYPE A

0041 615-06490 8.000
RIGHT OF WAY MARKER

0042 615-06505 2.000
MONUMENT, B

0043 616-02320 750.000
GEOTEXTILES

0044 616-05688 540.000
RIPRAP, CLASS 1

0045 616-05689 160.000
RIPRAP, CLASS 2

0046 621-01004 3.000
MOBILIZATION AND DEMOBILIZATION FOR
SEEDING

0047 621-01371 26.000
SEED MIXTURE, LEGUME, 2

0048 621-06545 0.800
FERTILIZER

0049 621-06553 130.000
SEED MIXTURE, R

0050 621-06557 123.000
SEED MIXTURE, T

0051 621-06565 4.100
MULCHING MATERIAL

0052 621-06567 11.000
WATER

0053 621-06574 611.000
SODDING

0054 702-02925 152.000
WATERPROOFING MEMBRANE SYSTEM

0055 706-06347 18.300

RAILING, CF-1
0056 713-04858
TEMPORARY BRIDGE

EACH
EACH
m2
Mg
Mg
EACH

kg
Mg
kg
kg
Mg
kL
m2

m2

LUMP

( 4 ) 35-0918397
RIETH RILEY CONSTRUCTION

125.

125.

650.

65.

75.

200.

17.

775.

.00000

.00000

00000

00000

00000

-30000

00000

00000

00000

55000

00000

.15000

.25000

-00000

.00000

.12000

.00000

.00000

-99000

1C

IC 5 ) 35-1618530
|AMERICAN CONTRACTING & SERVI
AMOUNT: UNIT PRICE AMOUNT:
6675.00]  2300.00000 6900.00]
4953 oo= 55.00000 5238 75=
2750.00I 140.00000 3080.00:
1ooo.ooI 130.00000 104o.oo=
1300.00I 700.00000 14oo.oo=
3225.00I 4.00000 3ooo.oo=
351oo.ool 40.00000 21600.00:
1zooo.ool 40.00000 64oo.oo=
eoo.ool 225.00000 675.oo=
| |
| |
45630 18.00000 468.00]|
ezo.ool 800.00000 640.00:
1059.50I 9.00000 117o.oo=
891.75I 8.00000 984.00:
2427.20} 600.00000 2460.oo=
11.ooI 1.00000 11.oo=
3128.32I 5_.50000 3360.50:
9880.00I 40.00000 eoso.ool
11931.60I 700.00000 12810.00:
45867.99! 30000.00000 30000.00!

6 ) 35-1917625
IMILESTONE CONTRACTORS, L.P.

UNIT PRICE

124.

150.

750.

55.

55.

250.

18.

800.

25.

675.

30000.

.00000

.00000

00000

00000

00000

.00000

00000

00000

00000

00000

00000

-50000

.50000

-00000

.00000

-50000

00000

00000

00000

AMOUN

1200.

1500.

3750.

29700.

8800.

750.

468.

640.

1105.

922.

2460.

11.

3360.

3800.

12352.

30000.

T

.00

.75

.00

00

00

00

00

00

00

00

00

00

50

00

00

50

00

50

00



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 410 -10
TABULATION OF BIDS
ROUTE : 29
CALL ORDER : 410 CONTRACT ID : B -27254-A COUNTIES : CLINTON
LETTING DATE : 01/09/08 10:00 AM DISTRICT - CRAWFORDSVILLE DISTRICT
SET-ASIDE :
( 4 ) 35-0918397 IC 5 ) 35-1618530 IC 6 ) 35-1917625
RIETH RILEY CONSTRUCTION |AMERICAN CONTRACTING & SERVI |MILESTONE CONTRACTORS, L.P.

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0057 714-08514 71.500 m2
WINGWALL

0058 715-05048 10.000 m
PIPE, TYPE 4, CIRCULAR, 150 mm

0059 715-05049 10.000 m
PIPE, TYPE 4, CIRCULAR, 200 mm

0060 715-05051 10.000 m
PIPE, TYPE 4, CIRCULAR, 250 mm

0061 715-05052 10.000 m
PIPE, TYPE 4, CIRCULAR, 300 mm

0062 715-05169 15.000 m
PIPE, TYPE 3, CIRCULAR, 375 mm

0063 715-05597 3.500 m

PIPE EXTENSION, CIRCULAR, 600 mm

0064 715-46005 2.000 EACH
PIPE END SECTION, 375 mm

0065 715-46020 2.000 EACH
PIPE END SECTION, 600 mm

0066 723-08473 15.600 m

STRUCTURE, PRECAST THREE-SIDED, 7920 mm
X 2740 mm

0067 801-03290 4.000 EACH
CONSTRUCTION SIGN, C
0068 801-06207 2592.000 m

TEMPORARY PAVEMENT MARKING, REMOVABLE,
100 mm
0069 801-06218 7.200 m
TEMPORARY TRANSVERSE PAVEMENT MARKING,
REMOVABLE, 600 mm
0070 801-06640
CONSTRUCTION SIGN, A
0071 801-06645
CONSTRUCTION SIGN, B
0072 801-06775
MAINTAINING TRAFFIC
0073 801-08401 230.000
TEMPORARY TRAFFIC BARRIER, TYPE 2
0074 801-53072
TEMPORARY TRAFFIC SIGNAL

18.000 EACH

4.000 EACH
LUMP

m

LUMP

UNIT PRICE

52.

55.

172.

295.

175.

675.

13200.

275.

21.

145.

65.

16500.

150.

28000.

00000

00000

00000

00000

00000

00000

00000

00000

-50000

00000

00000

00000

00000

00000

00000

AMOUN

520.

550.

2580.

1032.

350.

1350.

205920.

1100.

9072.

151.

2610.

260.

16500.

34500.

28000.

UNIT PRICE AMOUNT: UNIT PRICE AMOUNT:
""" 517.76000  37019.84]  1200.00000 85800.00]  700.00000 50080
45.00000 450.00: 75.00000 750.00:
48.00000 480.00I 80.00000 800.00:
55.00000 550.00I 85.00000 850.00:
62.00000 620.00I 90.00000 900.00:
76.00000 1140.00I 150.00000 2250.00:
185.00000 647.50I 500.00000 1750.00=
315.00000 630.00I 325.00000 650.00:
535.82000 1071.64I 500.00000 1000.00:
11500.00000 179400.00I 13000.00000 202800.00:
I |
145.00000 580.00I 275.00000 1100.00:
2.91000 7542.72I 3.50000 9072.00:
I |
16.20000 116.64: 22.00000 158.40:
I |
118.00000 2124.00I 135.00000 2430.00:
60.00000 240.00I 55.00000 220.00:
24199.82000 24199.82I 10000.00000 10000.00:
130.00000 29900.00I 90.00000 20700.00:
27650.00000 27650.00! 40000.00000 40000.00!

T

.00

.00

.00

00

00

00

50

00

00

00

00

00

20

00

00

00

00

00



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 410 -11
TABULATION OF BIDS
ROUTE : 29
CALL ORDER : 410 CONTRACT ID : B -27254-A COUNTIES : CLINTON
LETTING DATE : 01/09/08 10:00 AM DISTRICT - CRAWFORDSVILLE DISTRICT
SET-ASIDE :
( 4 ) 35-0918397 IC 5 ) 35-1618530 IC 6 ) 35-1917625
RIETH RILEY CONSTRUCTION |AMERICAN CONTRACTING & SERVI |MILESTONE CONTRACTORS, L.P.

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0075 801-97643 43.200 m
TEMPORARY BUZZ STRIPS

0076 802-05701 5.600 m
SIGN POST, SQUARE, 1, REINFORCED ANCHOR
BASE

0077 802-76025 0.900 m2
SIGN, SHEET, ENCAPSULATED LENS WITH
LEGEND, 2.03 mm THICKNESS

0078 808-06712 195.000 m
LINE, PAINT, BROKEN, YELLOW, 100 mm

0079 808-06713 1640.000 m
LINE, PAINT, SOLID, WHITE, 100 mm

0080 808-06714 277.000 m
LINE, PAINT, SOLID, YELLOW, 100 mm

0081 808-75996 48.000 EACH
SNOWPLOWABLE RAISED PAVEMENT MARKER,
REMOVE

0082 808-75998 48.000 EACH
SNOWPLOWABLE RAISED PAVEMENT MARKER

SECTION TOTALS

CONTRACT TOTALS

59.

279.86000

0.68000

0.68000

0.68000

18.00000

18.50000

| |
AMOUNT| UNIT PRICE AMOUNT|
864.00] 45.00000 1944.00]
| |
330.62| 50.00000 280.00]
| |

| |
251.87] 250.00000 225.00]
| |

| |
132.60] 0.60000 117.00]
| |
1115.20] 0.60000 984.00]
| |
188.36] 0.60000 166.20]
| |
864.00] 15.00000 720.00]
| |

| |
888.00] 40.00000 1920.00]
| |
998,800.00| $ 1,007,378.85]
998,800.00] $ 1,007,378.85]

UNIT PRICE

42.00000

50.00000

250.00000

0.65000
0.65000
0.65000

5.00000

.00000
1,

1,

AMOUN

225.

126.
1066.
180.

240.

1920.
041,100.

041,100.

T

.40

.00

00

75

00

05

00

00

65

65




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 410 -12
TABULATION OF BIDS

ROUTE : 29
CALL ORDER  : 410 CONTRACT ID : B -27254-A COUNTIES : CLINTON
LETTING DATE : 01/09/08 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT

SET-ASIDE -
IC 7 ) 90-0177865 IC 8 ) 35-1817530 1C )
[HIS CONSTRUCTORS LLC IPIONEER ASSOCIATES, INC. |

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------ A

SECTION 0001  BRIDGE REPLACEMENT

| | |

0001 105-06845 LUMP | 9500.00000 9500.00] 7500.00000 7500.00]
CONSTRUCTION ENGINEERING I I |
0002 105-06899 1.000 EACH | 430.00000 430.00] 713.55000 713.55]
RADIO | | |
0003 105-07039 12.000 MOS | 3700.00000 44400.00] 1800.00000 21600.00]
FIELD OFFICE, B I | |
0004 105-08520 1.000 EACH | 150.00000 150.00] 200.00000 200.00]
CELLULAR TELEPHONE/RADIO I I |
0005 105-08521 12.000 MOS | 90.00000 1080.00] 140.00000 1680.00]
CELLULAR TELEPHONE/RADIO SERVICE I I |
0006 105-08523 12.000 MOS | 120.00000 1440.00] 140.00000 1680.00]
RADIO SERVICE I I |
0007 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL I | |
MINUTES I I |
0008 105-09198 24.000 MOS | 160.00000 3840.00]| 300.00000 7200.00]
LAPTOP COMPUTER SYSTEM I I |
0009 105-09199 12.000 MOS | 100.00000 1200.00] 60.00000 720.00]
FIELD OFFICE INTERNET SERVICE | | |
0010 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
LIQUIDATED DAMAGES | | |
0011 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CONTRACT LIENS I I |
0012 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES I I |
0013 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0014 110-01001 LUMP |  47755.10000 47755.10]  56000.00000 56000.00]
MOBILIZATION AND DEMOBILIZATION I | |
0015 201-52370 LUMP |  11500.00000 11500.00]  22000.00000 22000.00]
CLEARING RIGHT OF WAY I I |
0016 202-02241 673.000 m I 9.00000 6057.00] 8.30000 5585.90]|
GUARDRAIL, REMOVE I | |
0017 202-51330 LUMP |  18800.00000 18800.00]  58400.00000 58400.00]
PRESENT STRUCTURE, REMOVE I I |

0018 202-96133 28.700 m I 82.00000 2353.40] 30.00000 861.00]

| | |

PIPE, REMOVE



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 410 -13
TABULATION OF BIDS

ROUTE : 29
CALL ORDER  : 410 CONTRACT ID : B -27254-A COUNTIES : CLINTON
LETTING DATE : 01/09/08 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT

SET-ASIDE -
IC 7 ) 90-0177865 IC 8 ) 35-1817530 1C )
[HIS CONSTRUCTORS LLC IPIONEER ASSOCIATES, INC. |

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------ A

0019 203-02000 6745.000 m3 | 18.00000 121410.00] 18.00000 121410.00]

EXCAVATION, COMMON | | |
0020 205-03371 70.000 m3 | 37.00000 2590.00] 40.00000 2800.00]
SEDIMENT REMOVE I I |
0021 205-06932 15.000 m I 47.00000 705.00] 19.00000 285.00]
TEMPORARY CHECK DAM, STRAW BALES | | |
0022 205-06936 45.000 Mg | 49_00000 2205.00] 170.00000 7650.00]
TEMPORARY SEDIMENT TRAP I | |
0023 205-06937 752.000 m I 5.00000 3760.00] 11.00000 8272.00]
TEMPORARY SILT FENCE I I |
0024 207-08262 1980.000 m2 | 20.00000 39600.00] 19.00000 37620.00]
SUBGRADE TREATMENT, TYPE I I | |
0025 211-07454 2.400 m3 | 86.00000 206.40] 50.00000 120.00]
STRUCTURE BACKFILL I I |
0026 213-08058 284.800 m3 | 150.00000 42720.00] 150.00000 42720.00]
FLOWABLE BACKFILL I | |
0027 301-07448 1256.000 Mg | 26.00000 32656.00] 20.00000 25120.00]
COMPACTED AGGREGATE, NO. 53, BASE I I |
0028 306-08034 1518.000 m2 | 7.40000 11233.20] 1.50000 2277.00]
MILLING, ASPHALT, 38 mm I | |
0029 306-08043 396.000 m2 | 8.70000 344520 3.00000 1188.00]
MILLING, TRANSITION | | |
0030 402-07432 220.000 Mg | 86.00000 18920.00] 77.90000 17138.00]
HMA SURFACE, TYPE A I I |
0031 402-07434 196.000 Mg | 87.00000 17052.00] 78.60000 15405.60]
HMA SURFACE, TYPE C | | |
0032 402-07439 300.000 Mg | 76.00000 22800.00] 69.00000 20700.00]
HMA INTERMEDIATE, TYPE C I I |
0033 402-07440 330.000 Mg | 77.00000 25410.00] 69.70000 23001.00]
HMA BASE, TYPE A | | |
0034 402-07442 368.000 Mg | 77.00000 28336.00] 69.70000 25649_60]
HMA BASE, TYPE C I | |
0035 406-05520 2.060 Mg | 750.00000 1545_00] 675.00000 1390.50]
ASPHALT FOR TACK COAT I I |
0036 601-01848 1.000 EACH | 2100.00000 2100.00] 1900.00000 1900.00]
GUARDRAIL TERMINAL SYSTEM, W BEAM, I | |
CURVED, 5 I I |
0037 601-02800 4.000 EACH | 1280.00000 5120.00] 1150.00000 4600.00]
I I |

GUARDRAIL TRANSITION, TGT



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 410 -14
TABULATION OF BIDS

ROUTE : 29
CALL ORDER  : 410 CONTRACT ID : B -27254-A COUNTIES : CLINTON
LETTING DATE : 01/09/08 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT

SET-ASIDE -
IC 7 ) 90-0177865 IC 8 ) 35-1817530 1C )
[HIS CONSTRUCTORS LLC IPIONEER ASSOCIATES, INC. |

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------ A

0038 601-94689 3.000 EACH | 2500.00000 7500.00] 3200.00000 9600.00]

GUARDRAIL END TREATMENT, 0S | | |
0039 601-99105 95.250 m | 57.00000 5429.25| 52_00000 4953.00]
GUARDRAIL, W BEAM, 1.905 m SPACING I | |
0040 610-07486 22.000 Mg | 14500000 3190.00] 135.00000 2970.00]
HMA FOR APPROACHES, TYPE A | | |
0041 615-06490 8.000 EACH | 130.00000 1040.00] 125.00000 1000.00]
RIGHT OF WAY MARKER I | |
0042 615-06505 2.000 EACH | 700.00000 1400.00] 650.00000 1300.00]
MONUMENT, B I I |
0043 616-02320 750.000 m2 | 2.50000 1875.00] 3.00000 2250.00]
GEOTEXTILES I | |
0044 616-05688 540.000 Mg | 55.00000 29700.00] 58.00000 31320.00]
RIPRAP, CLASS 1 I I |
0045 616-05689 160.000 Mg | 60.00000 9600.00]| 38.00000 6080.00]
RIPRAP, CLASS 2 I | |
0046 621-01004 3.000 EACH | 220.00000 660.00]| 200.00000 600.00]
MOBILIZATION AND DEMOBILIZATION FOR I I |
SEEDING I | |
0047 621-01371 26.000 kg | 19.00000 494.00] 17.55000 456_30]
SEED MIXTURE, LEGUME, 2 | | |
0048 621-06545 0.800 Mg | 840.00000 672.00] 775.00000 620.00]
FERTILIZER | | |
0049 621-06553 130.000 kg | 9.00000 1170.00] 8.15000 1059.50]
SEED MIXTURE, R I I |
0050 621-06557 123.000 kg | 8.00000 984.00] 7.25000 891.75]
SEED MIXTURE, T | | |
0051 621-06565 4.100 Mg | 650.00000 2665.00] 592.00000 2427 .20
MULCHING MATERIAL I I |
0052 621-06567 11.000 kL | 1.10000 12.10] 1.00000 11.00]
WATER | I |
0053 621-06574 611.000 m2 | 5.50000 3360.50] 5.12000 3128.32]
SODDING I I |
0054 702-02925 152.000 m2 | 74.00000 11248.00] 60.00000 9120.00]
WATERPROOFING MEMBRANE SYSTEM I I |
0055 706-06347 18.300 m I 720.00000 13176.00] 650.00000 11895.00]
RAILING, CF-1 I I |
0056 713-04858 LUMP |  22900.00000 22900.00] 120000.00000 120000.00]|
I I |

TEMPORARY BRIDGE



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 410 -15
TABULATION OF BIDS
ROUTE : 29
CALL ORDER : 410 CONTRACT ID : B -27254-A COUNTIES : CLINTON
LETTING DATE : 01/09/08 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 7 ) 90-0177865 IC 8 ) 35-1817530 1C )
|JHIS CONSTRUCTORS LLC |PIONEER ASSOCIATES, INC. |
LINE NO /7 ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ -
0057 714-08514 71.500 m2 | 1010.00000 72215.00] 900.00000 64350.00]
WINGWALL | | |
0058 715-05048 10.000 m | 56.00000 560.00] 43.00000 430.00]
PIPE, TYPE 4, CIRCULAR, 150 mm | | |
0059 715-05049 10.000 m | 59.00000 590.00] 56.00000 560.00]
PIPE, TYPE 4, CIRCULAR, 200 mm | | |
0060 715-05051 10.000 m | 69.00000 690.00] 67.00000 670.00]
PIPE, TYPE 4, CIRCULAR, 250 mm | | |
0061 715-05052 10.000 m | 72.50000 725.00] 78.00000 780.00]
PIPE, TYPE 4, CIRCULAR, 300 mm | | |
0062 715-05169 15.000 m | 93.00000 1395.00] 120.00000 1800.00]
PIPE, TYPE 3, CIRCULAR, 375 mm | | |
0063 715-05597 3.500 m | 205.00000 717.50] 300.00000 1050.00]
PIPE EXTENSION, CIRCULAR, 600 mm | | |
0064 715-46005 2.000 EACH | 455_00000 910.00] 265.00000 530.00]
PIPE END SECTION, 375 mm | | |
0065 715-46020 2.000 EACH | 500.00000 1000.00] 300.00000 600.00]
PIPE END SECTION, 600 mm | | |
0066 723-08473 15.600 m | 15230.00000 237588.00] 13600.00000 212160.00]
STRUCTURE, PRECAST THREE-SIDED, 7920 mm | | |
X 2740 mm | | |
0067 801-03290 4.000 EACH | 350.00000 1400.00] 320.00000 1280.00]
CONSTRUCTION SIGN, C | | |
0068 801-06207 2592.000 m | 3.00000 7776.00] 1.62000 4199.04]
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
100 mm | | |
0069 801-06218 7.200 m | 30.00000 216.00] 27.00000 194.40]
TEMPORARY TRANSVERSE PAVEMENT MARKING, | | |
REMOVABLE, 600 mm | | |
0070 801-06640 18.000 EACH | 120.00000 2160.00] 115.00000 2070.00]
CONSTRUCTION SIGN, A | | |
0071 801-06645 4.000 EACH | 36.00000 144 .00] 33.00000 132.00]
CONSTRUCTION SIGN, B | | |
0072 801-06775 LUMP | 7300.00000 7300.00] 15000.00000 15000.00]
MAINTAINING TRAFFIC | | |
0073 801-08401 230.000 m | 180.00000 41400.00] 130.00000 29900.00]
TEMPORARY TRAFFIC BARRIER, TYPE 2 | | |
0074 801-53072 LUMP | 33900.00000 33900.00] 28000.00000 28000.00]
I I |

TEMPORARY TRAFFIC SIGNAL



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 410 -16
TABULATION OF BIDS

ROUTE : 29
CALL ORDER  : 410 CONTRACT ID : B -27254-A COUNTIES : CLINTON
LETTING DATE : 01/09/08 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE -
IC 7 ) 90-0177865 IC 8 ) 35-1817530 1C )
[HIS CONSTRUCTORS LLC IPIONEER ASSOCIATES, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0075 801-97643 43.200 m | 38.00000 1641.60] 35.00000 1512.00]
TEMPORARY BUZZ STRIPS | | |
0076 802-05701 5.600 m | 52.00000 291.20] 48.00000 268.80]
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | I |
BASE I I |
0077 802-76025 0.900 m2 | 260.00000 234.00] 242.00000 217.80]
SIGN, SHEET, ENCAPSULATED LENS WITH | I |
LEGEND, 2.03 mm THICKNESS I I |
0078 808-06712 195.000 m I 1.95000 380.25] 1.75000 341.25]
LINE, PAINT, BROKEN, YELLOW, 100 mm I I |
0079 808-06713 1640.000 m I 0.50000 820.00] 0.45000 738.00]
LINE, PAINT, SOLID, WHITE, 100 mm I | |
0080 808-06714 277.000 m I 1.90000 526.30] 1.75000 48475
LINE, PAINT, SOLID, YELLOW, 100 mm I I |
0081 808-75996 48_.000 EACH | 37.00000 1776.00] 13.00000 624.00]
SNOWPLOWABLE RAISED PAVEMENT MARKER, I | |
REMOVE I I |
0082 808-75998 48.000 EACH | 53.00000 2544_00] 63.86000 3065.28]|
SNOWPLOWABLE RAISED PAVEMENT MARKER I | |
SECTION TOTALS I $ 1,066,300.00] $ 1,124,031.54] $
—————————————————————————————————————————— A
|

CONTRACT TOTALS $ 1,066,300.00] $ 1,124,031.54] $




CALL ORDER
LETTING DATE

INDIANA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
440 CONTRACT ID : B -28921-A

01/09/08 10:00 AM DISTRICT 63
CONTRACT TIME : 08/15/08 COMPLETION DATE

COUNTIES : HANCOCK

PROJECT(S) : O

400966

282,241.25
318,406.56
347,620.90
387,493.34
433,539.00

01/18/08
440 -1

DATE
PAGE

% OVER
LOW BID

100.0000%
112.8136%
123.1645%
137.2915%
153.6058%

CONTRACT DESCRIPTION : RURAL
SET-ASIDE :

RANK VENDOR NO./NAME

1 35-1364963 ERBER & MILLIGAN CONSTR. CO.

2 35-1609544 SCHUTT-LOOKABILL CO

3 35-1618530 AMERICAN CONTRACTING & SERVICES

4 35-1917625 MILESTONE CONTRACTORS, L.P.

5 35-2040801 GOHMANN ASPHALT & CONSTRUCTION, INC.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 440 -2
TABULATION OF BIDS

ROUTE : 70
CALL ORDER  : 440 CONTRACT ID : B -28921-A COUNTIES : HANCOCK
LETTING DATE : 01/09/08 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 1 ) 35-1364963 IC 2 ) 35-1609544 IC 3 ) 35-1618530
IERBER & MILLIGAN CONSTR. CO. |SCHUTT-LOOKABILL CO |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  BRIDGE DECK OVERLAY
| | |
0001 105-07038 3.000 MOS | 2500.00000 7500.00] 1743.35000 5230.05] 3000.00000 9000.00
FIELD OFFICE, A I I |
0002 105-08520 1.000 EACH | 250.00000 250.00] 411.56000 411 .56 350.00000 350.00
CELLULAR TELEPHONE/RADIO | I |
0003 105-08521 3.000 MOS | 150.00000 450.00] 108.00000 324.00] 75.00000 225.00
CELLULAR TELEPHONE/RADIO SERVICE I I |
0004 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I | |
0005 105-09198 12.000 MOS | 150.00000 1800.00] 504 .88000 6058.56| 350.00000 4200.00
LAPTOP COMPUTER SYSTEM I I |
0006 105-09199 3.000 MOS | 250.00000 750.00] 228.06000 684.18] 75.00000 225.00
FIELD OFFICE INTERNET SERVICE I | |
0007 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES I I |
0008 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS I | |
0009 109-08442 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, SUPERSTRUCTURE | | |
CONCRETE | | |
0010 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES | | |
0011 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0012 110-01001 LUMP |  14000.00000 14000.00]  15432.00000 15432.00]  17500.00000 17500.00
MOBILIZATION AND DEMOBILIZATION | | |
0013 201-52370 LUMP | 2500.00000 2500.00] 8350.00000 8350.00] 4750.00000 4750.00
CLEARING RIGHT OF WAY I | |
0014 202-02240 121.000 SYS | 25.00000 3025.00] 13.76000 1664.96] 15.00000 1815.00
PAVEMENT REMOVAL I I |
0015 202-02241 250.000 LFT | 3.00000 750.00] 2.16000 540.00] 2.50000 625.00
GUARDRAIL, REMOVE I | |
0016 202-02277 25.500 LFT | 20.00000 510.00] 15.00000 382.50] 25.00000 637.50
GUTTER, LIP, REMOVE I I |
0017 202-51328 LUMP |  57500.00000 57500.00]  77738.00000 77738.00]  80000.00000 80000.00
| | |

PRESENT STRUCTURE, REMOVE PORTIONS



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 440 -3
TABULATION OF BIDS
ROUTE : 70
CALL ORDER  : 440 CONTRACT : B -28921-A COUNTIES : HANCOCK
LETTING DATE : 01/09/08 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 1 ) 35-1364963 IC 2 ) 35-1609544 IC 3 ) 35-1618530
IERBER & MILLIGAN CONSTR. CO. |SCHUTT-LOOKABILL CO | AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0018 202-93741 4.000 EACH | 275.00000 1100.00] 108.00000 432.00] 125.00000 500.00
GUARD RAIL END TREATMENT, REMOVE | | |
0019 203-08607 80.000 LFT | 10.00000 800.00] 20.00000 1600.00] 25.00000 2000.00
LINEAR GRADING | | |
0020 302-07455 18.000 CYS | 5400000 972.00] 50.00000 900.00] 125.00000 2250.00
DENSE GRADED SUBBASE | | |
0021 402-07450 20.500 TON | 250.00000 5125.00] 410.40000 8413.20] 400.00000 8200.00
HMA WEDGE AND LEVEL, TYPE A I | |
0022 601-01522 4.000 EACH | 1750.00000 7000.00] 1782.00000 7128.00] 1750.00000 7000.00
GUARDRAIL TRANSITION TYPE TGB I I |
0023 601-94689 4.000 EACH | 227500000 9100.00] 2268.00000 9072.00] 2200.00000 8800.00
GUARDRAIL END TREATMENT, 0S I | |
0024 601-99105 250.000 LFT | 17.50000 4375.00] 17.55000 4387.50] 17.00000 4250.00
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | I |
0025 603-06040 12.000 LFT | 80.00000 960.00] 78.84000 946.08| 75.00000 900.00
FENCE, FARM FIELD, 47 IN. I | |
0026 609-06257 133.000 SYS | 80.00000 10640.00] 78.20000 10400.60] 80.00000 10640.00
REINFORCED CONCRETE BRIDGE APPROACH, 10 | I |
IN. I I |
0027 615-06520 1.000 EACH | 1000.00000 1000.00] 783.00000 783.00] 750.00000 750.00
MONUMENT, RE-ESTABLISH | | |
0028 616-02842 36.000 TON | 40.00000 1440.00] 60.00000 2160.00] 50.00000 1800.00
RIPRAP, DITCH | | |
0029 702-51863 677.000 EACH | 8.50000 5754.50] 19.00000 12863.00] 15.00000 10155.00
FIELD DRILLED HOLE IN CONCRETE I I |
0030 703-51032 20432.000 LBS | 1.00000 20432.00] 1.06000 21657.92| 1.20000 24518.40
REINFORCING STEEL, EPOXY COATED | | |
0031 704-51002 22.400 CYS | 775.00000 17360.00] 120600000 27014._40] 950.00000 21280.00
CONCRETE, C, SUPERSTRUCTURE I I |
0032 706-05732 4.000 EACH | 1500.00000 6000.00] 2500.00000 10000.00] 2000.00000 8000.00
CONCRETE BRIDGE RAILING TRANSITION, TBC | I |
0033 706-51025 433.000 LFT | 47 50000 20567.50] 4783000 20710.39] 50.00000 21650.00
CONCRETE, C, RAILING I I |
0034 709-51821 LUMP | 2250.00000 2250.00] 1875.00000 1875.00] 2000.00000 2000.00
SURFACE SEAL I I |
0035 720-44296 4.000 EACH | 250.00000 1000.00] 350.00000 1400.00] 300.00000 1200.00
CAP INLET I I |
0036 722-51401 260.000 SFT | 20.00000 5200.00] 18.90000 4914.00] 20.00000 5200.00
I I |

BRIDGE DECK PATCHING, FULL DEPTH



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 440 -4
TABULATION OF BIDS
ROUTE : 70
CALL ORDER  : 440 CONTRACT ID : B -28921-A COUNTIES : HANCOCK
LETTING DATE : 01/09/08 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 1 ) 35-1364963 | ) 35-1609544 IC 3 ) 35-1618530
IERBER & MILLIGAN CONSTR. CO. |SCHUTT-LOOKABILL CO | AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0037 722-51842 637.000 SYS | 55.00000 35035.00] 51.74000 3295838 60.00000 38220.00
BRIDGE DECK OVERLAY | | |
0038 722-51846 5.000 CYS | 330.00000 1650.00] 330.00000 1650.00] 330.00000 1650.00
BRIDGE DECK OVERLAY, ADDITIONAL I I |
0039 722-51852 1039.000 SFT | 12.50000 12987.50] 9.78000 10161.42] 10.00000 10390.00
BRIDGE DECK PATCHING, PARTIAL DEPTH | | |
0040 722-60824 577.000 SYS | 6.75000 3894.75] 6.36000 3669.72| 10.00000 5770.00
SURFACE MILLING I | |
0041 724-03276 59.000 LFT | 35.00000 2065.00] 34.24000 2020.16] 90.00000 5310.00
EXPANSION JOINT SEALING SYSTEM I I |
0042 801-03290 2.000 EACH | 250.00000 500.00] 108.00000 216.00] 200.00000 400.00
CONSTRUCTION SIGN, C | | |
0043 801-04308 2.000 EACH | 375.00000 750.00] 216.00000 432.00] 350.00000 700.00
ROAD CLOSURE SIGN ASSEMBLY I I |
0044 801-06625 16.000 EACH | 77.50000 1240.00] 54 _00000 864.00] 75.00000 1200.00
DETOUR ROUTE MARKER ASSEMBLY I | |
0045 801-06640 12.000 EACH | 200.00000 2400.00] 75.60000 907.20] 125.00000 1500.00
CONSTRUCTION SIGN, A I I |
0046 801-06775 LUMP | 9500.00000 9500.00] 459.00000 459_.00]  20000.00000 20000.00
MAINTAINING TRAFFIC I | |
0047 801-07118 96.000 LFT | 8.50000 816.00] 10.80000 1036.80] 8.00000 768.00
BARRICADE, 111-A | | |
0048 808-06713 643.000 LFT | 1.00000 643.00] 0.43000 276.49] 1.00000 643.00
LINE, PAINT, SOLID, WHITE, 4 IN. I I |
0049 808-06714 643.000 LFT | 1.00000 643.00] 0.43000 276.49] 1.00000 643.00
LINE, PAINT, SOLID, YELLOW, 4 IN. | | |
SECTION TOTALS | $ 282,241.25| $ 318,406.56| $ 347,620.90
------------------------------------------ A
CONTRACT TOTALS l $ 282,241.25] $ 318,406.56] $ 347,620.90




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 440 -5
TABULATION OF BIDS

ROUTE : 70
CALL ORDER  : 440 CONTRACT ID : B -28921-A COUNTIES : HANCOCK
LETTING DATE : 01/09/08 10:00 AM DISTRICT : GREENFIELD DISTRICT

SET-ASIDE -
IC 4 ) 35-1917625 IC 5 ) 35-2040801 1C )
IMILESTONE CONTRACTORS, L.P. |GOHMANN ASPHALT & CONSTR., I |

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------ A

SECTION 0001 BRIDGE DECK OVERLAY

| | |

0001 105-07038 3.000 MOS | 262500000 7875.00] 2000.00000 6000.00]|
FIELD OFFICE, A | | |
0002 105-08520 1.000 EACH | 300.00000 300.00] 250.00000 250.00]
CELLULAR TELEPHONE/RADIO | | |
0003 105-08521 3.000 MOS | 100.00000 300.00] 75.00000 225.00]
CELLULAR TELEPHONE/RADIO SERVICE I I |
0004 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I I |
0005 105-09198 12.000 MOS | 400.00000 4800.00] 400.00000 4800.00]
LAPTOP COMPUTER SYSTEM I I |
0006 105-09199 3.000 MOS | 250.00000 750.00] 55.00000 165.00]
FIELD OFFICE INTERNET SERVICE I I |
0007 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
LIQUIDATED DAMAGES I I |
0008 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CONTRACT LIENS I | |
0009 109-08442 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, SUPERSTRUCTURE | | |
CONCRETE | | |
0010 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES I I |
0011 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0012 110-01001 LUMP |  19000.00000 19000.00]  21500.00000 21500.00]
MOBILIZATION AND DEMOBILIZATION I I |
0013 201-52370 LUMP | 7000.00000 7000.00] 8500.00000 8500.00]|
CLEARING RIGHT OF WAY | I |
0014 202-02240 121.000 SYS | 35.00000 4235.00] 50.00000 6050.00]
PAVEMENT REMOVAL I I |
0015 202-02241 250.000 LFT | 2.20000 550.00] 2.00000 500.00]
GUARDRAIL, REMOVE I I |
0016 202-02277 25.500 LFT | 65.00000 1657.50] 15.00000 382.50]
GUTTER, LIP, REMOVE I I |
0017 202-51328 LUMP |  90500.00000 90500.00] 129000.00000 129000.00]|
I I |

PRESENT STRUCTURE, REMOVE PORTIONS



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 440 -6
TABULATION OF BIDS
ROUTE : 70
CALL ORDER  : 440 CONTRACT ID : B -28921-A COUNTIES : HANCOCK
LETTING DATE : 01/09/08 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
l 4 ) 35-1917625 IC 5 ) 35-2040801 | )
IMILESTONE CONTRACTORS, L.P. |GOHMANN ASPHALT & CONSTR., I |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0018 202-93741 4.000 EACH | 100.00000 400.00] 100.00000 400.00]
GUARD RAIL END TREATMENT, REMOVE | | |
0019 203-08607 80.000 LFT | 35.00000 2800.00] 30.00000 2400.00]
LINEAR GRADING I | |
0020 302-07455 18.000 CYS | 270.00000 4860.00] 100.00000 1800.00]
DENSE GRADED SUBBASE | | |
0021 402-07450 20.500 TON | 195.00000 3997.50] 380.00000 7790.00]
HMA WEDGE AND LEVEL, TYPE A I | |
0022 601-01522 4.000 EACH | 1800.00000 7200.00] 1650.00000 6600.00]
GUARDRAIL TRANSITION TYPE TGB I I |
0023 601-94689 4.000 EACH | 2250.00000 9000.00] 2100.00000 8400.00]
GUARDRAIL END TREATMENT, 0S I | |
0024 601-99105 250.000 LFT | 17.00000 4250.00] 16.25000 4062.50]
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | I |
0025 603-06040 12.000 LFT | 75.00000 900.00] 73.00000 876.00]
FENCE, FARM FIELD, 47 IN. I | |
0026 609-06257 133.000 SYS | 225.50000 29991.50] 115.00000 15295.00]
REINFORCED CONCRETE BRIDGE APPROACH, 10 | I |
IN. I I |
0027 615-06520 1.000 EACH | 750.00000 750.00] 725.00000 725.00]
MONUMENT, RE-ESTABLISH | | |
0028 616-02842 36.000 TON | 70.00000 2520.00] 40.00000 1440.00]
RIPRAP, DITCH | | |
0029 702-51863 677.000 EACH | 6.00000 4062.00] 10.50000 7108.50]
FIELD DRILLED HOLE IN CONCRETE I I |
0030 703-51032 20432.000 LBS | 1.00000 20432.00] 1.05000 21453_60]
REINFORCING STEEL, EPOXY COATED | | |
0031 704-51002 22.400 CYS | 750.00000 16800.00] 995.00000 22288.00]
CONCRETE, C, SUPERSTRUCTURE I I |
0032 706-05732 4.000 EACH | 1500.00000 6000.00] 1400.00000 5600.00]|
CONCRETE BRIDGE RAILING TRANSITION, TBC | I |
0033 706-51025 433.000 LFT | 50.00000 21650.00] 4600000 19918.00]
CONCRETE, C, RAILING I I |
0034 709-51821 LUMP | 2000.00000 2000.00] 1801 .00000 1801.00]
SURFACE SEAL I I |
0035 720-44296 4.000 EACH | 500.00000 2000.00] 325.00000 1300.00]
CAP INLET I I |
0036 722-51401 260.000 SFT | 80.00000 20800.00] 64.00000 16640.00]
I I |

BRIDGE DECK PATCHING, FULL DEPTH



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 440 -7
TABULATION OF BIDS
ROUTE : 70
CALL ORDER  : 440 CONTRACT ID : B -28921-A COUNTIES : HANCOCK
LETTING DATE : 01/09/08 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 4 ) 35-1917625 l 5 ) 35-2040801 1C )
IMILESTONE CONTRACTORS, L.P. |GOHMANN ASPHALT & CONSTR., I |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0037 722-51842 637.000 SYS | 70.00000 44590.00] 65.00000 41405.00]
BRIDGE DECK OVERLAY | | |
0038 722-51846 5.000 CYS | 330.00000 1650.00] 330.00000 1650.00]
BRIDGE DECK OVERLAY, ADDITIONAL I I |
0039 722-51852 1039.000 SFT | 14..00000 14546.00] 17.00000 17663.00]
BRIDGE DECK PATCHING, PARTIAL DEPTH | | |
0040 722-60824 577.000 SYS | 11.50000 6635.50] 6.50000 3750.50]
SURFACE MILLING I | |
0041 724-03276 59.000 LFT | 150.00000 8850.00]| 70.00000 4130.00]
EXPANSION JOINT SEALING SYSTEM I I |
0042 801-03290 2.000 EACH | 200.00000 400.00] 100.00000 200.00]
CONSTRUCTION SIGN, C I | |
0043 801-04308 2.000 EACH | 325.00000 650.00] 200.00000 400.00]
ROAD CLOSURE SIGN ASSEMBLY I I |
0044 801-06625 16.000 EACH | 80.00000 1280.00] 50.00000 800.00]
DETOUR ROUTE MARKER ASSEMBLY I | |
0045 801-06640 12.000 EACH | 120.00000 1440.00] 70.00000 840.00]
CONSTRUCTION SIGN, A I I |
0046 801-06775 LUMP | 8000.00000 8000.00]  37950.00000 37950.00]
MAINTAINING TRAFFIC I | |
0047 801-07118 96.000 LFT | 8.52000 817.92] 10.00000 960.00]
BARRICADE, 111-A | | |
0048 808-06713 643.000 LFT | 0.97000 623.71] 0.40000 257.20]
LINE, PAINT, SOLID, WHITE, 4 IN. I I |
0049 808-06714 643.000 LFT | 0.97000 623.71] 0.40000 257.20]
LINE, PAINT, SOLID, YELLOW, 4 IN. | | |
SECTION TOTALS | $ 387,493.34] $ 433,539.00] $
------------------------------------------ A
CONTRACT TOTALS l $ 387,493.34] $ 433,539.00] $




CALL ORDER
LETTING DATE

INDIANA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
460 CONTRACT ID : B -29598-A

01/09/08 10:00 AM DISTRICT : 65
CONTRACT TIME : 11/15/08 COMPLETION DATE

COUNTIES : DEARBORN

PROJECT(S) : 9607780

1,307,000.00
1,392,000.00
1,459,974.65
1,474,729.21
1,881,913.75
1,899,888.88

DATE
PAGE

01718708
460 -1

% OVER
LOW BID

100.0000%
106.5034%
111.7043%
112.8331%
143.9873%
145.3626%

CONTRACT DESCRIPTION : URBAN
SET-ASIDE :
RANK VENDOR NO./NAME
1 61-1023045 FAULKNER CONSTRUCTION, LLC
2 35-2040801 GOHMANN ASPHALT & CONSTRUCTION, INC.
3 35-1801998 CLR, INC.
4 35-1385672 FORCE CONSTRUCTION CO. INC.
5 35-1618530 AMERICAN CONTRACTING & SERVICES
6 35-1128289 BEATY CONSTRUCTION INC
7 90-0177865 HIS CONSTRUCTORS LLC

2,197,673.35

168.1464%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 460 -2
TABULATION OF BIDS
ROUTE : OLD SR56
CALL ORDER  : 460 CONTRACT ID : B -29598-A COUNTIES : DEARBORN
LETTING DATE : 01/09/08 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 1 ) 61-1023045 IC 2 ) 35-2040801 IC 3 ) 35-1801998
|FAULKNER CONSTRUCTION, LLC  |GOHMANN ASPHALT & CONSTR., 1 |CLR, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  STEEL TRUSS BRIDGE
| | |
0001 105-06845 LUMP |  14500.00000 14500.00]  14667.05000 14667.05] 4400.00000 4400.00
CONSTRUCTION ENGINEERING I I |
0002 105-07038 10.000 MOS | 100000000 10000.00] 1900.00000 19000.00] 1200.00000 12000.00
FIELD OFFICE, A | I |
0003 105-09198 10.000 MOS | 150.00000 1500.00] 600.00000 6000.00] 200.00000 2000.00
LAPTOP COMPUTER SYSTEM I I |
0004 105-09199 10.000 MOS | 50.00000 500.00] 85.00000 850.00] 50.00000 500.00
FIELD OFFICE INTERNET SERVICE I I |
0005 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES I I |
0006 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS I I |
0007 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0008 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0009 110-01001 LUMP |  62238.09525 62238.10]  69000.00000 69000.00]  73000.00000 73000.00
MOBILIZATION AND DEMOBILIZATION | | |
0010 201-52370 LUMP |  20943.76000 20943.76]  13000.00000 13000.00]  14500.00000 14500.00
CLEARING RIGHT OF WAY I I |
0011 202-02241 413.000 LFT | 5.00000 2065.00] 8.00000 3304.00] 3.00000 1239.00
GUARDRAIL, REMOVE | | |
0012 202-51328 LUMP |  31200.00000 31200.00] 105000.00000 105000.00] 100000 .00000 100000.00
PRESENT STRUCTURE, REMOVE PORTIONS I I |
0013 203-02000 94.000 CYS | 15.00000 1410.00] 50.00000 4700.00] 91.00000 8554.00
EXCAVATION, COMMON | | |
0014 203-02070 408.000 CYS | 10.00000 4080.00]| 55_00000 22440.00] 4900000 19992.00
BORROW I | |
0015 205-06937 630.000 LFT | 2.00000 1260.00] 1.80000 1134.00] 4.25000 2677.50
TEMPORARY SILT FENCE I I |
0016 210-08047 200.000 EACH | 25.00000 5000.00] 30.00000 6000.00] 53.00000 10600.00
RIVET I | |
0017 211-02050 77.000 CYS | 55.00000 4235.00] 75.00000 5775.00] 33.00000 2541.00
B BORROW I I |
0018 301-07448 185.000 TON | 22.00000 4070.00] 40.00000 7400.00] 5200000 9620.00
COMPACTED AGGREGATE, NO. 53, BASE | | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 460 -3
TABULATION OF BIDS
ROUTE : OLD SR56
CALL ORDER  : 460 CONTRACT ID : B -29598-A COUNTIES : DEARBORN
LETTING DATE : 01/09/08 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 1 ) 61-1023045 IC 2 ) 35-2040801 IC 3 ) 35-1801998
|FAULKNER CONSTRUCTION, LLC  |GOHMANN ASPHALT & CONSTR., 1 |CLR, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0019 402-07432 100.000 TON | 9575000 9575.00] 96.00000 9600.00] 106.00000 10600.00
HMA SURFACE, TYPE A | | |
0020 402-07435 80.000 TON | 95_75000 7660.00] 107.00000 8560.00]| 118.00000 9440.00
HMA INTERMEDIATE, TYPE A I I |
0021 601-06035 231.000 LFT | 4500000 10395.00] 92.00000 21252.00] 33.00000 7623.00
GUARDRAIL, RESET | | |
0022 609-06257 96.000 SYS | 112.00000 10752.00] 100.00000 9600.00]| 153.00000 14688.00
REINFORCED CONCRETE BRIDGE APPROACH, 10 | I |
IN. | | |
0023 615-06496 14.000 EACH | 180.00000 2520.00] 184.00000 2576.00] 200.00000 2800.00
PARKING BARRIER I I |
0024 616-02320 255.000 SYS | 2.00000 510.00] 5.00000 1275.00] 5.50000 1402.50
GEOTEXTILES I I |
0025 616-05688 215.000 TON | 27.00000 5805.00| 40.00000 8600.00] 41.00000 8815.00
RIPRAP, CLASS 1 I I |
0026 619-05926 LUMP |  71000.00000 71000.00]  10000.00000 10000.00] 2400.00000 2400.00
ENVIRONMENTAL CONTROL I I |
0027 619-51859 LUMP | 139000.00000 139000.00| 100000 .00000 100000.00]  31000.00000 31000.00
PAINT STEEL BRIDGE I | |
0028 619-61000 LUMP | 210000.00000 210000.00] 208021.60000 208021.60] 159000.00000 159000.00
CLEAN STEEL BRIDGE | | |
0029 621-01004 1.000 EACH | 690.00000 690.00] 690.00000 690.00] 760.00000 760.00
MOBILIZATION AND DEMOBILIZATION FOR | | |
SEEDING I I |
0030 621-01956 60.000 LBS | 12.00000 720.00] 12.00000 720.00] 14.00000 840.00
SEED MIXTURE, LEGUME, 1 | | |
0031 621-02468 60.000 LBS | 12.00000 720.00] 12.00000 720.00] 1400000 840.00
SEED MIXTURE, GRASS, 1 I | |
0032 621-06545 0.100 TON | 4900.00000 490.00] 4900.00000 490.00] 7500.00000 750.00
FERTILIZER | | |
0033 621-06565 0.300 TON | 2750.00000 825.00] 2750.00000 825.00] 4000.00000 1200.00
MULCHING MATERIAL I | |
0034 622-98200 4.000 EACH | 35.00000 140.00] 20.00000 80.00] 40.00000 160.00
SIGN, DO NOT DISTURB I I |
0035 702-51090 250.000 LBS | 25.00000 6250.00] 5.50000 1375.00] 7400000 18500.00
BRONZE PLATES I | |
0036 702-51110 2492.000 LBS | 3.00000 7476.00] 3.25000 8099.00] 4.45000 11089.40
GRATES, BASINS, AND FITTINGS, CAST IRON | I |
0037 702-93722 46_.500 CYS | 840.45000 39080.93] 550.00000 25575.00] 480.00000 22320.00
| | |

CONCRETE, C



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 460 -4
TABULATION OF BIDS
ROUTE : OLD SR56
CALL ORDER  : 460 CONTRACT ID : B -29598-A COUNTIES : DEARBORN
LETTING DATE : 01/09/08 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 1 ) 61-1023045 IC 2 ) 35-2040801 IC 3 ) 35-1801998
|FAULKNER CONSTRUCTION, LLC  |GOHMANN ASPHALT & CONSTR., 1 |CLR, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0038 702-94656 17.800 CYS | 730.34000 13000.05] 525.00000 9345.00] 475.00000 8455.00
CONCRETE, B | | |
0039 703-51030 1760.000 LBS | 1.64000 2886.40] 1.05000 1848.00] 1.50000 2640.00
REINFORCING STEEL I I |
0040 703-51032 35039.000 LBS | 1.61000 56412.79] 1.15000 40294.85] 1.55000 54310.45
REINFORCING STEEL, EPOXY COATED | | |
0041 706-92237 684.200 LFT | 114.97000 78662.47] 102.50000 70130.50] 109.00000 74577 .80
HANDRAIL, STEEL I | |
0042 709-51821 LUMP | 3015.00000 3015.00] 3015.00000 3015.00] 3500.00000 3500.00
SURFACE SEAL I I |
0043 710-51870 2080.000 SFT | 10.00000 20800.00] 11.00000 22880.00] 14.00000 29120.00
REPOINTING MASONRY IN STRUCTURES I | |
0044 711-09112 830.000 LBS | 31.00000 25730.00] 30.00000 24900.00] 30.00000 24900.00
ROLLER ASSEMBLY I I |
0045 711-51035 46600.000 LBS | 2.52000 117432.00] 3.00000 139800.00] 1.55000 72230.00
STRUCTURAL STEEL I | |
0046 711-51876 LUMP | 145000.00000 145000.00] 250000.00000 250000.00] 450000.00000 450000.00
JACKING AND SUPPORTING TRUSSES I I |
0047 724-51925 18.000 LFT | 680.00000 12240.00] 200.00000 3600.00] 650.00000 11700.00
STRUCTURAL EXPANSION JOINT, SS I | |
0048 801-04308 2.000 EACH | 395.00000 790.00] 750.00000 1500.00] 450.00000 900.00
ROAD CLOSURE SIGN ASSEMBLY | | |
0049 801-06640 2.000 EACH | 250.00000 500.00] 245.00000 490.00] 375.00000 750.00
CONSTRUCTION SIGN, A I I |
0050 801-06645 2.000 EACH | 50.00000 100.00] 120.00000 240.00] 55.00000 110.00
CONSTRUCTION SIGN, B | | |
0051 801-07118 96.000 LFT | 20.85000 2001.60] 13.50000 1296.00] 15.00000 1440.00
BARRICADE, 111-A I I |
0052 801-07119 96.000 LFT | 25.00000 2400.00] 14.75000 1416.00] 20.00000 1920.00
BARRICADE, 111-B | | |
0053 802-76025 32.000 SFT | 17.00000 544.00| 17.00000 544._00] 20.00000 640.00
SIGN, SHEET, ENCAPSULATED LENS WITH I | |
LEGEND, 0.080 IN. THICKNESS I I |
0054 802-76055 42.000 LFT | 8.00000 336.00] 8.00000 336.00] 5.50000 231.00
SIGN POST, A I I |
0055 801-03290 4.000 EACH | 165.00000 660.00] 195.00000 780.00] 90.00000 360.00
CONSTRUCTION SIGN, C I I |
0056 801-03291 1.000 EACH | 90.00000 90.00] 120.00000 120.00] 100.00000 100.00
I I |

CONSTRUCTION SIGN, D



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 460 -5
TABULATION OF BIDS
ROUTE : OLD SR56

CONTRACT TOTALS

CALL ORDER  : 460 CONTRACT ID : B -29598-A COUNTIES : DEARBORN
LETTING DATE : 01/09/08 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 1 ) 61-1023045 IC 2 ) 35-2040801 IC 3 ) 35-1801998
|FAULKNER CONSTRUCTION, LLC  |GOHMANN ASPHALT & CONSTR., 1 |CLR, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0057 210-08221 200.000 LBS | 15.00000 3000.00] 12.00000 2400.00] 25.00000 5000.00
STEEL , MISCELLANEOUS | | |
0058 210-08374 265.000 SFT | 100.00000 26500.00] 60.00000 15900.00] 35.00000 9275.00
STONE , CUT & RELAID I I |
0059 702-01989 109.200 CYS | 991.62000 108284.90] 960.00000 104832.00] 1300.00000 141960.00
CONCRETE, C, SUPERSTRUCTURE, LIGHTWEIGH | | |
SECTION TOTALS | $ 1,307,000.00] $ 1,392,000.00] $ 1,459,974.65
------------------------------------------ A
|

$ 1,307,000.00] $ 1,392,000.00] $ 1,459,974.65




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 460 -6
TABULATION OF BIDS
ROUTE : OLD SR56
CALL ORDER  : 460 CONTRACT ID : B -29598-A COUNTIES : DEARBORN
LETTING DATE : 01/09/08 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 4 ) 35-1385672 IC 5 ) 35-1618530 IC 6 ) 35-1128289
|FORCE CONSTRUCTION CO. INC. |AMERICAN CONTRACTING & SERVI |BEATY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  STEEL TRUSS BRIDGE
| | |
0001 105-06845 LUMP | 3960.00000 3960.00] 8000.00000 8000.00] 5500.00000 5500.00
CONSTRUCTION ENGINEERING I I |
0002 105-07038 10.000 MOS | 1614.01000 16140.10] 2500.00000 25000.00] 2000.00000 20000.00
FIELD OFFICE, A | | |
0003 105-09198 10.000 MOS | 480.00000 4800.00]| 350.00000 3500.00] 700.00000 7000.00
LAPTOP COMPUTER SYSTEM I I |
0004 105-09199 10.000 MOS | 130.50000 1305.00] 75.00000 750.00] 150.00000 1500.00
FIELD OFFICE INTERNET SERVICE I I |
0005 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | | |
0006 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS I I |
0007 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES I I |
0008 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0009 110-01001 LUMP |  71320.52000 71320.52]  90000.00000 90000.00]  95005.00000 95005.00
MOBILIZATION AND DEMOBILIZATION | | |
0010 201-52370 LUMP |  28653.66000 28653.66]  18000.00000 18000.00]  19000.00000 19000.00
CLEARING RIGHT OF WAY | | |
0011 202-02241 413.000 LFT | 5.00000 2065.00] 5.50000 2271.50] 5.00000 2065.00
GUARDRAIL, REMOVE I I |
0012 202-51328 LUMP |  57408.54000 57408.54] 275000.00000 275000.00| 223468.48000 22346848
PRESENT STRUCTURE, REMOVE PORTIONS | | |
0013 203-02000 94.000 CYS | 61.39000 5770.66| 60.00000 5640.00]| 30.00000 2820.00
EXCAVATION, COMMON I I |
0014 203-02070 408.000 CYS | 30.57000 12472.56| 20.00000 8160.00]| 25.00000 10200.00
BORROW | I |
0015 205-06937 630.000 LFT | 1.55000 976.50] 2.25000 1417.50] 2.00000 1260.00
TEMPORARY SILT FENCE I I |
0016 210-08047 200.000 EACH | 37.80000 7560.00] 120.00000 24000.00] 140.00000 28000.00
RIVET I I |
0017 211-02050 77.000 CYS | 41.23000 3174.71] 75.00000 5775.00] 50.00000 3850.00
B BORROW I I |
0018 301-07448 185.000 TON | 2446000 4525.10]| 30.00000 5550.00]| 40.00000 7400.00
COMPACTED AGGREGATE, NO. 53, BASE I I |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 460 -7
TABULATION OF BIDS
ROUTE : OLD SR56
CALL ORDER  : 460 CONTRACT ID : B -29598-A COUNTIES : DEARBORN
LETTING DATE : 01/09/08 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 4 ) 35-1385672 IC 5 ) 35-1618530 IC 6 ) 35-1128289
|FORCE CONSTRUCTION CO. INC. |AMERICAN CONTRACTING & SERVI |BEATY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0019 402-07432 100.000 TON | 9575000 9575.00] 100.00000 10000.00] 110.00000 11000.00
HMA SURFACE, TYPE A | | |
0020 402-07435 80.000 TON | 95_75000 7660.00] 110.00000 8800.00]| 110.00000 8800.00
HMA INTERMEDIATE, TYPE A I I |
0021 601-06035 231.000 LFT | 60.30000 13929.30] 35.00000 8085.00] 4325000 9990.75
GUARDRAIL, RESET | | |
0022 609-06257 96.000 SYS | 90.29000 8667.84| 150.00000 14400.00] 125.00000 12000.00
REINFORCED CONCRETE BRIDGE APPROACH, 10 | I |
IN. | | |
0023 615-06496 14.000 EACH | 180.00000 2520.00] 175.00000 2450.00] 180.00000 2520.00
PARKING BARRIER I I |
0024 616-02320 255.000 SYS | 2.69000 685.95] 3.00000 765.00] 4.00000 1020.00
GEOTEXTILES I I |
0025 616-05688 215.000 TON | 29.08000 6252.20] 30.00000 6450.00]| 4750000 10212.50
RIPRAP, CLASS 1 I I |
0026 619-05926 LUMP | 2500.00000 2500.00]  10000.00000 10000.00] 110000.00000 110000.00
ENVIRONMENTAL CONTROL I I |
0027 619-51859 LUMP | 132000.00000 132000.00]  93000.00000 93000.00]  10400.00000 10400.00
PAINT STEEL BRIDGE I | |
0028 619-61000 LUMP | 108000.00000 108000.00] 380000.00000 380000.00] 432750.00000 432750.00
CLEAN STEEL BRIDGE | | |
0029 621-01004 1.000 EACH | 2000.00000 2000.00] 700.00000 700.00] 800.00000 800.00
MOBILIZATION AND DEMOBILIZATION FOR | | |
SEEDING I I |
0030 621-01956 60.000 LBS | 5.00000 300.00] 13.00000 780.00] 13.75000 825.00
SEED MIXTURE, LEGUME, 1 | | |
0031 621-02468 60.000 LBS | 5.00000 300.00] 13.00000 780.00] 13.75000 825.00
SEED MIXTURE, GRASS, 1 I | |
0032 621-06545 0.100 TON | 550.00000 55.00] 5000.00000 500.00] 5675.00000 567.50
FERTILIZER | | |
0033 621-06565 0.300 TON | 350.00000 105.00] 3000.00000 900.00] 3180.00000 954.00
MULCHING MATERIAL I | |
0034 622-98200 4.000 EACH | 35.00000 140.00] 40.00000 160.00] 40.50000 162.00
SIGN, DO NOT DISTURB I I |
0035 702-51090 250.000 LBS | 63.09000 15772.50] 50.00000 12500.00] 50.00000 12500.00
BRONZE PLATES I | |
0036 702-51110 2492.000 LBS | 5.80000 14453.60] 4.00000 9968.00]| 6.50000 16198.00
GRATES, BASINS, AND FITTINGS, CAST IRON | I |
0037 702-93722 46_.500 CYS | 120038000 55817.67] 900.00000 41850.00] 1200.00000 55800.00
| | |

CONCRETE, C



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 460 -8
TABULATION OF BIDS
ROUTE : OLD SR56
CALL ORDER  : 460 CONTRACT ID : B -29598-A COUNTIES : DEARBORN
LETTING DATE : 01/09/08 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 4 ) 35-1385672 IC 5 ) 35-1618530 IC 6 ) 35-1128289
|FORCE CONSTRUCTION CO. INC. |AMERICAN CONTRACTING & SERVI |BEATY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0038 702-94656 17.800 CYS | 667.25000 11877.05] 800.00000 14240.00] 625.00000 11125.00
CONCRETE, B | | |
0039 703-51030 1760.000 LBS | 1.61000 2833.60] 1.25000 2200.00] 1.25000 2200.00
REINFORCING STEEL I I |
0040 703-51032 35039.000 LBS | 1.49000 52208.11] 1.25000 43798.75] 1.35000 47302.65
REINFORCING STEEL, EPOXY COATED | | |
0041 706-92237 684.200 LFT | 142 .84000 97731.13] 100.00000 68420.00] 100.00000 68420.00
HANDRAIL, STEEL I | |
0042 709-51821 LUMP | 3015.00000 3015.00] 3500.00000 3500.00] 3475.00000 3475.00
SURFACE SEAL I I |
0043 710-51870 2080.000 SFT | 20.00000 41600.00] 45_00000 93600.00] 11.75000 24440 .00
REPOINTING MASONRY IN STRUCTURES I | |
0044 711-09112 830.000 LBS | 30.04000 24933.20] 35.00000 29050.00] 2400000 19920.00
ROLLER ASSEMBLY I I |
0045 711-51035 46600.000 LBS | 3.42000 159372.00] 3.50000 163100.00] 3.35000 156110.00
STRUCTURAL STEEL I | |
0046 711-51876 LUMP | 310390.73000 310390.73] 200000.00000 200000.00] 145000.00000 145000.00
JACKING AND SUPPORTING TRUSSES I I |
0047 724-51925 18.000 LFT | 230.60000 4150.80] 275.00000 4950.00] 350.00000 6300.00
STRUCTURAL EXPANSION JOINT, SS I | |
0048 801-04308 2.000 EACH | 750.00000 1500.00] 800.00000 1600.00] 870.00000 1740.00
ROAD CLOSURE SIGN ASSEMBLY | | |
0049 801-06640 2.000 EACH | 245.00000 490.00] 250.00000 500.00] 300.00000 600.00
CONSTRUCTION SIGN, A I I |
0050 801-06645 2.000 EACH | 120.00000 240.00] 125.00000 250.00] 140.00000 280.00
CONSTRUCTION SIGN, B | | |
0051 801-07118 96.000 LFT | 13.50000 1296.00] 15.00000 1440.00] 15.75000 1512.00
BARRICADE, 111-A I I |
0052 801-07119 96.000 LFT | 14.75000 1416.00] 15.00000 1440.00] 17.00000 1632.00
BARRICADE, 111-B | | |
0053 802-76025 32.000 SFT | 17.00000 544.00| 18.00000 576.00] 17.00000 54400
SIGN, SHEET, ENCAPSULATED LENS WITH I | |
LEGEND, 0.080 IN. THICKNESS I I |
0054 802-76055 42.000 LFT | 8.00000 336.00] 9.00000 378.00] 8.00000 336.00
SIGN POST, A I I |
0055 801-03290 4.000 EACH | 195.00000 780.00] 200.00000 800.00] 225.00000 900.00
CONSTRUCTION SIGN, C I I |
0056 801-03291 1.000 EACH | 120.00000 120.00] 125.00000 125.00] 140.00000 140.00
I I |

CONSTRUCTION SIGN, D



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 460 -9
TABULATION OF BIDS
ROUTE : OLD SR56
CALL ORDER  : 460 CONTRACT ID : B -29598-A COUNTIES : DEARBORN
LETTING DATE : 01/09/08 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 4 ) 35-1385672 IC 5 ) 35-1618530 IC 6 ) 35-1128289
|FORCE CONSTRUCTION CO. INC. |AMERICAN CONTRACTING & SERVI |BEATY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0057 210-08221 200.000 LBS | 10.00000 2000.00] 30.00000 6000.00] 2425000 4850.00
STEEL , MISCELLANEOUS | | |
0058 210-08374 265.000 SFT | 175.00000 46375.00] 150.00000 39750.00] 145.00000 38425.00
STONE , CUT & RELAID I I |
0059 702-01989 109.200 CYS | 1013.28000 110650.18] 1200.00000 131040.00] 2200.00000 240240.00
CONCRETE, C, SUPERSTRUCTURE, LIGHTWEIGH | | |
SECTION TOTALS | $ 1,474,729.21] $ 1,881,913.75] $ 1,899,888.88
------------------------------------------ A
CONTRACT TOTALS | $ 1,474,729.21] $ 1,881,913.75] $ 1,899,888.88




INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 01/18/08
PAGE : 460 -10

: OLD SR56
CALL ORDER  : 460 CONTRACT ID : B -29598-A : DEARBORN
LETTING DATE : 01/09/08 10:00 AM DISTRICT : SEYMOUR DISTRICT

SET-ASIDE -
IC 7 ) 90-0177865 l 1C )
[HIS CONSTRUCTORS LLC | |

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] AMOUNT| UNIT PRICE AMOUNT

------------------------------------------ A

SECTION 0001  STEEL TRUSS BRIDGE

| | |

0001 105-06845 LUMP | 5400.00000 5400.00]| |
CONSTRUCTION ENGINEERING I I |
0002 105-07038 10.000 MOS | 190000000 19000.00] |
FIELD OFFICE, A | | |
0003 105-09198 10.000 MOS | 150.00000 1500.00] |
LAPTOP COMPUTER SYSTEM I I |
0004 105-09199 10.000 MOS | 50.00000 500.00] |
FIELD OFFICE INTERNET SERVICE I I |
0005 109-08359 1.000 DOL | 1.00000 1.00] |
LIQUIDATED DAMAGES | | |
0006 109-08360 1.000 DOL | 1.00000 1.00] |
CONTRACT LIENS I I |
0007 109-08443 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES I I |
0008 109-08444 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0009 110-01001 LUMP | 109000.00000 109000.00] |
MOBILIZATION AND DEMOBILIZATION | | |
0010 201-52370 LUMP |  21500.00000 21500.00] |
CLEARING RIGHT OF WAY | | |
0011 202-02241 413.000 LFT | 8.25000 3407.25] |
GUARDRAIL, REMOVE I I |
0012 202-51328 LUMP | 350000.00000 350000.00] |
PRESENT STRUCTURE, REMOVE PORTIONS | | |
0013 203-02000 94.000 CYS | 80.00000 7520.00] |
EXCAVATION, COMMON I I |
0014 203-02070 408.000 CYS | 50.00000 20400.00] |
BORROW | I |
0015 205-06937 630.000 LFT | 2.00000 1260.00] |
TEMPORARY SILT FENCE I I |
0016 210-08047 200.000 EACH | 120.00000 24000.00] |
RIVET I I |
0017 211-02050 77.000 CYS | 50.00000 3850.00] |
B BORROW I I |
0018 301-07448 185.000 TON | 40.00000 7400.00] |
I I |

COMPACTED AGGREGATE, NO. 53, BASE



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 460 -11
TABULATION OF BIDS
ROUTE : OLD SR56
CALL ORDER  : 460 CONTRACT ID : B -29598-A COUNTIES : DEARBORN
LETTING DATE : 01/09/08 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 7 ) 90-0177865 l ) 1C )
[HIS CONSTRUCTORS LLC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0019 402-07432 100.000 TON | 100.00000 10000.00] |
HMA SURFACE, TYPE A | | |
0020 402-07435 80.000 TON | 110.00000 8800.00]| |
HMA INTERMEDIATE, TYPE A I I |
0021 601-06035 231.000 LFT | 95.00000 21945.00] |
GUARDRAIL, RESET | | |
0022 609-06257 96.000 SYS | 125.00000 12000.00] |
REINFORCED CONCRETE BRIDGE APPROACH, 10 | I |
IN. | | |
0023 615-06496 14.000 EACH | 190.00000 2660.00] |
PARKING BARRIER I I |
0024 616-02320 255.000 SYS | 3.00000 765.00] |
GEOTEXTILES I I |
0025 616-05688 215.000 TON | 45_00000 9675.00]| |
RIPRAP, CLASS 1 I I |
0026 619-05926 LUMP |  10000.00000 10000.00] |
ENVIRONMENTAL CONTROL I I |
0027 619-51859 LUMP |  95000.00000 95000.00] |
PAINT STEEL BRIDGE I | |
0028 619-61000 LUMP | 383000.00000 383000.00] |
CLEAN STEEL BRIDGE | | |
0029 621-01004 1.000 EACH | 2000.00000 2000.00] |
MOBILIZATION AND DEMOBILIZATION FOR | | |
SEEDING I I |
0030 621-01956 60.000 LBS | 5.25000 315.00] |
SEED MIXTURE, LEGUME, 1 | | |
0031 621-02468 60.000 LBS | 5.25000 315.00] |
SEED MIXTURE, GRASS, 1 I | |
0032 621-06545 0.100 TON | 575.00000 57.50] |
FERTILIZER | | |
0033 621-06565 0.300 TON | 375.00000 112.50] |
MULCHING MATERIAL I | |
0034 622-98200 4.000 EACH | 37.50000 150.00] |
SIGN, DO NOT DISTURB I I |
0035 702-51090 250.000 LBS | 50.00000 12500.00] |
BRONZE PLATES I | |
0036 702-51110 2492.000 LBS | 4.00000 9968.00]| |
GRATES, BASINS, AND FITTINGS, CAST IRON | I |
0037 702-93722 46_.500 CYS | 1050 .00000 48825_00] |
| | |

CONCRETE, C



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 460 -12
TABULATION OF BIDS
ROUTE : OLD SR56
CALL ORDER  : 460 CONTRACT ID : B -29598-A COUNTIES : DEARBORN
LETTING DATE : 01/09/08 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 7 ) 90-0177865 l ) 1C )
[HIS CONSTRUCTORS LLC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0038 702-94656 17.800 CYS | 850.00000 15130.00] |
CONCRETE, B | | |
0039 703-51030 1760.000 LBS | 1.35000 2376.00] |
REINFORCING STEEL I I |
0040 703-51032 35039.000 LBS | 1.40000 49054 .60 |
REINFORCING STEEL, EPOXY COATED | | |
0041 706-92237 684.200 LFT | 150.00000 102630.00]| |
HANDRAIL, STEEL I | |
0042 709-51821 LUMP | 3200.00000 3200.00] |
SURFACE SEAL I I |
0043 710-51870 2080.000 SFT | 15.00000 31200.00] |
REPOINTING MASONRY IN STRUCTURES I | |
0044 711-09112 830.000 LBS | 25.00000 20750.00] |
ROLLER ASSEMBLY I I |
0045 711-51035 46600.000 LBS | 3.80000 177080.00]| |
STRUCTURAL STEEL I | |
0046 711-51876 LUMP | 248500.00000 248500.00| |
JACKING AND SUPPORTING TRUSSES I I |
0047 724-51925 18.000 LFT | 365.00000 6570.00] |
STRUCTURAL EXPANSION JOINT, SS I | |
0048 801-04308 2.000 EACH | 750.00000 1500.00] |
ROAD CLOSURE SIGN ASSEMBLY | | |
0049 801-06640 2.000 EACH | 250.00000 500.00] |
CONSTRUCTION SIGN, A I I |
0050 801-06645 2.000 EACH | 125.00000 250.00] |
CONSTRUCTION SIGN, B | | |
0051 801-07118 96.000 LFT | 1400000 1344_00] |
BARRICADE, 111-A I I |
0052 801-07119 96.000 LFT | 15.00000 1440.00] |
BARRICADE, 111-B | | |
0053 802-76025 32.000 SFT | 20.00000 640.00]| |
SIGN, SHEET, ENCAPSULATED LENS WITH I | |
LEGEND, 0.080 IN. THICKNESS I I |
0054 802-76055 42.000 LFT | 7.25000 304.50] |
SIGN POST, A I I |
0055 801-03290 4.000 EACH | 200.00000 800.00] |
CONSTRUCTION SIGN, C I I |
0056 801-03291 1.000 EACH | 125.00000 125.00] |
I I |

CONSTRUCTION SIGN, D



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 460 -13
TABULATION OF BIDS
ROUTE : OLD SR56
CALL ORDER  : 460 CONTRACT ID : B -29598-A COUNTIES : DEARBORN
LETTING DATE : 01/09/08 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 7 ) 90-0177865 1C ) 1C )
[HIS CONSTRUCTORS LLC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0057 210-08221 200.000 LBS | 10.00000 2000.00] |
STEEL , MISCELLANEOUS | | |
0058 210-08374 265.000 SFT | 110.00000 29150.00] |
STONE , CUT & RELAID I I |
0059 702-01989 109.200 CYS | 2750.00000 300300.00] |
CONCRETE, C, SUPERSTRUCTURE, LIGHTWEIGH | | |
SECTION TOTALS | $ 2,197,673.35] $ | $
------------------------------------------ A
|

CONTRACT TOTALS $ 2,197,673.35] $ 0.00] $




CALL ORDER
LETTING DATE

INDIANA

500 CONTRACT
01/09/08 10:00 AM DISTRICT

CONTRACT TIME :

CONTRACT DESCRIPTION : RURAL

SET-ASIDE :

1D

DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
M -29795-A

65
05/20/08 COMPLETION DATE

COUNTIES :

OWEN

PROJECT(S) : 0710410

RANK VENDOR NO./NAME

1 35-1418333
2 35-1357381
3 35-0918397

ROGERS GROUP, INC.
DAVE OMARA CONTRACTOR
RIETH RILEY CONSTRUCTION

DATE : 01/18/08
PAGE : 500 -1
TOTAL % OVER
BID LOW BID

122,449.90 100.0000%
139,650.30 114.0469%
242,135.00 197.7421%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 500 -2
TABULATION OF BIDS
ROUTE : VARIOUS
CALL ORDER  : 500 CONTRACT ID : M -29795-A COUNTIES : OWEN
LETTING DATE : 01/09/08 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 1 ) 35-1418333 IC 2 ) 35-1357381 IC 3 ) 35-0918397
|ROGERS GROUP, INC. IDAVE O MARA CONTRACTOR IRIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  PATCH AND REHAB BITUMINOUS PAVEMENT
| | |
0001 105-07038 6.000 MOS | 850.00000 5100.00] 1750.00000 10500.00] 1200.00000 7200.00
FIELD OFFICE, A I I |
0002 105-09198 12.000 MOS | 350.00000 4200.00] 300.00000 3600.00] 400.00000 4800.00
LAPTOP COMPUTER SYSTEM | I |
0003 105-09199 6.000 MOS | 50.00000 300.00] 60.00000 360.00] 100.00000 600.00
FIELD OFFICE INTERNET SERVICE I I |
0004 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES I I |
0005 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS I I |
0006 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES | | |
0007 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0008 110-01001 LUMP | 7000.00000 7000.00] 6500.00000 6500.00]  16499.80000 16499.80
MOBILIZATION AND DEMOBILIZATION I | |
0009 303-01180 100.000 TON | 15.00000 1500.00] 12.50000 1250.00] 70.00000 7000.00
COMPACTED AGGREGATE, NO. 53 | | |
0010 304-07491 50.000 TON | 75.00000 3750.00] 125.00000 6250.00] 180.00000 9000.00
HMA PATCHING, TYPE C I I |
0011 306-08042 16608.000 SYS | 0.30000 4982 .40 0.35000 5812.80] 1.40000 23251.20
MILLING, SCARIFICATION/PROFILE | | |
0012 306-08043 1200.000 SYS | 2.50000 3000.00] 2.75000 3300.00] 5.60000 6720.00
MILLING, TRANSITION I I |
0013 402-07434 1425.000 TON | 52_50000 74812.50] 59.00000 84075.00] 91.00000 129675.00
HMA SURFACE, TYPE C | | |
0014 406-05520 5.000 TON | 250.00000 1250.00] 250.00000 1250.00] 300.00000 1500.00
ASPHALT FOR TACK COAT I | |
0015 610-07488 100.000 TON | 60.00000 6000.00] 70.00000 7000.00] 91.00000 9100.00
HMA FOR APPROACHES, TYPE C I I |
0016 615-06496 5.000 EACH | 60.00000 300.00] 70.00000 350.00] 210.00000 1050.00
PARKING BARRIER I | |
0017 615-97768 102.000 EACH | 13.00000 1326.00] 18.00000 1836.00] 135.00000 13770.00
PARKING BARRIER, RESET I I |
0018 801-03290 1.000 EACH | 150.00000 150.00] 300.00000 300.00] 110.00000 110.00
| | |

CONSTRUCTION SIGN, C



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 500 -3
TABULATION OF BIDS
ROUTE : VARIOUS
CALL ORDER  : 500 CONTRACT ID : M -29795-A COUNTIES : OWEN
LETTING DATE : 01/09/08 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 1 ) 35-1418333 | 2 ) 35-1357381 IC 3 ) 35-0918397
|ROGERS GROUP, INC. IDAVE O MARA CONTRACTOR IRIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0019 801-06640 5.000 EACH | 130.00000 650.00] 115.00000 575.00] 100.00000 500.00
CONSTRUCTION SIGN, A | | |
0020 801-06775 LUMP | 4000.00000 4000.00]| 3500.00000 3500.00] 7000.00000 7000.00
MAINTAINING TRAFFIC I I |
0021 808-06713 3450.000 LFT | 0.30000 1035.00] 0.45000 1552_50] 0.30000 1035.00
LINE, PAINT, SOLID, WHITE, 4 IN. | | |
0022 808-06714 3300.000 LFT | 0.30000 990.00] 0.45000 1485_00] 0.30000 990.00
LINE, PAINT, SOLID, YELLOW, 4 IN. I | |
0023 808-97222 2.000 EACH | 50.00000 100.00] 30.00000 60.00] 50.00000 100.00
PAVEMENT MESSAGE MARKINGS, PAINT, I I |
HANDICAP SYMBOL I I |
0024 808-04767 200.000 LFT | 10.00000 2000.00] 0.45000 90.00] 11.15000 2230.00
LINE I I |
SECTION TOTALS | $ 122,449.90| $ 139,650.30] $ 242,135.00
------------------------------------------ A
CONTRACT TOTALS | $ 122,449 _90] $ 139,650.30] $ 242,135.00




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 510 -1
VENDOR RANKING
CALL ORDER : 510 CONTRACT ID : M -30045-A COUNTIES : VARIOUS
LETTING DATE : 01/09/08 10:00 AM DISTRICT > 66
CONTRACT TIME : 05/16/08 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT(S) : 0710579
SET-ASIDE :
TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 35-1056038 CALCAR QUARRIES INC $ 82,064.60 100.0000%
2 35-2040801 GOHMANN ASPHALT & CONSTRUCTION, INC. $ 87,000.00 106.0140%
3 35-0626844 J.H. RUDOLPH & COMPANY $ 97,811.00 119.1878%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 510 -2
TABULATION OF BIDS
ROUTE : VARIOUS
CALL ORDER : 510 CONTRACT ID : M -30045-A COUNTIES : VARIOUS
LETTING DATE : 01/09/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE -
IC 1 ) 35-1056038 IC 2 ) 35-2040801 IC 3 ) 35-0626844
ICALCAR QUARRIES INC |GOHMANN ASPHALT & CONSTR., 1 |J.H. RUDOLPH & COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  PARK ROAD MAINTENANCE
| | |
0001 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES I I |
0002 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | I |
0003 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0004 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0005 110-01001 LUMP | 750.00000 750.00] 4400.00000 4400.00] 7000.00000 7000.00
MOBILIZATION AND DEMOBILIZATION I I |
0006 202-04791 14.000 EACH | 25.00000 350.00] 32.00000 448_00] 40.00000 560.00
PARKING BARRIER, REMOVE I | |
0007 303-01180 75.000 TON | 24.00000 1800.00] 58.00000 4350.00] 57.00000 4275.00
COMPACTED AGGREGATE, NO. 53 I I |
0008 402-07432 1280.000 TON | 54 _60000 69888.00] 55_00000 70400.00] 61.75000 79040.00
HMA SURFACE, TYPE A I | |
0009 406-05520 4.000 TON | 475.00000 1900.00] 300.00000 1200.00] 350.00000 1400.00
ASPHALT FOR TACK COAT | | |
0010 615-97768 36.000 EACH | 67.00000 2412.00] 38.00000 1368.00] 55.00000 1980.00
PARKING BARRIER, RESET I I |
0011 801-03290 1.000 EACH | 275.00000 275.00] 275.00000 275.00] 305.00000 305.00
CONSTRUCTION SIGN, C | | |
0012 801-06640 3.000 EACH | 150.00000 450.00] 150.00000 450_00] 165.00000 495_00
CONSTRUCTION SIGN, A I I |
0013 801-06775 LUMP | 3500.00000 3500.00] 3369.40000 3369.40] 2000.00000 2000.00
MAINTAINING TRAFFIC | | |
0014 808-06714 1400.000 LFT | 0.39000 546.00]| 0.39000 546.00] 0.40000 560.00
LINE, PAINT, SOLID, YELLOW, 4 IN. I | |
0015 808-75074 240.000 LFT | 0.79000 189.60] 0.79000 189.60] 0.80000 192.00
TRANSVERSE MARKINGS, PAINT, SOLID, I I |
YELLOW CROSSHATCH LINE, 8 IN. I I |
SECTION TOTALS I $ 82,064.60] $ 87,000.00] $ 97,811.00
—————————————————————————————————————————— ey
CONTRACT TOTALS | $ 82,064.60] $ 87,000.00] $ 97,811.00




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 520 -1
VENDOR RANKING
CALL ORDER : 520 CONTRACT ID : M -30052-A COUNTIES : VARIOUS
LETTING DATE : 01/09/08 10:00 AM DISTRICT 61
CONTRACT TIME : 12/31/08 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT(S) : 0710669
SET-ASIDE :
TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 35-0821499 JAMES H DREW CORPORATION $ 499,943.75 100.0000%
2 35-2110733 SPECIALTIES COMPANY LLC $ 625,550.00 125.1241%
3 35-1643252 C-TECH CORPORATION, INC. $ 631,586.00 126.3314%



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

ROUTE : VARIOUS

DATE :
PAGE :

01718708
520 -2

EXCAVATION OF DAMAGED STEEL BEAM

CALL ORDER : 520 CONTRACT ID : M -30052-A COUNTIES : VARIOUS
LETTING DATE : 01/09/08 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE -
IC 1 ) 35-0821499 | 2 ) 35-2110733 IC 3 ) 35-1643252
|JAMES H DREW CORPORATION |SPECIALTIES COMPANY LLC |C-TECH CORPORATION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  GUARDRAIL MAINTENANCE
| | |
0001 105-06845 LUMP | 500.00000 500.00] 500.00000 500.00] 200.00000 200.00
CONSTRUCTION ENGINEERING I I |
0002 105-08520 1.000 EACH | 14500000 145.00] 250.00000 250.00] 200.00000 200.00
CELLULAR TELEPHONE/RADIO | I |
0003 105-08521 12.000 MOS | 125.00000 1500.00] 150.00000 1800.00] 200.00000 2400.00
CELLULAR TELEPHONE/RADIO SERVICE I I |
0004 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I | |
0005 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES I I |
0006 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS I | |
0007 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0008 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0009 110-01001 LUMP | 100000000 1000.00]  26000.00000 26000.00]  23000.00000 23000.00
MOBILIZATION AND DEMOBILIZATION | | |
0010 601-01128 1.000 EACH | 1000.00000 1000.00] 1000.00000 1000.00] 1000.00000 1000.00
GUARDRAIL TRANSITION TYPE WGB I I |
0011 601-01522 1.000 EACH | 1700.00000 1700.00] 1500.00000 1500.00] 1750.00000 1750.00
GUARDRAIL TRANSITION TYPE TGB | | |
0012 601-01700 8.000 EACH | 166500000 13320.00] 1600.00000 12800.00] 1750.00000 14000.00
GUARDRAIL TERMINAL SYSTEM, W BEAM, I I |
CURVED, 1 | | |
0013 601-01867 1.000 EACH | 1375.00000 1375.00] 1500.00000 1500.00] 1650.00000 1650.00
GUARDRAIL TRANSITION, TGB RETROFIT I | |
0014 601-02211 350.000 EACH | 55.00000 19250.00] 60.00000 21000.00] 65.00000 22750.00
GUARDRAIL POST, 8.5 LBS PER LFT, 7 FT O | I |
IN LONG, GALVANIZED I I |
0015 601-02800 10.000 EACH | 1115.00000 11150.00] 1100.00000 11000.00] 1000.00000 10000.00
GUARDRAIL TRANSITION, TGT I I |
0016 601-03452 6.000 EACH | 75.00000 450.00] 100.00000 600.00] 160.00000 960.00
I | |
| | |

GUARDRAIL BURIED END SECTION, LABOR ONLY



CALL ORDER : 520
LETTING DATE : 01/09/08 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

M -30052-A

- CRAWFORDSVILLE DISTRICT

ROUTE : VARIOUS
COUNTIES : VARIOUS

DATE :
PAGE :

01718708
520 -3

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0017 601-03453 160.000 EACH
GUARDRAIL, CLAMP BAR, 7.125 IN.,
ALUMINUM

0018 601-03456 15.000 EACH
GUARDRAIL POST, WOOD TYPE W5

0019 601-03471 8.000 EACH
CAT UNIT, COMPLETE WITHOUT FOUNDATION
TUBES OR SOIL PLATES, ABOVE GROUND
COMPONENTS ONLY

0020 601-03599 5.000 EACH
GUARDRAIL, THRIE BEAM, RAIL SECTION, 12
FT. 6 IN

0021 601-03677 1.000 EACH
ANCHOR, TYPE 5

0022 601-06035 100.000 LFT
GUARDRAIL, RESET

0023 601-06774 2.000 EACH
COMBINATION ATTENUATING TERMINAL

0024 601-06798 200.000 EACH
TIMBER BLOCK

0025 601-06854 5.000 EACH
GUARDRAIL, W-BEAM, NESTED

0026 601-09254 1000.000 EACH

WIRE ROPE SAFETY BARRIER, POST, INSTALL
0027 601-61320 1500.000 LFT
CURVED SECTION, STEEL BEAM GUARDRAIL

GALVANIZED, 12 GA.

0028 601-61340 60.000 EACH
GUARDRAIL POST, 15.5 LBS PER FT.,
GALVANIZED, 6 FT. 3 IN. LONG

0029 601-61350 150.000 EACH
GUARDRAIL POST BRACKET, 15.5 LBS PER
LFT., GALVANIZED, 1 FT. 2.25 IN.

0030 601-61360 20.000 EACH
GUARDRAIL POST, 8.5 LBS PER LFT.,
GALVANIZED, 5 FT. 9 IN. LONG

0031 601-61370 275.000 EACH
GUARDRAIL POST BRACKET, 8.5 LBS PER LFT
, GALVANIZED 1 FT. 2.25 IN.

|
|
|
I
+
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I

( 1 ) 35-0821499 |
JAMES H DREW CORPORATION |
|

UNIT PR

8.

65.

3220.

160.

220.

3700.

2100.

26.

12.

90.

22.

20.

16.

ICE

45000

00000

00000

00000

00000

.00000

00000

-00000

00000

00000

00000

00000

00000

00000

00000

( 2 ) 35-2110733 1C

SPECIALTIES COMPANY LLC Ic-
|
AMOUNT| UNIT PRICE AMOUNT|
1352.00] 20.00000 3200.00]
| |
| |
975.00] 75.00000 1125.00]
| |
25760.00]  2900.00000 23200.00]
| |
| |
| |
800.00] 200.00000 1000.00]
| |
| |
220.00] 500.00000 500.00]
| |
500.00] 8.00000 800.00]
| |
7400.00]  3900.00000 7800.00]
| |
1800.00] 11.00000 2200.00]
| |
10500.00]  2200.00000 11000.00]
| |
26000.00] 30.00000 30000.00]
| |
18000.00] 14..30000 21450.00]
| |
| |
5400.00] 85.00000 5100.00]
| |
| |
3300.00] 25.00000 3750.00]
| |
| |
400.00] 50.00000 1000.00]
| |
| |
4400.00] 25.00000 6875.00]
| |
| |

3 ) 35-1643252
TECH CORPORATION,

UNIT PRICE
____________________________ e

10.

75.

4000.

160.

125.

5200.

10.

2400.

35.

12.

65.

15.

36.

12.

00000

00000

00000

00000

00000

.00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

INC.

AMOUN

1600.

1125.

32000.

800.

125.

800.

10400.

2000.

12000.

35000.

18000.

3900.

2250.

720.

3300.

T

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 520 -4
TABULATION OF BIDS
ROUTE : VARIOUS
CALL ORDER : 520 CONTRACT ID : M -30052-A COUNTIES : VARIOUS
LETTING DATE : 01/09/08 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE -
IC 1 ) 35-0821499 IC 2 ) 35-2110733 IC 3 ) 35-1643252
|JAMES H DREW CORPORATION ISPECIALTIES COMPANY LLC |C-TECH CORPORATION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0032 601-61380 1.000 EACH | 23.00000 23.00] 50.00000 50.00] 50.00000 50.00
GUARDRAIL TERMINAL SECTION, FLATEND, | | |
GALVANIZED | | |
0033 601-61390 10.000 EACH | 35.00000 350.00] 35.00000 350.00] 60.00000 600.00
GUARDRAIL TERMINAL END SECTION, CURVED, | I |
SINGLE FACE, GALVANIZED | | |
0034 601-61400 2.000 EACH | 630.00000 1260.00] 600.00000 1200.00] 800.00000 1600.00
GUARDRAIL BURIED END, GALVANIZED, I | |
SINGLE FACE I I |
0035 601-61550 5.000 EACH | 40.00000 200.00] 50.00000 250.00] 40.00000 200.00
GUARDRAIL TERMINAL END SECTION, ALUMINU | I |
0036 601-62070 20000.000 LFT | 7.10000 142000.00] 10.30000 206000.00] 9.25000 185000.00
GUARDRAIL, STEEL BEAM, GALVANIZED I I |
0037 601-62090 15.000 LFT | 3.00000 45_00] 4.00000 60.00] 3.00000 45.00
GUARDRAIL, STEEL BEAM, INSTALL I I |
0038 601-62100 20.000 EACH | 20.00000 400.00] 30.00000 600.00] 26.00000 520.00
GUARDRAIL POST, STEEL, INSTALL I I |
0039 601-62110 250.000 LFT | 2.50000 625.00]| 3.00000 750.00] 2.50000 625.00
GUARDRAIL, CHANNEL, 6.7 LBS PER LFT., | | |
INSTALL I | |
0040 601-62120 6.000 EACH | 5.95000 35.70] 10.00000 60.00] 6.00000 36.00
GUARDRAIL POST BRACKET, INSTALL | | |
0041 601-62150 20.000 EACH | 72.00000 1440.00] 90.00000 1800.00] 90.00000 1800.00
GUARDRAIL POST, 15.5 LBS PER LFT., I I |
GALVANIZED, 7 FT. O IN. LONG I I |
0042 601-62297 1.000 EACH | 45_50000 45_50] 60.00000 60.00] 55.00000 55.00
GUARDRAIL STANDARD TERMINAL CONNECTOR, | | |
MICHIGAN END SHOE I | |
0043 601-62530 1.000 EACH | 55.00000 55.00] 100.00000 100.00] 65.00000 65.00
GUARDRAIL PIER CONNECTION, ES | | |
0044 601-62540 1300.000 EACH | 15.00000 19500.00] 22.00000 28600.00] 20.00000 26000.00
GUARDRAIL POST, PLUMB I | |
0045 601-62550 450.000 LFT | 4.50000 2025.00] 7.00000 3150.00] 4.30000 1935.00
GUARDRAIL, TUBING, ELLIPTICAL, ALUMINUM | I |
0046 601-62580 25.000 EACH | 15.00000 375.00] 30.00000 750.00] 18.00000 450_00
GUARDRAIL SPLICE BAR, ALUMINUM I | |
0047 601-62630 4.000 EACH | 70.00000 280.00] 90.00000 360.00] 90.00000 360.00
GUARDRAIL POST, ALUMINUM, 6 FT. 3 IN. | I |
0048 601-62640 15.000 EACH | 70.00000 1050.00] 90.00000 1350.00] 80.00000 1200.00
| | |

GUARDRAIL POST, ALUMINUM, 5 FT. 3 IN.



CALL ORDER : 520
LETTING DATE : 01/09/08 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

M -30052-A

- CRAWFORDSVILLE DISTRICT

ROUTE : VARIOUS
COUNTIES : VARIOUS

DATE :
PAGE :

01718708
520 -5

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0049 601-62680 1.000 EACH
GUARDRAIL TERMINAL SECTION, SINGLE FACE
BURIED END, ALUMINUM

0050 601-90382 1.000 EACH
GUARDRAIL POST, ALUMINUM, 7 FT.

0051 601-90389 1.000 EACH
GUARDRAIL TERMINAL SECTION, GALVANIZED,
11 IN.

0052 601-90677 1.000 EACH
DRILLED BRACKET, INSTALL

0053 601-91198 4.000 EACH
GUARDRAIL POST, MODIFIED

0054 601-91504 1.000 EACH

GUARDRAIL POST, W1, 10 IN X 10 IN

0055 601-91505 5.000 EACH
GUARDRAIL POST, W2, 8 IN. X 8 IN.

0056 601-91510 5.000 EACH
GUARDRAIL POST, W3, 8 IN. X 8 IN.

0057 601-91511 5.000 EACH
GUARDRAIL POST, W4, 8 IN. X 8 IN.

0058 601-91542 5.000 EACH
GUARDRAIL BLOCK, 6 IN. X 8 IN., Bl

0059 601-91575 5.000 EACH
GUARDRAIL BLOCK, 6 IN. X 8 IN., B2

0060 601-91576 5.000 EACH

GUARDRAIL BLOCK, 6 IN. X 8 IN., B3

0061 601-91649 8.000 EACH
GUARDRAIL THRIE BEAM TRANSITION SECTION
GALVANIZED

0062 601-91653 2.000 EACH
GUARDRAIL THRIE BEAM TERMINAL CONNECTOR
GALVANIZED

0063 601-93346 5.000 EACH
GUARDRAIL CONNECTOR, AS

0064 601-94689 30.000 EACH
GUARDRAIL END TREATMENT, OS

0065 601-95342 4.000 EACH

GUARDRAIL SPLICE PLATE, C, GALVANIZED
0066 601-95972 40.000 EACH

GUARDRAIL POST (CRT), 8 IN.X 6 IN.

TREATED LUMBER, 6 FT. O IN. LONG

|
|
|
I
+
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|

( 1 ) 35-0821499 |
JAMES H DREW CORPORATION |
|

UNIT PR

565.

90.

60.

35.

105.

110.

70.

70.

70.

15.

15.

15.

135.

110.

50.

2510.

90.

70.

ICE

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

( 2 ) 35-2110733 1C

SPECIALTIES COMPANY LLC Ic-
|
AMOUNT| UNIT PRICE AMOUNT|
565.00] 700.00000 700.00]
| |
| |
90.00]| 90.00000 90.00]
| |
60.00] 80.00000 80.00]
| |
| |
35.00] 75.00000 75.00]
| |
420.00] 150.00000 600.00]
| |
110.00] 125.00000 125.00]
| |
350.00] 90.00000 450.00]
| |
350.00] 90.00000 450.00]
| |
350.00] 90.00000 450.00]
| |
75.00] 30.00000 150.00]
| |
75.00] 30.00000 150.00]
| |
75.00] 30.00000 150.00]
| |
1080.00] 150.00000 1200.00]
| |
| |
220.00] 125.00000 250.00]
| |
| |
250.00] 100.00000 500.00]
| |
75300.00]  2400.00000 72000.00]|
| |
360.00] 100.00000 400.00]
| |
2800.00]| 70.00000 2800.00]
| |
| |

3 ) 35-1643252
TECH CORPORATION,

UNIT PRICE
____________________________ e

700.

100.

90.

60.

150.

115.

100.

100.

100.

40.

40.

38.

175.

135.

50.

3300.

75.

60.

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

INC.

AMOUN

90.

60.

600.

115.

500.

500.

500.

200.

200.

190.

1400.

270.

250.

99000.

300.

2400.

T

.00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00



CALL ORDER : 520
LETTING DATE : 01/09/08 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

M -30052-A

- CRAWFORDSVILLE DISTRICT

ROUTE : VARIOUS
COUNTIES : VARIOUS

DATE :
PAGE :

01718708
520 -6

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0067 601-97774 10.000 EACH
GUARDRAIL END TREATMENT, OS, SPARE
PARTS PACKAGE

0068 601-98636 260.000 LFT
GUARDRAIL CHANNEL, 6.7 LBS PER LFT.,
GALVANIZED, 5 IN.

0069 601-98637 1.000 EACH
GUARDRAIL BURIED END, TERMINAL
CONNECTOR, GALVANIZED

0070 601-98638 1.000 EACH
GUARDRAIL SPLICE PLATE, ALUMINUM

0071 601-99105 3000.000 LFT
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING

0072 601-99108 150.000 LFT
GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT.
3 IN. SPACING

0073 601-99123 1.000 EACH
GUARDRAIL TRANSITION, GP

0074 706-01515 1.000 EACH
BRIDGE BRACKET, A, ALUMINUM

0075 706-05587 1.000 EACH

BRIDGE BARRIER RAIL BRACKET, CONCRETE,
INSTALL

0076 706-06347 100.000 LFT
RAILING, CF-1

0077 706-62380 3.000 EACH
BRIDGE RAILING POST, 5A

0078 706-62390 1.000 EACH
BRIDGE RAILING POST, 6

0079 706-62400 1.000 EACH
BRIDGE RAILING POST, 7

0080 706-90672 5.000 EACH
BRIDGE RAILING POST, ALUMINUM, 5

0081 706-94133 1.000 LFT
RAILING, TUBE, GALVANIZED STEEL

0082 706-95431 1.000 EACH

BARRIER X CONCRETE BRIDGE RAILING
BRACKET TYPE A

0083 706-95432 1.000 EACH
BARRIER X CONCRETE BRIDGE RAILING
BRACKET TYPE B

|
|
|
I
+
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|

( 1 ) 35-0821499 |
JAMES H DREW CORPORATION |
|

UNIT PR

1630.

42.

22.

14.

20.

46.

225.

100.

115.

115.

115.

115.

25.

400.

550.

ICE

00000

-00000

00000

00000

20000

25000

.00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

2 ) 35-2110733 1C
PECIALTIES COMPANY LLC Ic-

|
AMOUNT| UNIT PRICE AMOUNT|
16300.00] 1100.00000 11000.00]
| |
| |
1040.00] 6.00000 1560.00]|
| |
| |
42.00]| 75.00000 75.00]
| |
| |
22.00] 50.00000 50.00]
| |
42600.00] 17.30000 51900.00]
| |
3037.50] 21.30000 3195.00]
| |
| |
1800.00]  2000.00000 2000.00]
| |
46.00]| 100.00000 100.00]
| |
225.00] 300.00000 300.00]
| |
| |
10000.00] 190.00000 19000.00]
| |
345.00] 200.00000 600.00]
| |
115.00] 200.00000 200.00]
| |
115.00] 200.00000 200.00]
| |
575.00] 200.00000 1000.00]
| |
25.00] 30.00000 30.00]
| |
400.00] 500.00000 500.00]
| |
| |
550.00] 600.00000 600.00]
| |
| |

3 ) 35-1643252
TECH CORPORATION,

UNIT PRICE
____________________________ e

1100.

55.

30.

15.

23.

2000.

50.

200.

80.

125.

125.

125.

130.

400.

400.

500.

00000

.75000

00000

00000

50000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

INC.

AMOUN

11000.

1235.

55.

30.

46500.

3450.

2000.

50.

200.

8000.

375.

125.

125.

650.

400.

400.

500.

T

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

ROUTE : VARIOUS

DATE :
PAGE :

01718708
520 -7

CALL ORDER : 520 CONTRACT ID : M -30052-A COUNTIES : VARIOUS
LETTING DATE : 01/09/08 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE -
IC 1 ) 35-0821499 l 2 ) 35-2110733 IC 3 ) 35-1643252
|JAMES H DREW CORPORATION ISPECIALTIES COMPANY LLC |C-TECH CORPORATION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0084 706-95433 1.000 EACH | 550.00000 550.00] 600.00000 600.00] 500.00000 500.00
BARRIER X CONCRETE BRIDGE RAILING | | |
BRACKET TYPE C | | |
0085 706-98639 1.000 EACH | 20.00000 20.00] 50.00000 50.00] 25.00000 25.00
BRIDGE RAILING SPLICE BAR, ALUMINUM I I |
0086 711-51823 1.000 EACH | 20.05000 20.05] 25.00000 25.00] 25.00000 25.00
EXPANSION ANCHOR, 0.75 IN. | I |
0087 801-03290 4.000 EACH | 625.00000 2500.00] 300.00000 1200.00] 240.00000 960.00
CONSTRUCTION SIGN, C I I |
0088 801-06775 LUMP | 9000.00000 9000.00]| 8000.00000 8000.00]  25000.00000 25000.00
MAINTAINING TRAFFIC I I |
0089 802-97573 1.000 EACH | 50.00000 50.00] 100.00000 100.00] 50.00000 50.00
ANGLE POST I I |
0090 803-61430 1.000 EACH | 45_00000 45_00] 100.00000 100.00] 40.00000 40.00
BRIDGE BRACKET A, GALVANIZED I I |
0091 803-61440 1.000 EACH | 45_00000 45_00] 100.00000 100.00] 40.00000 40.00
BRIDGE BRACKET B, GALVANIZED I I |
SECTION TOTALS | $ 499,943.75| $ 625,550.00]| $ 631,586.00
------------------------------------------ A
CONTRACT TOTALS l $ 499,943.75] $ 625,550.00] $ 631,586.00




CALL ORDER
LETTING DATE

INDIANA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
530 CONTRACT ID M -30062-A

01/09/08 10:00 AM DISTRICT 66
CONTRACT TIME : 06/30/08 COMPLETION DATE

COUNTIES :

PROJECT

LAWRENCE

(S) : 0710651

293,327.60
316,991.68
319,681.70
388,284.60

DATE
PAGE

01718708
530 -1

% OVER
LOW BID

100.0000%
108.0675%
108.9845%
132.3723%

CONTRACT DESCRIPTION : RURAL
SET-ASIDE :
RANK VENDOR NO./NAME
1 35-2139506 HARDCORE CONCRETE SAWING & SEALING INC.
2 39-1928310 INTERSTATE SEALANT & CONCRETE
3 37-1215990 HUFF SEALING CORPORATION
4 38-2625522 SCODELLER CONSTRUCTION, INC.
5 25-1370389 SWANK ASSOCIATED CO

514,163.60

175.2865%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 530 -2
TABULATION OF BIDS
ROUTE : 37
CALL ORDER : 530 CONTRACT ID : M -30062-A COUNTIES : LAWRENCE
LETTING DATE : 01/09/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE -
IC 1 ) 35-2139506 2 ) 39-1928310 3 ) 37-1215990
|HARDCORE CONCRETE SAWING & S | INTERSTATE SEALANT & CONCRET |HUFF SEALING CORPORATION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001 PCCP CLEANING AND SEALING JOINTS
| | |
0001 105-06845 LUMP | 1000.00000 1000.00] 500.00000 500.00] 1000.00000 1000.00
CONSTRUCTION ENGINEERING I I |
0002 105-08520 2.000 EACH | 100.00000 200.00] 100.00000 200.00] 100.00000 200.00
CELLULAR TELEPHONE/RADIO | I |
0003 105-08521 12.000 MOS | 40.00000 480.00] 70.00000 840.00] 60.00000 720.00
CELLULAR TELEPHONE/RADIO SERVICE I I |
0004 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I | |
0005 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES I I |
0006 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS I | |
0007 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0008 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0009 110-01001 LUMP | 6400 .00000 6400.00]  15000.00000 15000.00] 3500.00000 3500.00
MOBILIZATION AND DEMOBILIZATION | | |
0010 507-07482 223594.000 LFT | 1.20000 268312.80] 1.22000 272784.68] 1.35000 301851.90
CRACKS AND JOINTS IN PCCP, ROUT AND SEA | I |
0011 801-03290 5.000 EACH | 275.00000 1375.00] 160.00000 800.00] 200.00000 1000.00
CONSTRUCTION SIGN, C | | |
0012 801-06640 30.000 EACH | 115.00000 3450.00] 170.00000 5100.00] 100.00000 3000.00
CONSTRUCTION SIGN, A I I |
0013 801-06710 75.000 DAY | 16.00000 1200.00] 10.00000 750.00] 20.00000 1500.00
FLASHING ARROW SIGN | I |
0014 801-06775 LUMP | 8500.00000 8500.00]  15000.00000 15000.00] 4500.00000 4500.00
MAINTAINING TRAFFIC I I |
0015 805-78470 732.000 LFT | 0.40000 292.80] 1.00000 732.00] 0.40000 292.80
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. I I |
0016 805-78795 264.000 LFT | 8.00000 2112.00] 20.00000 5280.00] 8.00000 2112.00
SAW CUT FOR ROADWAY LOOP AND SEALER I I |
SECTION TOTALS | $ 293,327.60]| $ 316,991.68]| $ 319,681.70
------------------------------------------ A
CONTRACT TOTALS | $ 293,327.60] $ 316,991.68] $ 319,681.70




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 530 -3
TABULATION OF BIDS
ROUTE : 37
CALL ORDER : 530 CONTRACT ID : M -30062-A COUNTIES : LAWRENCE
LETTING DATE : 01/09/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE -
IC 4 ) 38-2625522 IC 5 ) 25-1370389 1C )
|SCODELLER CONSTRUCTION, INC. |SWANK ASSOCIATED CO |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001 PCCP CLEANING AND SEALING JOINTS
| | |
0001 105-06845 LUMP | 2000.00000 2000.00] 3500.00000 3500.00]
CONSTRUCTION ENGINEERING I I |
0002 105-08520 2.000 EACH | 300.00000 600.00] 500.00000 1000.00]
CELLULAR TELEPHONE/RADIO | | |
0003 105-08521 12.000 MOS | 100.00000 1200.00] 150.00000 1800.00]
CELLULAR TELEPHONE/RADIO SERVICE I I |
0004 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I I |
0005 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
LIQUIDATED DAMAGES I I |
0006 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CONTRACT LIENS I I |
0007 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0008 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0009 110-01001 LUMP |  35000.00000 35000.00]  50000.00000 50000.00]
MOBILIZATION AND DEMOBILIZATION | | |
0010 507-07482 223594.000 LFT | 1.40000 313031.60] 1.40000 313031.60]
CRACKS AND JOINTS IN PCCP, ROUT AND SEA | I |
0011 801-03290 5.000 EACH | 300.00000 1500.00] 300.00000 1500.00]
CONSTRUCTION SIGN, C | | |
0012 801-06640 30.000 EACH | 115.00000 3450.00] 150.00000 4500.00]
CONSTRUCTION SIGN, A I I |
0013 801-06710 75.000 DAY | 20.00000 1500.00] 25.00000 1875.00]
FLASHING ARROW SIGN | | |
0014 801-06775 LUMP |  25000.00000 25000.00] 125000.00000 125000.00]|
MAINTAINING TRAFFIC I | |
0015 805-78470 732.000 LFT | 2.50000 1830.00] 12.00000 8784.00]
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. I I |
0016 805-78795 264.000 LFT | 12.00000 3168.00] 12.00000 3168.00]
SAW CUT FOR ROADWAY LOOP AND SEALER I | I
SECTION TOTALS I $ 388,284.60]| $ 514,163.60]| $
—————————————————————————————————————————— ey
CONTRACT TOTALS | $ 388,284.60] $ 514,163.60] $




CALL ORDER
LETTING DATE

560

01709708 10:00 AM

CONTRACT DESCRIPTION :

SET-ASIDE :

INDIANA

CONTRACT ID
DISTRICT
CONTRACT TIME :

RURAL

DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
T -29298-A

66
05/28/08 COMPLETION DATE

RANK VENDOR NO./NAME

A & A SAFETY INC

1 31-1035771
2 35-1983873

M A S MARKERS,

INC.

DATE : 01/18/08
PAGE : 560 -1
COUNTIES : VARIOUS
PROJECT(S) : 0600758
TOTAL % OVER
BID LOW BID
$ 199,658.52 100.0000%

$ 222,633.88 111.5073%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 560 -2
TABULATION OF BIDS
ROUTE : VARIOUS
CALL ORDER : 560 CONTRACT ID : T -29298-A COUNTIES : VARIOUS
LETTING DATE : 01/09/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE -
IC 1 ) 31-1035771 IC 2 ) 35-1983873 1C )
A & A SAFETY INC IM A S MARKERS, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001 RAISED PAVEMENT MARKINGS, REFURBISHED
| | |
0001 105-08520 2.000 EACH | 100.00000 200.00] 100.00000 200.00]
CELLULAR TELEPHONE/RADIO I I |
0002 105-08521 6.000 MOS | 100.00000 600.00]| 50.00000 300.00]
CELLULAR TELEPHONE/RADIO SERVICE | I |
0003 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I I |
0004 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
LIQUIDATED DAMAGES | | |
0005 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CONTRACT LIENS I I |
0006 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES I I |
0007 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0008 110-01001 LUMP | 9500.00000 9500.00]  15500.00000 15500.00]
MOBILIZATION AND DEMOBILIZATION | | |
0009 801-03290 2.000 EACH | 200.00000 400.00] 150.00000 300.00]
CONSTRUCTION SIGN, C | | |
0010 801-06775 LUMP |  25000.00000 25000.00]  30449.88000 3044988
MAINTAINING TRAFFIC I I |
0011 808-75994 56641.000 EACH | 2.72000 154063.52| 3.00000 169923.00]|
PRISMATIC REFLECTOR | | |
0012 808-75998 200.000 EACH | 49_45000 9890.00] 29.78000 5956.00]|
SNOWPLOWABLE RAISED PAVEMENT MARKER I I |
SECTION TOTALS I $ 199,658.52| $ 222,633.88]| $
—————————————————————————————————————————— A
CONTRACT TOTALS | $ 199,658.52] $ 222,633.88] $




INDIANA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

COUNTIES : VARIOUS

PROJECT(S)

: 0600821

211,963.27
227,227.27
282,907.39

DATE : 01/18/08
PAGE : 570 -1

% OVER
LOW BID

100.0000%
107.2012%
133.4700%

CALL ORDER : 570 CONTRACT ID : T -29405-A
LETTING DATE : 01/09/08 10:00 AM DISTRICT T 62
CONTRACT TIME : 08/29/08 COMPLETION DATE

CONTRACT DESCRIPTION : RURAL
SET-ASIDE :

RANK VENDOR NO./NAME

1 35-1657131 MICHIANA CONTRACTING INC

2 35-1473618 THREE RIVERS BARRICADE & EQUIP. CO., INC.

3 74-2851603 QUANTA SERVICES, INC.

4 35-0392360 HOOSIER COMPANY INC

456,460.49

215.3489%%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 570 -2
TABULATION OF BIDS
ROUTE : VARIOUS
CALL ORDER : 570 CONTRACT ID : T -29405-A COUNTIES : VARIOUS
LETTING DATE : 01/09/08 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE -
IC 1 ) 35-1657131 IC 2 ) 35-1473618 IC 3 ) 74-2851603
IMICHIANA CONTRACTING INC ITHREE RIVERS BARRICADE & EQU |QUANTA SERVICES, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  SIGN MODERNIZATION
| | |
0001 105-06845 LUMP | 5800.00000 5800.00] 1.00000 1.00]  19500.00000 19500.00
CONSTRUCTION ENGINEERING I I |
0002 105-07038 12.000 MOS | 630.00000 7560.00] 1000.00000 12000.00] 2000.00000 24000.00
FIELD OFFICE, A | I |
0003 105-08520 1.000 EACH | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO I I |
0004 105-08521 12.000 MOS | 32.00000 384.00] 60.00000 720.00] 100.00000 1200.00
CELLULAR TELEPHONE/RADIO SERVICE I I |
0005 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I I |
0006 105-09198 12.000 MOS | 380.00000 4560.00]| 500.00000 6000.00] 350.00000 4200.00
LAPTOP COMPUTER SYSTEM | | |
0007 105-09199 12.000 MOS | 130.00000 1560.00] 105.00000 1260.00] 75.00000 900.00
FIELD OFFICE INTERNET SERVICE I I |
0008 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES I | |
0009 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | | |
0010 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES I I |
0011 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0012 110-01001 LUMP |  18400.00000 18400.00]  11000.00000 11000.00]  13500.00000 13500.00
MOBILIZATION AND DEMOBILIZATION I I |
0013 202-04089 38.000 EACH | 25.00000 950.00] 30.00000 1140.00] 35.00000 1330.00
SIGN, SHEET, REMOVE | I |
0014 202-74040 7.000 EACH | 350.00000 2450.00] 1500.00000 10500.00] 500.00000 3500.00
SIGN AND SUPPORTS, WIDE FLANGE, REMOVE | I |
0015 202-74045 748.000 EACH | 16.00000 11968.00] 25_.50000 19074.00] 62.50000 46750.00
SIGN AND SUPPORTS, CHANNEL POSTS, REMOV | I |
0016 202-74050 30.000 EACH | 75.00000 2250.00] 150.00000 4500.00] 30.00000 900.00
SIGN, OVERHEAD, REMOVE I I |
0017 202-96151 LUMP | 400.00000 400.00] 2100.00000 2100.00] 1750.00000 1750.00
I I |

TRANSPORTATION OF SALVAGEABLE ITEMS



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 570 -3
TABULATION OF BIDS
ROUTE : VARIOUS
CALL ORDER : 570 CONTRACT ID : T -29405-A COUNTIES : VARIOUS
LETTING DATE : 01/09/08 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE -
IC 1 ) 35-1657131 IC 2 ) 35-1473618 IC 3 ) 74-2851603
IMICHIANA CONTRACTING INC ITHREE RIVERS BARRICADE & EQU |QUANTA SERVICES, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0018 801-03290 4.000 EACH | 315.00000 1260.00] 300.00000 1200.00] 345.00000 1380.00
CONSTRUCTION SIGN, C | | |
0019 801-06640 8.000 EACH | 280.00000 2240.00] 300.00000 2400.00] 300.00000 2400.00
CONSTRUCTION SIGN, A I I |
0020 801-06710 40.000 DAY | 32.00000 1280.00] 0.01000 0.40] 140.00000 5600.00
FLASHING ARROW SIGN | | |
0021 801-06775 LUMP |  19700.00000 19700.00]  69346.19000 69346.19] 8000.00000 8000.00
MAINTAINING TRAFFIC I I |
0022 801-92448 240.000 DAY | 25.00000 6000.00] 22.50000 5400.00] 17.00000 4080.00
CONSTRUCTION SIGNS, MOBILE I I |
0023 802-05704 6852.500 LFT | 7.70000 52764 .25| 1.00000 6852.50] 9.35000 64070.88
SIGN POST, SQUARE, 1, UNREINFORCED I | |
ANCHOR BASE I I |
0024 802-05705 1193.000 LFT | 6.90000 8231.70] 29.25000 3489525 7.95000 9484.35
SIGN POST, SQUARE, 2, UNREINFORCED I I |
ANCHOR BASE | | |
0025 802-05706 90.000 LFT | 11.75000 1057.50] 14.25000 1282.50] 10.45000 940.50
SIGN POST, SQUARE, 3, UNREINFORCED I I |
ANCHOR BASE I I |
0026 802-76025 2216.450 SFT | 15.10000 33468.40] 7.30000 16180.09] 14.50000 32138.53
SIGN, SHEET, ENCAPSULATED LENS WITH | | |
LEGEND, 0.080 IN. THICKNESS | | |
0027 802-76035 2359.650 SFT | 10.60000 25012.29] 7.75000 18287.29] 13.00000 30675.45
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.100 IN. THICKNESS I I |
0028 802-76045 380.500 SFT | 12.25000 4661.13| 8.10000 3082.05| 17.35000 6601.68
SIGN, SHEET, ENCAPSULATED LENS WITH | | |
LEGEND, 0.125 IN. THICKNESS I | |
SECTION TOTALS I $ 211,963.27] $ 227,227.27] $ 282,907.39
—————————————————————————————————————————— ey
CONTRACT TOTALS l $ 211,963.27] $ 227,227.27] $ 282,907.39




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 570 -4
TABULATION OF BIDS
: VARIOUS
CALL ORDER : 570 CONTRACT ID : T -29405-A : VARIOUS
LETTING DATE : 01/09/08 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE -
IC 4 ) 35-0392360 l ) 1C )
|HOOSIER COMPANY | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  SIGN MODERNIZATION
| | |
0001 105-06845 LUMP |  14879.49000 14879.49] |
CONSTRUCTION ENGINEERING I I |
0002 105-07038 12.000 MOS | 156000000 18720.00] |
FIELD OFFICE, A | | |
0003 105-08520 1.000 EACH | 1.00000 1.00] |
CELLULAR TELEPHONE/RADIO I | |
0004 105-08521 12.000 MOS | 104.00000 1248.00] |
CELLULAR TELEPHONE/RADIO SERVICE I I |
0005 105-08524 1.000 DOL | 1.00000 1.00] |
CELLULAR TELEPHONE/RADIO, ADDITIONAL I | |
MINUTES I I |
0006 105-09198 12.000 MOS | 260.00000 3120.00] |
LAPTOP COMPUTER SYSTEM I I |
0007 105-09199 12.000 MOS | 98.80000 1185.60] |
FIELD OFFICE INTERNET SERVICE I I |
0008 109-08359 1.000 DOL | 1.00000 1.00] |
LIQUIDATED DAMAGES I | |
0009 109-08360 1.000 DOL | 1.00000 1.00] |
CONTRACT LIENS | | |
0010 109-08443 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES I I |
0011 109-08444 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0012 110-01001 LUMP |  21018.40000 21018.40] |
MOBILIZATION AND DEMOBILIZATION I I |
0013 202-04089 38.000 EACH | 152 .46000 5793.48] |
SIGN, SHEET, REMOVE | | |
0014 202-74040 7.000 EACH | 862.16000 6035.12] |
SIGN AND SUPPORTS, WIDE FLANGE, REMOVE | | |
0015 202-74045 748.000 EACH | 64.93000 48567.64| |
SIGN AND SUPPORTS, CHANNEL POSTS, REMOV | I |
0016 202-74050 30.000 EACH | 491.71000 14751.30] |
SIGN, OVERHEAD, REMOVE I | |
0017 202-96151 LUMP | 7784.19000 7784.19] |
TRANSPORTATION OF SALVAGEABLE ITEMS I I |
0018 801-03290 4.000 EACH | 236.34000 945.36] |
| | |

CONSTRUCTION SIGN, C



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 01/18/08
PAGE : 570 -5

ROUTE : VARIOUS
CALL ORDER : 570 CONTRACT ID : T -29405-A COUNTIES : VARIOUS
LETTING DATE : 01/09/08 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE -
IC 4 ) 35-0392360 l 1C )
|HOOSIER COMPANY INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] AMOUNT| UNIT PRICE AMOUNT
----------------------------------------- A
0019 801-06640 8.000 EACH | 199.58000 1596.64] |
CONSTRUCTION SIGN, A | | |
0020 801-06710 40.000 DAY | 26.00000 1040.00] |
FLASHING ARROW SIGN I I |
0021 801-06775 LUMP | 100097.92000 100097.92] |
MAINTAINING TRAFFIC | | |
0022 801-92448 240.000 DAY | 92.27000 22144 80| |
CONSTRUCTION SIGNS, MOBILE I | |
0023 802-05704 6852.500 LFT | 13.35000 91480.88]| |
SIGN POST, SQUARE, 1, UNREINFORCED I I |
ANCHOR BASE I I |
0024 802-05705 1193.000 LFT | 13.09000 15616.37] |
SIGN POST, SQUARE, 2, UNREINFORCED I I |
ANCHOR BASE I I |
0025 802-05706 90.000 LFT | 14.20000 1278.00] |
SIGN POST, SQUARE, 3, UNREINFORCED I | |
ANCHOR BASE I I |
0026 802-76025 2216.450 SFT | 15.61000 3459878 |
SIGN, SHEET, ENCAPSULATED LENS WITH I | |
LEGEND, 0.080 IN. THICKNESS I | |
0027 802-76035 2359.650 SFT | 16.18000 38179.14| |
SIGN, SHEET, ENCAPSULATED LENS WITH | | |
LEGEND, 0.100 IN. THICKNESS | | |
0028 802-76045 380.500 SFT | 16.75000 6373.38] |
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.125 IN. THICKNESS | | |
SECTION TOTALS | $ 456,460.49| | $
----------------------------------------- A
CONTRACT TOTALS l $ 456,460.49] 0.00] $




CALL ORDER
LETTING DATE

INDIANA

580 CONTRACT
01/09/08 10:00 AM DISTRICT

CONTRACT TIME :

CONTRACT DESCRIPTION : URBAN

SET-ASIDE :

1D

DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
T -30386-A

63
08/01/08 COMPLETION DATE

RANK VENDOR NO./NAME

1 35-0821499
36-1460460

JAMES H DREW CORPORATION
MEADE ELECTRIC CO

DATE : 01/18/08
PAGE : 580 -1
COUNTIES : MARION
PROJECT(S) : 0710880
TOTAL % OVER
BID LOW BID
$ 962,863.00 100.0000%

IRREGULAR



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 580 -2
TABULATION OF BIDS
ROUTE : 465
CALL ORDER : 580 CONTRACT ID : T -30386-A COUNTIES : MARION
LETTING DATE : 01/09/08 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 1 ) 35-0821499 1C ) | )
|JAMES H DREW CORPORATION | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  ITS TRAFFIC MANAGEMENT SYSTEM
| | |
0001 105-06845 LUMP | 2730.00000 2730.00] |
CONSTRUCTION ENGINEERING I I |
0002 105-07039 9.000 MOS | 1.00000 9.00] |
FIELD OFFICE, B | I |
0003 105-08520 1.000 EACH | 1.00000 1.00] |
CELLULAR TELEPHONE/RADIO I I |
0004 105-08521 9.000 MOS | 1.00000 9.00] |
CELLULAR TELEPHONE/RADIO SERVICE I I |
0005 105-08524 1.000 DOL | 1.00000 1.00] |
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I I |
0006 105-09198 9.000 MOS | 1.00000 9.00] |
LAPTOP COMPUTER SYSTEM | | |
0007 105-09199 9.000 MOS | 1.00000 9.00] |
FIELD OFFICE INTERNET SERVICE I I |
0008 109-08359 1.000 DOL | 1.00000 1.00] |
LIQUIDATED DAMAGES I | |
0009 109-08360 1.000 DOL | 1.00000 1.00] |
CONTRACT LIENS | | |
0010 109-08443 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES I I |
0011 109-08444 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0012 110-01001 LUMP |  28922.00000 28922.00] |
MOBILIZATION AND DEMOBILIZATION I I |
0013 210-03825 1.000 EACH |  79566.00000 79566.00] |
SHELTER , COMMUNICATION | I |
0014 210-06901 1.000 EACH |  37300.00000 37300.00] |
GENERATOR I I |
0015 210-07170 LUMP |  93390.00000 93390.00] |
SITE PREPARATION I I |
0016 210-07221 1.000 EACH | 3319.00000 3319.00] |
SURGE SUPPRESSION DEVICE , 120V/240V, | I |
TYPE 1 I I |
0017 210-07221 1.000 EACH | 2101.00000 2101.00] |
SURGE SUPPRESSION DEVICE , 120V/240V, | | |
| | |

TYPE 2



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 580 -3
TABULATION OF BIDS
ROUTE : 465
CALL ORDER : 580 CONTRACT ID : T -30386-A COUNTIES : MARION
LETTING DATE : 01/09/08 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 1 ) 35-0821499 1C ) 1C
|JAMES H DREW CORPORATION | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT] AMOUNT
------------------------------------------ A
0018 210-07221 6.000 EACH | 365.00000 2190.00] |
SURGE SUPPRESSION DEVICE , 120V/240V, | | |
TYPE 3 | | |
0019 210-07224 1.000 EACH | 3774.00000 3774.00] |
VIDEO MONITOR I I |
0020 210-07225 1.000 EACH | 204533.00000 204533.00]| |
MICROWAVE SYSTEM | I |
0021 210-07227 1.000 EACH |  14739.00000 14739.00] |
POWER SUPPLY DEVICE UNINTERRUPTIBLE I I |
0022 210-07228 1.000 EACH | 114866.00000 114866.00| |
NETWORK ACCESS SWITCH I I |
0023 210-07229 1.000 EACH |  10458.00000 10458.00] |
CDP FIELD SERVER I I |
0024 210-07234 1.000 EACH | 747.00000 747.00] |
SENSOR / 1/0 SERIAL OUTPUT I I |
0025 210-07235 1.000 EACH | 393.00000 393.00] |
ALARM PANEL I I |
0026 603-01932 170.000 LFT | 26.00000 4420.00]| |
FENCE, CHAIN LINK, 96 IN. I | |
0027 603-04847 1.000 EACH | 2750.00000 2750.00] |
FENCE GATE , SLIDING | | |
0028 604-90256 150.000 SYS | 158.00000 23700.00] |
SIDEWALK, CONCRETE, 6 IN. | | |
0029 801-06775 LUMP |  35968.00000 35968.00] |
MAINTAINING TRAFFIC I I |
0030 805-04977 1.000 EACH | 36860.00000 36860.00] |
MICROLOOP DETECTOR ASSEMBLY, S3 | | |
0031 805-06128 2.000 EACH | 25562.00000 51124.00] |
CCTV ASSEMBLY I I |
0032 805-06146 5.000 EACH | 2623.00000 13115.00] |
EQUIPMENT RACK | I |
0033 805-06997 2.000 EACH | 9024.00000 18048.00] |
CAMERA INTERFACE I I |
0034 805-08589 1.000 EACH | 182400000 1824.00] |
CCTV CAMERA CONTROL I I |
0035 807-04651 200.000 LFT | 26.50000 5300.00] |
WIRE , 3 XHHW 2/0 COPPER I I |
0036 807-05072 1.000 EACH | 170684.00000 170684 .00 |
TOWER , S-3 I I |
SECTION TOTALS I $ 962,863.00]| $ |
—————————————————————————————————————————— g
CONTRACT TOTALS | $ 962,863.00] $ 0.00]




CALL ORDER
LETTING DATE

600
01709708 10:00 AM

CONTRACT DESCRIPTION :

SET-ASIDE :

CONTRACT TIME :
URBAN

INDIANA

CONTRACT
DISTRICT

1D

DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
TM-28439-A

61
08/31/08 COMPLETION DATE

COUNTIES : VIGO

PROJECT(S) : 0201332

RANK VENDOR NO./NAME
MIDWESTERN ELECTRIC
JAMES H DREW CORPORATION

1 35-1262778
2 35-0821499
3 35-1675187

HUMMEL ELECTRIC,

INC.

DATE : 01/18/08
PAGE : 600 -1
TOTAL % OVER
BID LOW BID

590,550.00 100.0000%
626,195.00 106.0359%
930,804.47 157.6165%



CALL ORDER : 600

LETTING DATE : 01/09/08 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

TM-28439-A

- CRAWFORDSVILLE DISTRICT

ROUTE : 41

COUNTIES : VIGO

DATE :
PAGE :

01718708
600 -2

LINE NO /7 ITEM CODE / ALT
ITEM DESCRIPTION

QUANTITY

0001 105-06845 LUMP
CONSTRUCTION ENGINEERING

0002 105-06899 1.000 EACH
RADIO

0003 105-07039 8.000 MOS
FIELD OFFICE, B

0004 105-08520 1.000 EACH
CELLULAR TELEPHONE/RADIO

0005 105-08521 8.000 MOS
CELLULAR TELEPHONE/RADIO SERVICE

0006 105-08523 8.000 MOS
RADIO SERVICE

0007 105-08524 1.000 DOL
CELLULAR TELEPHONE/RADIO, ADDITIONAL
MINUTES

0008 105-09198 8.000 MOS
LAPTOP COMPUTER SYSTEM

0009 105-09199 8.000 MOS
FIELD OFFICE INTERNET SERVICE

0010 109-08359 1.000 DOL
LIQUIDATED DAMAGES

0011 109-08360 1.000 DOL
CONTRACT LIENS

0012 109-08443 1.000 DOL
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES

0013 109-08444 1.000 DOL
QUALITY ADJUSTMENTS, FAILED MATERIALS

0014 110-01001 LUMP
MOBILIZATION AND DEMOBILIZATION

0015 202-01300 44.000 EACH
TRAFFIC SIGNAL EQUIPMENT, REMOVE

0016 801-03290 10.000 EACH
CONSTRUCTION SIGN, C

0017 801-06640 10.000 EACH

CONSTRUCTION SIGN, A

|
|
I
|
+
1
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I

( 1 ) 35-1262778
MIDWESTERN ELECTRIC

UNIT PRICE
____________________________ R R

SECTION 0001 TRAFFIC HARDWARE MODERNIZATION

1200.

50.

2110.

70.

85.

40.

335.

85.

31470.

370.

220.

165.

00000

00000

00000

00000

00000

00000

-00000

00000

00000

.00000

.00000

.00000

.00000

00000

00000

00000

00000

IC 2 ) 35-0821499 |

|JAMES H DREW CORPORATION |

| |
AMOUNT] UNIT PRICE AMOUNT]
| |
1200.00] 1355.00000 1355.00]
| |

50.00] 200.00000 200.00]

| |
16880.00] 1500.00000 12000.00]
| |

70.00] 600.00000 600.00]

| |
680.00] 70.00000 560.00]
| |
320.00] 50.00000 400.00]
| |

1.00] 1.00000 1.00]

| |

| |
2680.00] 50.00000 400.00]
| |
680.00]| 75.00000 600.00]
| |

1.00] 1.00000 1.00]

| |

1.00] 1.00000 1.00]

| |

1.00] 1.00000 1.00]

| |

| |

1.00] 1.00000 1.00]

| |
31470.00] 9929.00000 9929.00]
| |
16280.00] 670.00000 29480.00]
| |
2200.00] 229.00000 2290.00]
| |
1650.00] 172.00000 1720.00]
| |

I

UNIT PRICE

17200.

300.

1440.

150.

100.

80.

850.

100.

46540.

1000.

300.

180.

00000

00000

00000

00000

00000

00000

-00000

00000

00000

.00000

.00000

.00000

.00000

22000

00000

00000

00000

3 ) 35-1675187

UMMEL ELECTRIC, INC.

AMOUNT

17200.

300.

11520.

150.

800.

640.

6800.

800.

46540.

44000.

3000.

1800.

00

00

00

00

00

00

.00

00

00

.00

.00

.00

.00

22

00

00

00



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 600 -3
TABULATION OF BIDS
ROUTE : 41
CALL ORDER  : 600 CONTRACT ID : TM-28439-A COUNTIES : VIGO
LETTING DATE : 01/09/08 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE -
IC 1 ) 35-1262778 IC 2 ) 35-0821499 IC 3 ) 35-1675187
IMIDWESTERN ELECTRIC |JAMES H DREW CORPORATION |HUMMEL ELECTRIC, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0018 801-06775 LUMP | 9470.00000 9470.00]  13432.00000 13432.00]  44000.00000 44000.00
MAINTAINING TRAFFIC | | |
0019 802-03896 3.000 EACH | 710.00000 2130.00] 895.00000 2685.00]| 1500.00000 4500.00
BOLLARD I I |
0020 802-76045 32.000 SFT | 30.00000 960.00] 4250000 1360.00] 20.00000 640.00
SIGN, SHEET, ENCAPSULATED LENS WITH | | |
LEGEND, 0.125 IN. THICKNESS | I |
0021 805-01842 1.000 EACH | 1085.00000 1085.00] 1040.00000 1040.00] 2500.00000 2500.00
HANDHOLE, SIGNAL I I |
0022 805-01893 LUMP | 7840.00000 7840.00] 5142.00000 5142.00]  43000.00000 43000.00
MAINTAINING TRAFFIC SIGNAL I I |
0023 805-02152 206.000 EACH | 586.00000 120716.00] 613.00000 126278.00] 1000.00000 206000.00
PEDESTRIAN SIGNAL HEAD WITH I I |
INTERNATIONAL SYMBOLS, 18 IN. I I |
0024 805-03162 LUMP | 3425.00000 3425.00] 2755.00000 2755.00]  22000.00000 22000.00
TRAFFIC SIGNAL EQUIPMENT, REMOVAL, I | |
STORAGE AND INSTALLATION I I |
0025 805-06834 23.000 EACH | 11310.00000 260130.00|]  11908.00000 273884.00]  12875.00000 296125.00
CONTROLLER AND CABINET, MENU DRIVEN, 8 | | |
PHASE, TS2, TYPE I I | |
0026 805-06834 20.000 EACH | 84400000 16880.00] 2111.00000 42220.00] 2000.00000 40000.00
CONTROLLER AND CABINET, MENU DRIVEN, 8 | | |
PHASE, TS2, TYPE I , INSTALL ONLY | | |
0027 805-08494 2.000 EACH | 2966 .00000 5932.00] 3039.00000 6078.00] 4500.00000 9000.00
RADIO SPREAD SPECTRUM I I |
0028 805-78010 1.000 EACH | 1358.00000 1358.00] 162500000 1625.00] 1440.00000 1440.00
CONTROLLER AND CABINET, FLASHER, SOLID | | |
STATE I I |
0029 805-78370 76.000 EACH | 331.00000 25156.00] 332.00000 25232.00] 612.50000 46550.00
PEDESTRIAN PUSH BUTTON | | |
0030 805-78420 1.000 EACH | 605.00000 605.00]| 861.00000 861.00] 287.50000 287.50
DISCONNECT HANGER I | |
0031 805-78445 1.000 EACH | 605.00000 605.00]| 861.00000 861.00] 1000.00000 1000.00
SIGNAL SERVICE I I |
0032 805-78467 340.000 LFT | 3.00000 1020.00] 4.50000 1530.00] 5.00000 1700.00
SIGNAL CABLE, 3C 8GA. I | |
0033 805-78480 155.000 LFT | 2.00000 310.00] 3.30000 511.50] 2.60000 403.00
SIGNAL CABLE, 3C 14GA. I I |
0034 805-78485 135.000 LFT | 2.80000 378.00] 3.50000 472_50] 3.00000 405_00
| | |

SIGNAL CABLE, 5C 14GA.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 600 -4
TABULATION OF BIDS
ROUTE : 41
CALL ORDER  : 600 CONTRACT ID : TM-28439-A COUNTIES : VIGO
LETTING DATE : 01/09/08 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE -
IC 1 ) 35-1262778 IC 2 ) 35-0821499 IC 3 ) 35-1675187
IMIDWESTERN ELECTRIC |JAMES H DREW CORPORATION |HUMMEL ELECTRIC, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0035 805-78925 3.000 EACH | 963.00000 2889.00] 1040.00000 3120.00] 1200.00000 3600.00
CONTROLLER CABINET FOUNDATION, P1 | | |
0036 805-90734 1.000 EACH | 3990.00000 3990.00] 4081.00000 4081.00] 6856.25000 6856.25
TRAFFIC RESPONSIVE SYSTEM MASTER I | |
0037 805-90734 1.000 EACH | 230.00000 230.00] 230.00000 230.00] 3180.00000 3180.00
TRAFFIC RESPONSIVE SYSTEM MASTER , | | |
INSTALL ONLY | I |
0038 805-90736 2.000 EACH | 485.00000 970.00] 301.00000 602.00] 300.00000 600.00
TELEPHONE MODEM I I |
0039 805-90737 2.000 EACH | 845.00000 1690.00] 145300000 2906.00] 1000.00000 2000.00
TELEPHONE SERVICE I I |
0040 805-92504 90.000 EACH | 290.00000 26100.00] 243.00000 21870.00] 306.25000 27562.50
LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE | I |
0041 805-97509 23.000 EACH | 792.00000 18216.00] 1007.00000 23161.00] 1200.00000 27600.00
MODIFY M FOUNDATION TO P1 FOUNDATION I I |
0042 805-99162 10.000 EACH | 420.00000 4200.00] 415.00000 4150.00] 600.00000 6000.00
SIGNAL PEDESTAL, 11 FT. I I |
0043 807-95513 1.000 EACH | 100.00000 100.00] 569.00000 569.00] 300.00000 300.00
SERVICE POINT MAIN BREAKER I | |
SECTION TOTALS I $ 590,550.00] $ 626,195.00] $ 930,804.47
—————————————————————————————————————————— A
CONTRACT TOTALS l $ 590,550.00] $ 626,195.00] $ 930,804.47




CALL ORDER
LETTING DATE

610
01709708 10:00 AM

CONTRACT TIME :

CONTRACT DESCRIPTION :

SET-ASIDE :

INDIANA

CONTRACT
DISTRICT

RURAL

1D

DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
TM-30047-A

66
06/30/08 COMPLETION DATE

RANK VENDOR NO./NAME

1 35-1675187
2 35-1657131
3 35-1262778

HUMMEL ELECTRIC, INC.
MICHIANA CONTRACTING
MIDWESTERN ELECTRIC

INC

DATE : 01/18/08
PAGE : 610 -1
COUNTIES : SPENCER
PROJECT(S) : 0710601
TOTAL % OVER
BID LOW BID

$ 38,121.00 100.0000%
$ 44,273.80 116.1402%
$ 72,898.53 191.2293%



CONTROLLER AND CABINET, FLASHER, SOLID

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 610 -2
TABULATION OF BIDS
ROUTE : 66
CALL ORDER : 610 CONTRACT ID : TM-30047-A COUNTIES : SPENCER
LETTING DATE : 01/09/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE -
IC 1 ) 35-1675187 IC 2 ) 35-1657131 IC 3 ) 35-1262778
|[HUMMEL ELECTRIC, INC. IMICHIANA CONTRACTING INC IMIDWESTERN ELECTRIC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001 TRAFFIC SIGNALS MODERNIZATION
| | |
0001 105-06845 LUMP | 800.00000 800.00] 100.00000 100.00] 3500.00000 3500.00
CONSTRUCTION ENGINEERING I I |
0002 105-08520 1.000 EACH | 100.00000 100.00] 130.00000 130.00] 4500000 45.00
CELLULAR TELEPHONE/RADIO | I |
0003 105-08521 5.000 MOS | 80.00000 400.00] 32.50000 162.50] 135.00000 675.00
CELLULAR TELEPHONE/RADIO SERVICE I I |
0004 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I | |
0005 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES I I |
0006 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS I | |
0007 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0008 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0009 110-01001 LUMP | 190080000 1900.80] 7500.00000 7500.00]  14765.00000 14765.00
MOBILIZATION AND DEMOBILIZATION | | |
0010 202-01300 2.000 EACH | 2000.00000 4000.00] 1000.00000 2000.00] 3860.00000 7720.00
TRAFFIC SIGNAL EQUIPMENT, REMOVE I I |
0011 801-03290 4.000 EACH | 300.00000 1200.00] 350.00000 1400.00] 305.00000 1220.00
CONSTRUCTION SIGN, C | | |
0012 801-06640 18.000 EACH | 180.00000 3240.00] 300.00000 5400.00] 220.00000 3960.00
CONSTRUCTION SIGN, A I I |
0013 801-06710 14.000 DAY | 15.00000 210.00] 32.50000 455_00] 60.00000 840.00
FLASHING ARROW SIGN | I |
0014 801-06775 LUMP | 1200.00000 1200.00] 500.00000 500.00] 4650.00000 4650.00
MAINTAINING TRAFFIC I I |
0015 805-01815 2.000 EACH | 1680.00000 3360.00] 2300.00000 4600.00] 2876.00000 5752.00
SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 | I |
FT. | | |
0016 805-03592 1.000 EACH | 400.00000 400.00] 975.00000 975.00] 1940.00000 1940.00
PAINT EXISTING SIGNAL STRUCTURE I I |
0017 805-78010 2.000 EACH | 1000.00000 2000.00] 875.00000 1750.00] 1530.00000 3060.00
| | |
| | |

STATE



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/18/08
PAGE : 610 -3
TABULATION OF BIDS
ROUTE : 66
CALL ORDER : 610 CONTRACT ID : TM-30047-A COUNTIES : SPENCER
LETTING DATE : 01/09/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE -
IC 1 ) 35-1675187 IC 2 ) 35-1657131 1IC 3 ) 35-1262778
|[HUMMEL ELECTRIC, INC. IMICHIANA CONTRACTING INC IMIDWESTERN ELECTRIC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0018 805-78190 8.000 EACH | 400.00000 3200.00] 375.00000 3000.00] 443.00000 3544.00
TRAFFIC SIGNAL HEAD, 1 FACE, 12 IN. | | |
AMBER | | |
0019 805-78195 8.000 EACH | 350.00000 2800.00] 345.00000 2760.00] 443.00000 3544.00
TRAFFIC SIGNAL HEAD, 1 FACE, 12 IN. RED | I |
0020 805-78415 2.000 EACH | 1500.00000 3000.00] 1700.00000 3400.00] 2566.00000 5132.00
SPAN, CATENARY, AND TETHER | I |
0021 805-78420 2.000 EACH | 280.00000 560.00] 250.00000 500.00] 320.00000 640.00
DISCONNECT HANGER I I |
0022 805-78445 2.000 EACH | 500.00000 1000.00] 750.00000 1500.00] 689.00000 1378.00
SIGNAL SERVICE I I |
0023 805-78467 70.000 LFT | 2.00000 140.00] 2.00000 140.00] 3.55000 248.50
SIGNAL CABLE, 3C 8GA. I I |
0024 805-78480 451.000 LFT | 1.20000 541.20] 1.30000 586.30] 1.53000 690.03
SIGNAL CABLE, 3C 14GA. I I |
0025 805-78485 100.000 LFT | 1.44000 144.00] 1.50000 150.00] 2.50000 250.00
SIGNAL CABLE, 5C 14GA. I I |
0026 805-81032 2.000 EACH | 3960.00000 7920.00] 3630.00000 7260.00] 4670.00000 9340.00
SIGNAL STRAIN POLE, STEEL, 30 FT. | | |
SECTION TOTALS I $ 38,121.00] $ 44,273.80] $ 72,898.53
—————————————————————————————————————————— A
CONTRACT TOTALS l $ 38,121.00] $ 44,273.80] $ 72,898.53




